

Republic of the Philippines Department of Social Welfare and Development

DSWD Field Office III, Diosdado Macapagal Government Center, Maimpis, City of San Fernando Pampanga, Philippines 2000 Tel: (045) 861 – 2413; Telefax: (045) 961 – 2413 Email: fo3@dswd.gov.ph Website: http://www.dswd.gov.ph

BIDDING DOCUMENTS

Supply of Labor and Materials for the Construction of DSWD-FO III Building and Facilities

ITB No. GOP/DSWD3-2021-04-001 (PR No. 2021-04-226)

PHILIPPINE BIDDING DOCUMENTS

(As Harmonized with Development Partners)

Procurement of INFRASTRUCTURE PROJECTS

Government of the Republic of the Philippines

Sixth Edition July 2020

TABLE OF CONTENTS

| Sec | Section I. Invitation to Bid4 | | | | |
|-----|-------------------------------|---|----|--|--|
| Sec | ction | II. Instructions to Bidders | 8 | | |
| | 1. | Scope of Bid | 9 | | |
| | 2. | Funding Information | 9 | | |
| | 3. | Bidding Requirements | 9 | | |
| | 4. | Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices | 9 | | |
| | 5. | Eligible Bidders | 10 | | |
| | 6. | Origin of Associated Goods | 10 | | |
| | 7. | Subcontracts | 10 | | |
| | 8. | Pre-Bid Conference | 11 | | |
| | 9. | Clarification and Amendment of Bidding Documents | 11 | | |
| | 10. | Documents Comprising the Bid: Eligibility and Technical Components | 11 | | |
| | 11. | Documents Comprising the Bid: Financial Component | 12 | | |
| | 12. | Alternative Bids | 12 | | |
| | 13. | Bid Prices | 12 | | |
| | 14. | Bid and Payment Currencies | 12 | | |
| | 15. | Bid Security | 12 | | |
| | 16. | Sealing and Marking of Bids | 13 | | |
| | 17. | Deadline for Submission of Bids | 13 | | |
| | 18. | Opening and Preliminary Examination of Bids | 13 | | |
| | 19. | Detailed Evaluation and Comparison of Bids | 13 | | |
| | 20. | Post Qualification | 14 | | |
| | 21. | Signing of the Contract | 14 | | |
| Sec | ction | III. Bid Data Sheet | 15 | | |
| Sec | ction | IV. General Conditions of Contract | 19 | | |
| | 1. | Scope of Contract | 20 | | |
| | 2. | Sectional Completion of Works | 20 | | |
| | 3. | Possession of Site | 20 | | |
| | 4. | The Contractor's Obligations | 20 | | |
| | 5. | Performance Security | 21 | | |
| | 6. | Site Investigation Reports | 21 | | |

| | 7. | Warranty | 21 |
|----|-------|--|-----|
| | 8. | Liability of the Contractor | 21 |
| | 9. | Termination for Other Causes | 21 |
| | 10. | Dayworks | 22 |
| | 11. | Program of Work | 22 |
| | 12. | Instructions, Inspections and Audits | 22 |
| | 13. | Advance Payment | 22 |
| | 14. | Progress Payments | 22 |
| | 15. | Operating and Maintenance Manuals | 22 |
| Se | ction | V. Special Conditions of Contract | 24 |
| Se | ction | VI. Specifications | 28 |
| Se | ction | VII. Drawings | 34 |
| Se | ction | VIII. Bill of Quantities | 82 |
| Se | ction | IX. Checklist of Technical and Financial Documents | 118 |
| Se | ction | X. Bidding Forms | 121 |
| | | | |

Section I. Invitation to Bid



Republic of the Philippines Department of Social Welfare and Development

DSWD Field Office III, Diosdado Macapagal Government Center, Maimpis, City of San Fernando Pampanga, Philippines 2000 Tel: (045) 861 – 2413; Telefax: (045) 961 – 2413 Email: fo3@dswd.gov.ph Website: http://www.dswd.gov.ph

INVITATION TO BID FOR

Supply of Labor and Materials for the Construction of the DSWD FO III Building and Facilities

ITB NO. GOP/DSWD3-2021-04-001 (PR No. 2021-04-226)

- 1. The Department of Social Welfare and Development (DSWD) Field Office III, through the General Services CY 2021 Funds intends to apply the sum of Nineteen Million Six Hundred Thousand Pesos (PhP19,600,000.00), being the Approved Budget for the Contract (ABC), to payments under the contract for the Supply of Labor and Materials for the Construction of the DSWD III Building and Facilities. Bids received in excess of the ABC shall be automatically rejected at bid opening.
- 2. The DSWD Field Office III now invites bids for the above Procurement Project. Completion of the Works is required **Supply of Labor and Materials for the Construction of the DSWD III Building and Facilities**. Bidders should have completed a contract similar to the Project. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II (Instructions to Bidders).
- 3. Bidding will be conducted through open competitive bidding procedures using non-discretionary "pass/fail" criterion as specified in the 2016 revised Implementing Rules and Regulations (IRR) of Republic Act (RA) No. 9184.
- 4. Interested bidders may obtain further information from DSWD Bids and Awards Committee (BAC) Secretariat and inspect the Bidding Documents at the address given below from Monday to Friday at 8:00 a.m. to 5:00 p.m.
- 5. A complete set of Bidding Documents may be acquired by interested bidders on 7 May 2021 to 19 May 2020 from given address and website/s below in the amount of Twenty Five Thousand Pesos (PhP25,000.00).

It may also be downloaded free of charge from the website of the Philippine Government Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity, provided that bidders shall pay the applicable fee for the Bidding Documents not later than the submission of their bids.

- 6. The DSWD Field Office III will hold a Pre-Bid Conference on 7 May 2021, 10:00 a.m., at the DSWD Field Office III, Diosdado Macapagal Government Center, Maimpis, City of San Fernando, Pampanga, Philippines, and/or through videoconferencing/webcasting via google meet, which shall be open to prospective bidders.
- 7. Bids must be duly received by the BAC Secretariat through manual submission at the office address as indicated below on or before **19 May 2021**, **8:00 a.m.** Late bids shall not be accepted.
- 8. All bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated in **ITB** Clause 16.
- 9. Bid opening shall be on **19 May 2021**, **9:00 a.m.**, at the **DSWD Field Office III**, **Diosdado Macapagal Government Center, Maimpis, City of San Fernando**, **Pampanga, Philippines**, and/or through video conferencing or webcasting via Google Meet. Bids will be opened in the presence of the bidders' representatives who choose to attend the activity.
- 10. The schedule of site inspection for those who will purchase the Bidding Documents shall be from 7 May 2021 to 18 May 2021. Bidders must first proceed to the BAC Secretariat Office in order to properly coordinate the conduct of site inspection with the end-user office.
- 11. The DSWD Field Office III reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract at any time prior to contract award in accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA No.9184, without thereby incurring any liability to the affected bidder or bidders.
- 12. For further information, please refer to:

THE VICE CHAIRPERSON

Bids and Awards Committee c/o BAC Secretariat DSWD Field Office III, Diosdado Macapagal Government Center, Maimpis, City of San Fernando, Pampanga, Philippines

Tel: (045) 861 – 2413 Telefax: (045) 961 – 2413

13. You may visit the following websites:

For downloading of Bidding Documents:

ps-philgeps.gov.ph - Website of the Philippine Government Electronic Procurement System (PhilGEPS)

www.fo3.dswd.gov.ph – Website of the DSWD

(ORIGINAL SIGNED)
PRISCILA C. TIOPENGCO
Bids and Awards Committee Vice Chairperson

Section II. Instructions to Bidders

1. Scope of Bid

The Procuring Entity, **Department of Social Welfare and Development (DSWD)** – **FIELD OFFICE III** invites Bids for the **Supply of Labor and Materials for the Construction of the DSWD III Building and Facilities**, with Project Identification Number ITB NO. GOP/DSWD3-2021-04-001.

The Procurement Project (referred to herein as "Project") is for the construction of Works, as described in Section VI (Specifications).

2. Funding Information

- 2.1. The GOP through the source of funding as indicated below for **General Services** CY 2021 Funds, in the amount of Nineteen Million Six Hundred Thousand Pesos (PhP19,600,000.00).
- 2.2. The source of funding is:
 - a. NGA, the General Appropriations Act or Special Appropriations.

3. Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and its 2016 revised IRR, including its Generic Procurement Manual and associated policies, rules and regulations as the primary source thereof, while the herein clauses shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only to the ongoing posting, advertisement, or invitation to bid by the BAC through the issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, determined the general characteristics of the contracted Works and the conditions for this Project, such as the location and the nature of the work; (b) climatic conditions; (c) transportation facilities; (c) nature and condition of the terrain, geological conditions at the site communication facilities, requirements, location and availability of construction aggregates and other materials, labor, water, electric power and access roads; and (d) other factors that may affect the cost, duration and execution or implementation of the contract, project, or work and examine all instructions, forms, terms, and project requirements in the Bidding Documents.

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest standard of ethics during the procurement and execution of the contract. They or through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and obstructive practices defined under Annex "I" of the 2016 revised IRR of RA No. 9184 or other integrity violations in competing for the Project.

5. Eligible Bidders

- 5.1. Only Bids of Bidders found to be legally, technically, and financially capable will be evaluated.
- 5.2. The Bidder must have an experience of having completed a Single Largest Completed Contract (SLCC) that is similar to this Project, equivalent to at least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current prices using the PSA's CPI, except under conditions provided for in Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be "similar" to the contract to be bid if it has the major categories of work stated in the **BDS**.

- 5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign government/foreign or international financing institution may agree on another track record requirement, as specified in the Bidding Document prepared for this purpose.
- 5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 2016 IRR of RA No. 9184.

6. Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision of the UN Security Council taken under Chapter VII of the Charter of the UN.

7. Subcontracts

- 7.1. The Bidder may subcontract portions of the Project to the extent allowed by the Procuring Entity as stated herein, but in no case more than fifty percent (50%) of the Project.
 - a. The Procuring Entity has prescribed that subcontracting is **not** allowed.
- 7.2 The Bidder must submit together with its Bid the documentary requirements of the subcontractor(s) complying with the eligibility criterial stated in **ITB** Clause5 in accordance with Section 23.4 of the 2016 Revised IRR of RA No. 9184 pursuant to Section 23.1 thereof.
- 7.3 The Supplier may identify its subcontractor during the contract implementation stage. Subcontractors identified during the bidding may be changed during the implementation of this Contract. Subcontractors must submit the documentary requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and comply with the eligibility criteria specified in **ITB** Clause 5 to the implementing or end-user unit.

7.4 Subcontracting of any portion of the Project does not relieve the Contractor of any liability or obligation under the Contract. The Supplier will be responsible for the acts, defaults, and negligence of any subcontractor, its agents, servants, or workmen as fully as if these were the Contractor's own acts, defaults, or negligence, or those of its agents, servants, or workmen.

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified date and time and either at its physical address and/or through videoconferencing/webcasting *via google meet*, as indicated in paragraph 6 of the **IB**.

9. Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of the Bidding Documents. Such requests must be in writing and received by the Procuring Entity, either at its given address or through electronic mail indicated in the **IB**, at least ten (10) calendar days before the deadline set for the submission and receipt of Bids.

10. Documents Comprising the Bid: Eligibility and Technical Components

- 10.1. The first envelope shall contain the eligibility and technical documents of the Bid as specified in **Section IX. Checklist of Technical and Financial Documents**.
- 10.2. If the eligibility requirements or statements, the bids, and all other documents for submission to the BAC are in foreign language other than English, it must be accompanied by a translation in English, which shall be authenticated by the appropriate Philippine foreign service establishment, post, or the equivalent office having jurisdiction over the foreign bidder's affairs in the Philippines. For Contracting Parties to the Apostille Convention, only the translated documents shall be authenticated through an apostille pursuant to GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation shall govern, for purposes of interpretation of the bid.
- 10.3. A valid PCAB License is required, and in case of joint ventures, a valid special PCAB License, and registration for the type and cost of the contract for this Project. Any additional type of Contractor license or permit shall be indicated in the **BDS**.
- 10.4. A List of Contractor's key personnel (e.g., Project Manager, Project Engineers, Materials Engineers, and Foremen) assigned to the contract to be bid, with their complete qualification and experience data shall be provided. These key personnel must meet the required minimum years of experience set in the **BDS**.
- 10.5. A List of Contractor's major equipment units, which are owned, leased, and/or under purchase agreements, supported by proof of ownership, certification of availability of equipment from the equipment lessor/vendor for the duration of

the project, as the case may be, must meet the minimum requirements for the contract set in the **BDS**.

11. Documents Comprising the Bid: Financial Component

- 11.1. The second bid envelope shall contain the financial documents for the Bid as specified in **Section IX. Checklist of Technical and Financial Documents**.
- 11.2. Any bid exceeding the ABC indicated in paragraph 1 of the **IB** shall not be accepted.
- 11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices provided the conditions are met under Section 31.2 of the 2016 revised IRR of RA No. 9184.

12. Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding Documents, including the basic technical design as indicated in the drawings and specifications. Unless there is a value engineering clause in the **BDS**, alternative Bids shall not be accepted.

13. Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered as fixed prices, and therefore not subject to price escalation during contract implementation, except under extraordinary circumstances as determined by the NEDA and approved by the GPPB pursuant to the revised Guidelines for Contract Price Escalation guidelines.

14. Bid and Payment Currencies

- 14.1. Bid prices may be quoted in the local currency or tradeable currency accepted by the BSP at the discretion of the Bidder. However, for purposes of bid evaluation, Bids denominated in foreign currencies shall be converted to Philippine currency based on the exchange rate as published in the BSP reference rate bulletin on the day of the bid opening.
- 14.2. Payment of the contract price shall be made in:
 - a. Philippine Pesos.

15. Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in the amount indicated in the **BDS**, which shall be not less than the percentage of the ABC in accordance with the schedule in the **BDS**.

15.2. The Bid and bid security shall be valid until 120 calendar days from the date of Opening of Bids. Any bid not accompanied by an acceptable bid security shall be rejected by the Procuring Entity as non-responsive.

16. Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the Bid. However, failure of the Bidders to comply with the said request shall not be a ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the given website or any other electronic means, the Bidder shall submit an electronic copy of its Bid, which must be digitally signed. An electronic copy that cannot be opened or is corrupted shall be considered non-responsive and, thus, automatically disqualified.

17. Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address or through online submission as indicated in paragraph 7 of the **IB**.

18. Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place specified in paragraph 9 of the **IB**. The Bidders' representatives who are present shall sign a register evidencing their attendance. In case videoconferencing, webcasting or other similar technologies will be used, attendance of participants shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 2016 revised IRR of RA No. 9184.

19. Detailed Evaluation and Comparison of Bids

- 19.1. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all Bids rated "passed" using non-discretionary pass/fail criteria. The BAC shall consider the conditions in the evaluation of Bids under Section 32.2 of 2016 revised IRR of RA No. 9184.
- 19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated in the **BDS** shall be received by the same deadline and opened and evaluated simultaneously so as to determine the Bid or combination of Bids offering the lowest calculated cost to the Procuring Entity. Bid Security as required by **ITB** Clause 16 shall be submitted for each contract (lot) separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all the lots participated in by the prospective Bidder.

20. Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall submit its latest income and business tax returns filed and paid through the BIR Electronic Filing and Payment System (eFPS), and other appropriate licenses and permits required by law and stated in the **BDS**.

21. Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall form part of the Contract. Additional Contract documents are indicated in the **BDS**.

Section III. Bid Data Sheet

Bid Data Sheet

| ITB Clause | | | | |
|------------|---|-----------------------------|------------------|--------------------------------|
| 5.2 | For this purpose, contracts similar to the Project refer to contracts which have the same major categories of work, which shall be: Construction, improvement/rehabilitation/repair of building interior/exterior works and completed within the two (2) years from the deadline of bid submission, whose the value of contract amount must be at least fifty percent (50%) of the ABC with supported by the Contractors Performance Evaluation System rating sheet which must have a satisfactory rating or a certificate of satisfactory completion of the project issued by the owner of the previous completed project | | | |
| 7.1 | Sub | ocontracting is not allowed | 1. | |
| 10.3 | The required minimum license category for this Projectis license category: | | | |
| | | Size Range | License Category | Classification |
| | | Medium "A" | В | GB - 1/ General Building |
| 10.4 | The key personnel must meet the required minimum years of experience set below: One (1) Licensed Project Engineer with minimum experience of five (5) years; One (1) Licensed Civil Engineer with minimum experience of three (3) years; One (1) Licensed Architect with minimum experience of three (3) years; One (1) Licensed Electrical Engineer with minimum experience of three (3) years; One (1) Master Electrician with minimum experience five (5) years for construction industry; and One (1) General Foreman with a minimum experience of Eight (8) years of finishing works in construction industry. | | | |

| 10.5 | The minimum major equip | oment requirements are the foll | owing: | | |
|------|---|---|-----------------|--|--|
| | Equipment | Capacity | Number of Units | | |
| | Chipping Gun/ Drilling Tools | capacity | 3 units | | |
| | Grinder Portable/Machine | 0.6 Mpa Minimum OAP | 2 units | | |
| | Cut-Off Machine | Cutting capacity: 119x119 for square, 130x130 for L-shape, and 100x130 for rectangular | 1 unit | | |
| | Digital Volt Meter/Multi Meter | 400A absolute Maximum AC Current Measurement & 600V AC&DC absolute Max. Voltage Measurement | 1 unit | | |
| | Generator set (at least 5KW) | 5.0 kilo watts | 1 unit | | |
| | Bagger concrete mixer Bar cutter | | 1 unit | | |
| | Bar cutter | | 1 unit | | |
| | Welding/Portable Machine | Ranging its current to 20-400 amperes | 1 unit | | |
| | Service Truck | At least ELF with 4.0 cu.m. Loading Capacity | 1 unit | | |
| | | | | | |
| | | | | | |
| 12 | No further instruction | | | | |
| 15.1 | The bid security shall be in the form of a Bid Securing Declaration or any of following forms and amounts: a. The amount of not less than 2%, if bid security is in cashier's/manager's check, bank draft/guarantee or irrevocable letter credit; b. The amount of not less than 5% if bid security is in SuretyBond. | | | | |
| | | | | | |
| | | | | | |

| 19.2 | Partial bid is not allowed. The infrastructure project is packaged in a single lot and the lot shall not be divided into sub-lots for the purpose of bidding, evaluation, and contract award. |
|------|---|
| 20 | Only tax returns filed and taxes paid through the BIR Electronic Filing and Payment System (EFPS) shall be accepted. NOTE: The latest income tax returns (ITR) are those covering the immediately preceding year, while the latest business tax returns (BTR) are those filed within the last six (6) months preceding the date of bid submission. Certificate of Site Inspection by the Building and Grounds Management Division; Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages), if not submitted during the opening and preliminary examination of bids. |
| 21 | The following documents shall be submitted by the winning bidder within five (5) calendar days from receipt of the Notice of Award: 1.) Construction schedule/GANTT Chart; 2.) S-Curve; 3.) List of Manpower and Organizational Structure; 4.) Manpower Deployment Schedule; 5.) Construction methods; 6.) Equipment utilization schedule; 7.) Construction safety and health program approved by the Department of Labor and Employment; 8.) Program Evaluation and Review Technique/Critical Path Method (PERT/CPM); and 9.) Technical Specification Sheet (input brand of items to offer). Note: The foregoing documents are subject to approval of the Procuring Entity or his duly authorized representative and may thus be changed. |

Section IV. General Conditions of Contract

1. Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can be reasonably inferred as being required for its completion as if such items were expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised IRR, including the Generic Procurement Manual, and associated issuances, constitute the primary source for the terms and conditions of the Contract, and thus, applicable in contract implementation. Herein clauses shall serve as the secondary source for the terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement activities, the advertisement, posting, or invitation of which were issued after the effectivity of the said amendment.

2. Sectional Completion of Works

If sectional completion is specified in the **Special Conditions of Contract** (SCC), references in the Conditions of Contract to the Works, the Completion Date, and the Intended Completion Date shall apply to any Section of the Works (other than references to the Completion Date and Intended Completion Date for the whole of the Works).

3. Possession of Site

- 4.1. The Procuring Entity shall give possession of all or parts of the Site to the Contractor based on the schedule of delivery indicated in the SCC, which corresponds to the execution of the Works. If the Contractor suffers delay or incurs cost from failure on the part of the Procuring Entity to give possession in accordance with the terms of this clause, the Procuring Entity's Representative shall give the Contractor a Contract Time Extension and certify such sum as fair to cover the cost incurred, which sum shall be paid by Procuring Entity.
- 4.2. If possession of a portion is not given by the above date, the Procuring Entity will be deemed to have delayed the start of the relevant activities. The resulting adjustments in contract time to address such delay may be addressed through contract extension provided under Annex "E" of the 2016 revised IRR of RA No. 9184.

4. The Contractor's Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel indicating their designation, in accordance with **ITB** Clause 10.3 and specified in the **BDS**, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if their relevant qualifications and abilities are equal to or better than those of the personnel listed in the Schedule.

5. Performance Security

- 5.1. Within ten (10) calendar days from receipt of the Notice of Award from the Procuring Entity but in no case later than the signing of the contract by both parties, the successful Bidder shall furnish the performance security in any of the forms prescribed in Section 39 of the 2016 Revised IRR.
- 5.2. The Contractor, by entering into the Contract with the Procuring Entity, acknowledges the right of the Procuring Entity to institute action pursuant to RA No. 3688 against any subcontractor be they an individual, firm, partnership, corporation, or association supplying the Contractor with labor, materials and/or equipment for the performance of this Contract.

6. Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred to in the SCC supplemented by any information obtained by the Contractor.

7. Warranty

- 7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 of the 2016 revised IRR, the Procuring Entity shall forfeit its performance security, subject its property(ies) to attachment or garnishment proceedings, and perpetually disqualify it from participating in any public bidding. All payables of the GOP in his favor shall be offset to recover the costs.
- 7.2. The warranty against Structural Defects/Failures, except that occasioned-on force majeure, shall cover the period from the date of issuance of the Certificate of Final Acceptance by the Procuring Entity. Specific duration of the warranty is found in the **SCC**.

8. Liability of the Contractor

Subject to additional provisions, if any, set forth in the **SCC**, the Contractor's liability under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and severally liable to the Procuring Entity.

9. Termination for Other Causes

Contract termination shall be initiated in case it is determined *prima facie* by the Procuring Entity that the Contractor has engaged, before, or during the implementation of the contract, in unlawful deeds and behaviors relative to contract acquisition and implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and obstructive practices as stated in **ITB** Clause 4.

10. Dayworks

Subject to the guidelines on Variation Order in Annex "E" of the 2016 Revised IRR of RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the Contractor's Bid shall be used for small additional amounts of work only when the Procuring Entity's Representative has given written instructions in advance for additional work to be paid for in that way.

11. Program of Work

- **11.1.** The Contractor shall submit to the Procuring Entity's Representative for approval the said Program of Work showing the general methods, arrangements, order, and timing for all the activities in the Works. The submissions of the Program of Work are indicated in the **SCC**.
- 11.2. The Contractor shall submit to the Procuring Entity's Representative for approval an updated Program of Work at intervals no longer than the period stated in the SCC. If the Contractor does not submit an updated Program of Work within this period, the Procuring Entity's Representative may withhold the amount stated in the SCC from the next payment certificate and continue to withhold this amount until the next payment after the date on which the overdue Program of Work has been submitted.

12. Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor's accounts and records relating to the performance of the Contractor and to have them audited by auditors of the GOP or the Procuring Entity, as may be required.

13. Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be submitted as a Contract document, make an advance payment to the Contractor in an amount not exceeding fifteen percent (15%) of the total contract price, to be made in lump sum, or at the most two installments according to a schedule specified in the **SCC**, subject to the requirements in Annex "E" of the 2016 revised IRR of RA No. 9184.

14. Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such requests for payment shall be verified and certified by the Procuring Entity's Representative/Project Engineer. Except as otherwise stipulated in the **SCC**, materials and equipment delivered on the site but not completely put in place shall not be included for payment.

15. Operating and Maintenance Manuals

15.1. If required, the Contractor will provide "as built" Drawings and/or operating and maintenance manuals as specified in the **SCC.**

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates stated above, or they do not receive the Procuring Entity's Representative's approval, the Procuring Entity's Representative may withhold the amount stated in the **SCC** from payments due to the Contractor.

Section V. Special Conditions of Contract

Special Conditions of Contract

| GCC Clause | | | |
|------------|---|---|---|
| 2 | The Intended Completion Date is within One Hundred Sixty (160) Calendar days from the date of receipt of Notice to Proceed (NTP). | | |
| | Note: The contract duration shall be reckoned from the start date and not | | |
| 4.1 | from the contrac | | |
| 4.1 | Notice to Procee | | g day upon issuance and receipt of |
| 6 | The site investig | ation reports are: | |
| | a. Certificat | e of Site Inspection | on by the DSWD FO III Inspectorate |
| | Team; | | |
| 7.2 | One (1) year. | | |
| 10 | Dayworks are a Bid. | pplicable at the ra | te shown in the Contractor's original |
| 13 | The Schedule of I | Payment is as follo | ows: |
| | | | |
| | Tranches of Percentage of Deliverables | | |
| | Payment | Contract Price | March Figure Description (15 0) and are |
| | 1 st Tranche | the total contract cost | Must be Fifteen Percent (15 %) of project completion/ physical accomplishment with the submission of Billing Statement, Progress/Accomplishment Report, Statement of Work Accomplished, Progress Photos, and Narrative Report. |
| | 2 nd Tranche | - · | Must be Thirty Five Percent (35 %) of |
| | | the total contract | |
| | | cost | accomplishment with the submission of Billing Statement, Progress/Accomplishment Report, |
| | | | Statement of Work Accomplished, Progress Photos, and Narrative Report. |
| | 3 rd Tranche | 25 % payment of the total contract cost | Must be Seventy Five Percent (75 %) of project completion/ physical accomplishment with the submission of Billing Statement, Progress/Accomplishment Report, Statement of Work Accomplished, Progress Photos, and Narrative Report. |

| 4th Tranche | 25 % payment of | Must be Ninety Percent (90 %) of |
|--------------|--------------------|---|
| | the contract price | ` ' |
| | r | accomplishment with the submission |
| | | of Billing Statement, |
| | | Progress/Accomplishment Report, |
| | | Statement of Work Accomplished, |
| | | Progress Photos, and Narrative |
| | | Report. |
| 5th and last | 10 % retention | Must be Hundred Percent (100%) |
| Payment | fee of the | physical completed Upon with |
| | contract price | submission of Billing Statement, |
| | | Contractors accomplishment reports, |
| | | Statement of Work Accomplished, |
| | | Progress Photos, Narrative report, |
| | | Contractors certificate of completion, |
| | | contractors warranty security, contractors request for acceptance and turn-over |
| | | certificate; and Notarized certificate of |
| | | warranty. |

| 14 | Materials and equipment delivered on the site but not completely put in place shall be included for payment. | | |
|------|--|--|--|
| 15.1 | The date by which "as built" drawings are required shall be within fifteen (15) working days upon acceptance and turn-over to the DSWD Enduser. | | |
| 15.2 | The amount to be withheld for failing to produce "as built" drawings and/or operating and maintenance manuals by the date required authorizes the DSWD to deduct the contractor/service provider amount of 10% of 1/10 on the percentage quoted at the item IV (Indirect Cost) | | |

Section VI. Specifications

PROPOSED CONSTRUCTION OF DSWD FO HI BUILDING AND FACILITIES

I. OTHER GENERAL REQUIREMENTS

- A. Mobilization and Demobilization
- B. Provision of Temporary Facilities/ Utilities
- C. Provision of Warning Signages, Caution signages and DSWD Project Signboard
- D. Construction Safety and Health
- E. Processing of Building and Occupational Permit

II. EARTHWORKS

- A. Structural Excavation
- B. Embankment from Borrow
- C. Gravel Fill/bedding

III. TERMITE CONTROL WORKS

A. Soil Poisoning of entire Building

IV. REINFORCING STEEL BAR WORKS

A. Fabrication/erection and setting-up of Reinforcing bars for foundation footings, column footings, columns, Beam, Slab on fill, slabs, stair, septic tank

V. FORMS AND FALSE WORK

A. Form, False works, braces, ribs and setting-up for foundation footings, column footings, columns, Beam, slabs, stair

VI. STRUCTURAL CONCRETE WORKS

A. Concrete pouring for foundation footings, column footings, columns, Beam, Slab on fill, slabs, stair, septic tank

VII. MASONRY WORKS

A. CHB laying, CHB partitions, wall Plastering, Flooring & wall Tiles installation including Floor Topping, Water proofing and damp proofing of entire building

VIII. CARPENTRY WORKS

- A. Installation of Fiber Cement Ceiling Board, Pre-painted Spandrel Ceiling
- B. Installation of Pressurized Laminated Wood Particles

IX. FABRICATED MATERIALS AND HARDWARES

A. Installation of fabricated solid doors, Glass doors, Aluminum doors, Wooden panel doors, hallow doors, Steel Door framed, Steel fire rated doors, Pressurized Laminated Wood doors, operable door, prefabricated doors and door jambs, building Markers, Room Stainless Signages including the necessary part and accessories

X. PAINTING WORKS

A. Masonry/Concrete Painting walls, ceilings, Wood Painting for the cabinets, Solid Doors, Wooden Doors, Steel and Metal frames including doors and all fabricated hardware.

XI. SANITARY AND PLUMBING WORKS

A. Installation of Sewer Lines system, Water line system, Sanitary and Plumbing fixtures, Storm Drainages including septic tank

XII. STRUCTURAL STEEL WORKS

- A. Fabrication, Welding and Erection of Trusses, Purlins, Sagrods, turnbuckles, Tension Rods and Base/Gusset and Stiffener Plates, Stainless Steel Railing and Horizontal Slats
- B. Erection of Fabricated Trusses, Installation of Pre-Painted Rib-Type Roof Sheets, Flashings, Gutted, Fascia Flashing, Ridge rolls and Rockwool Blanket Insulation w/ foil.

XIII. ELECTRICAL WORKS

- A. Installation of Electrical rough-ins, Devices Connectors and Electrical Accessories for the Entire Building
- B. Installations of Electrical Safety Circuit Breakers, Panel Board with completed branches specified in the approved plans including Transformer.
- C. Installation of Electrical LED Lighting Fixtures and Solar Powered Spot Lights and Emergency Lights including complete necessary accessories

XIV. ELECTRONICS AND COMMUNICATION WORKS

- A. Installation of Fire Detector and Alarm System
- B. Installation of Data Network Cabling System of Entire Building.

XV. MECHANICAL WORKS

A. Centralize Air-condition and Ventilating System

CONTRACTOR'S TERMS OF REFERENCE

A. Contractor's Qualification(s)

- 1. Service Provider/ Contractor shall have competence and meaningful experience of minimum of Five (5) years of Construction/repair/renovation/improvement works.
- 2. Service Provider/ Contractor shall have a Single Largest Contract with similar project contract and scope such as construction, improvement/ rehabilitation/ repair of building interior/ exterior works completed within the two(2) years from the deadline of bid submission, whose the value of contract amount must be at least fifty percent (50%) of the ABC with supported by the Contractors Performance Evaluation System rating or a certificate of satisfactory rating or certificate of satisfactory completion of the project issued by the owner of the previous completed project.
- 3. Service Provider/ Contractor required license shall be:

| Size Range | License Category | Classification |
|------------|------------------|--------------------------|
| Medium A | В | GB - 1/ General Building |

B. Contractor's Working Hours

- 1. All normal works for regular days of this contract shall be performed during office hours (7:00am to 5:00Pm), except Weekends, Holiday and Special Holiday shall performed 24/7 schedule with proper coordination/approval to AD-GSS/RPMT Implementing Team.
- 2. The Contractor/Service Provider shall be required to furnish safe, proper and sufficient lighting arrangement during overnight works.
- 3. Weekends/holidays shall deploy a maximum number of manpower based on the submitted Contractors Schedule, just to catch-up the possible delays due to possible stoppage instructed by AD-GSS/RPMT Implementing Team.

C. Contractor's Responsibilities and Conditions

- 1. Contractor shall control the generation of dust and flying particles from the operation and shall provide a temporary closure to prevent creation of nuisance to the adjacent offices/rooms;
- 2. Contractor/ Service Provider shall submit own construction schedule, manpower deployment schedule, equipment's/ tools schedule, list of manpower to be deployed and Project Site organizational structure within five (5) days upon received of Notice of Award:
- 3. Contractor/Service provider shall assign project engineer/project architect from the start until completion stage;
- 4. Contractor/Service provider shall coordinate to the GSS/RPMT all the execution works:
- 5. Contractor/Service provider shall provide warning signages, project signboard, contractors project log book;
- 6. Contractor/Service provider shall secure permit to entry/permit to stay-in with attached profile of all worker's such as Bio-data for those who will enter within the premises as reference of the DSWD-FO III security guards;

- 7. Contractor/Service provider shall provide and submit Statement of Works Accomplishment and Narrative Report as requirement of the billing request;
- 8. Contractor/Service provider shall submit weekly progress reports with attached progress photos to AD-GSS/RPMT Implementing team;
- 9. Contractor/Service provider shall provide and submit As-built Plan with complete signed and sealed by the License Engineer /Architect per Engineering Discipline as requirement in the billing request;
- 10. Contractor/Service provider shall provide delivery receipt or list of all materials brought inside the compound including the list of equipment and tools;
- 11. Contractor/Service provider shall provide and require wearing of complete uniform with ID and basic PPE for all the construction worker and personnel; and
- 12. Contractor/ Service Provider shall have at least Project Licensed Engineer with minimum experience of five (5) years, licensed Civil Engineer with minimum experience of three (3) years, Licensed Architect with minimum experience of three (3) years, Licensed Electrical Engineer with minimum experience of three (3) years, Master Electrician with minimum experience five (5) years for construction industry, and General Foreman with a minimum experience of Eight (8) years of finishing works in construction industry.

D. Recommended Terms of Payment

1. The Payment for this project shall be made upon completion of the following activity/scope of works:

| Payment Tranches | Outputs/ Deliverables |
|--------------------------|---|
| 1st Tranche: 15% payment | Must be Fifteen Percent (15 %) of project |
| of the total contract | completion/ physical accomplishment with the |
| cost | submission of Billing Statement, |
| | Progress/Accomplishment Report, Statement |
| | of Work Accomplished, Progress Photos, and |
| | Narrative Report. |
| 2nd Tranche: 35 % | Must be Thirty Five Percent (35 %) of project |
| payment of the | completion/ physical accomplishment with the |
| total contract cost | submission of Billing Statement, |
| | Progress/Accomplishment Report, Statement |
| | of Work Accomplished, Progress Photos, and |
| | Narrative Report. |
| 3rd Tranche: 25 % | Must be Seventy Five Percent (75 %) of |
| payment of the | project completion/ physical accomplishment |
| total contract cost | with the submission of Billing Statement, |
| | Progress/Accomplishment Report, Statement |
| | of Work Accomplished, Progress Photos, and |
| | Narrative Report. |

| 4th Tranche:25 % payment of the contract price | Must be Ninety Percent (90 %) of project completion/ physical accomplishment with the submission of Billing Statement, Progress/Accomplishment Report, Statement of Work Accomplished, Progress Photos, and Narrative Report. |
|--|--|
| 5th and last payment: 10 % retention fee of the contract price | Must be Hundred Percent (100%) physical completed Upon with submission of Billing Statement, Contractors accomplishment reports, Statement of Work Accomplished, Progress Photos, Narrative report, Contractors certificate of completion, contractors warranty security, contractors request for acceptance and turn-over certificate; and Notarized certificate of warranty. |

E. Contractor's Minimum Major Equipment and Tools Requirements

1. List of Minimum major equipment/ tools requirements are the following:


| i.) 3-units Chipping | iv.) 1-unitCut-off | vi.) 1-unit Service Truck (at |
|--------------------------|---------------------------|-------------------------------|
| Gun/ Drilling Tools (1.5 | Machine (at least | least ELF, 4.0 cu.m loading |
| to 13mm Chuck range | Cutting capacity: | capacity) |
| capacity); | 119x119 for square, | |
| | 130x130 for L-shape, | |
| | and 100x130 for | |
| | rectangular); | |
| ii.) 2-units Grinder | v.) 1-unit Digital Volt | 1-unit bar cutter, 1-unit |
| Portable/ Machine (at | Meter/ Multi-meter (at | bagger concrete mixer |
| least 0.6 Mpa Minimum | least has 400A absolute | |
| OAP); | Maximum AC Current | |
| | Measurement & 600V | |
| | AC&DC absolute Max. | |
| | Voltage Measurement); | |
| iii.) 1-unit Welding | xiii.) 1-unit D Generator | |
| Portable/ Machine (20 - | set (at least 5KW | |
| 400 amperes Current | capacity); | |
| range); | - | |

F. Other General Requirements


- 1. All dimensions/level etc. indicated in the drawing plans are to be verified on the site;
- 2. All materials are subjected for the approval by the End-user/ AD-GSS /RPMT Project Engineer;
- 3. Any discrepancy, either between written dimensions and site dimensions shall be brought to the GSS office before executing the works;
- 4. All equipment, tools, scaffolding and other personnel needed shall be provided by the service provider/contractor;

- 5. Removal, dismantling and demolition work shall be coordinated and requested to the DSWD AD-GSS Implementing team;
- 6. All waste materials shall be turned over to the DSWD AD-GSS with proper documentation;
- 7. All works shall comply with the Fire Code of the Philippines, Philippine Electrical Code and Department rules and Regulations and other relevant laws, rules and regulations.


Section VII. Drawings




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyuri.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons



May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons

| | in the second of the second | AND STATE OF THE PARTY OF THE P | THE COLUMN TWO IS NOT | -0111 | THE SHIPS AND A STREET | No. of Street, | STATE OF STREET | | THE COLUMN STREET | TOTAL STREET, STREET, | | STATISTICS ASSESSED. | 100 | 149-2018 1911919191919191919191919191919191919 | A SECOND STATE OF SECOND STATE | The same of the sa | | A | A PARTICIPATE STREET | The same of the sa | Committee Accommission | * | SUBSI |
|----------------------|--|--|---|--------------------------------------|------------------------|--|-------------------|-------------|-------------------|-----------------------|--------------------|----------------------|-----------------|--|--|--|-------------------------------|------------------------------|---|--|------------------------|---------------|--|
| | STATE OF THE PERSON AND PERSON AN | **** | **** | WHEN LAND | - | | 100 | | No. | | *** | | 1 | * 100 | | A STATE OF | N N N | - | WHEN MICH | - | A 10 mm | | J. J |
| | VI BLINK | 0-18 | 11-118 | E | 15 | į. | - M.E. | I | 1-1 | 3 | E | 112 | 1 | 8-8 | | 11-1 |] | į | | 1 | 1-1 | 1 | 200.0 |
| | 18 (10)36 | T-1 | | T ₁ Ct | 1000 | T | | | | - 1 | | | | 2.527- | -1 | Tree- | | | | . 1 | T cre- | | |
| | VETERA | | | Court States Award award | IMGROSS- | 1001000 | Digital & Kilonii | STORY BUTTO | LINES A BATTLE | Betty Kinds | Indicate a special | Digital & Street, | TOTAL PROPERTY. | 1001 | | | a-certused | POSTION. | J-Damissit | grants as et. | 77 | | |
| Section 1 Table Act | 100 | | | THE RESERVE THE PARTY AND THE PARTY. | INGRIPHI) 4 | SAMPLE SAME | COMMERSION | interaction | uspenso | Spinostell . | 00E0182H | Department | inches a series | AND UNITED | | | a pertus elitación selticumos | a percenting and with manner | and control of classically in \$1105,000 to | transferriges (greening) or to an et- | Stat Water | | |
| 9000 mm | PERMITTERS | | | u. | * 1 | | | ú | * | × | ž | | | + | E. | | 1, 69927 | 19900 | 10000 | 10000 | 88 | 287 | |
| | | | | - | # 1 | 1 1 | 200 | 2 | 06 NO | 30 | 200 | 96 | H | 1 8 | ATTIVITATION BONZOOS | | 8 | | # | E | 36000 | VALUE RESETTO | |
| DACTOL OF SUPPLY SAL | - The | | | + | 2 4 | | 2 | 3 | 3 | 2 | | n | 3 | 20000 | 900000 900000 | Ī | ü | 0 | 10 | 11 | Marco Supplemental | DRIVES | |


May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons







May also be viewed at https://tinyurl.com/dswdfo3cons




May also be viewed at https://tinyurl.com/dswdfo3cons



May also be viewed at https://tinyurl.com/dswdfo3cons



May also be viewed at https://tinyurl.com/dswdfo3cons



May also be viewed at https://tinyuri.com/dswdio3cons

Section VIII. Bill of Quantities

Bill of Quantities

CONSTRUCTION OF DSWD FO III BUILDING AND FACILITIES

| | | | ВІ | LL OF | QUANTITIES | |
|-------------|-------------|--|----------|--------|--|--------|
| | | | | | | |
| Item No. | | Item Description | Quantity | Unit | Direct Cost "A" (Materials+ Labor+ Equipment) | AMOUNT |
| l. | OTH | IER GENERAL REQUIF | REMENTS | | | |
| | A.) | Mobilization and Demobilization | 1.00 | LOT | | |
| | В.) | Provision of Temporary Facilities/ Utilities | 70.00 | SQ.M | | |
| | C.) | Provision of Warning Signages, Caution signages and DSWD Project Signboard | 1.00 | LS. | | |
| | D.) | Construction Safety and Health | 1.00 | LS. | | |
| | E.) | Processing of Building and Occupancy Permit | 1.00 | LS. | | |
| | | SUB - TOTAL (I. OT | HER GENE | RAL RE | QUIREMENTS) | - |
| II. | EAR | RTHWORKS | | | | |
| | A.) | Structural Excavation | 372.48 | CU.M | | |
| | В.) | Embankment from Borrow | 182.90 | CU.M | | |
| | C.) | Gravel Fill/ bedding | 50.02 | CU.M | | |

| | | SUB - TO | TAL (II. EAF | RTH WO | RKS) | - |
|------|------|--|--------------|--------|--------------|---|
| III. | TER | MITE CONTROL WOR | KS | | | |
| | A.) | Soil Poisoning of entire Building | 580.20 | SQ.M | | |
| | | SUB - TOTAL (II | I.TERMITE | CONTRO | DL WORKS) | - |
| IV. | REII | NFORCING STEEL BAI | R WORKS | | | |
| | A.) | Fabrication/erection and setting-up of Reinforcing bars for foundation footings, column footings, columns, Beam, Slab on fill, slabs, stair, septic tank | 42,139.56 | KGS. | | |
| | | SUB - TOTAL (IV. RE | E-INFORCIN | G STEE | L BAR WORKS) | - |
| V. | FOF | RMS AND FALSE WOR | K | | | |
| | A.) | Form,False works, braces, ribs and setting-up for foundation footings, column footings, columns, Beam, slabs, stair, | 804.85 | SQ.M | | |
| | | SUB - TOTAL (| /. FORMS A | ND FAL | SE WORK) | - |
| VI. | STR | UCTURAL CONCRETE | WORKS | | | |
| | A.) | Concrete pouring for foundation footings, column footings, columns, Beam, Slab on fill, slabs, stair, septic tank | 616.87 | CU.M | | |
| | | SUB - TOTAL (VI. S | TRUCTURA | L CONC | RETE WORKS) | - |
| VII. | MAS | SONRY WORKS | | | | |
| | A.) | Chb laying, Chb partions, wall Plastering, Flooring & wall Tiles installation including Floor Topping, Water proofing and damp | 4,993.67 | CU.M | | |

| | | proofing of entire building | | | | |
|-------|-----|---|--------------|--------|------------------|----------|
| | | SUB - TOTA | L (VII.MAS | ONRY W | /ORKS) | - |
| VIII. | CAF | RPENTRY WORKS | | | | |
| | A.) | Installation of Fiber Cement Ceiling Board, Pre-painted Spandrel ceiling | 595.66 | SQ.M | | |
| | B.) | Installaton of Pressurized Laminated Wood Particles | 20.00 | SQ.M | | |
| | | SUB - TOTAL | . (VIII.CARP | ENTRY | WORKS) | - |
| IX. | FAB | RICATED MATERIALS | AND HARD | WARES | 5 | |
| | A.) | Installation of fabricated solid doors, Glass doors, Aluminum doors, Wooden panel doors, hallow doors, Steel Door framed, Steel fire rated doors, Pressurized Laminated Wood doors, operable door, prefabricated doors and door jambs, building Markers, Room Stainles Signages including the neccessary part and accessories | 174.64 | SQ.M | | |
| | SU | JB - TOTAL (IX. FABRIC | CATED MAT | ERIALS | S AND HARDWARES) | <u>-</u> |

| X. | PAII | NTING WORKS | | | | |
|------|------|---|-------------|---------|--------------|---|
| | A.) | Masonry/Concrete Painting walls, ceilings, Wood Painting for the cabinets, Solid Doors, Wooden Doors, Steel and Metal frames including doors and all fabricated hardwares. | 2,667.15 | SQ.M | | |
| | | SUB - TOT | AL (X. PAIN | TING W | ORKS) | - |
| XI. | SAN | NITARY AND PLUMBIN | G WORKS | | | |
| | A.) | Installation of Sewer Lines system, Water line system, Sanitary and Plumbing fixtures, Storm Drainages including septic tank | 1.00 | LS. | | |
| | | SUB - TOTAL (XI.SA | NITARY AN | ID PLUI | MBING WORKS) | - |
| XII. | STR | UCTURAL STEEL WO | RKS | | | |
| | A.) | Welding and Erection of Trusses, Purlins, Sagrods, turnbuckles, Tension Rods and Base/Gusset and Stiffener Plates, Stainless Steel Railing and Horizontal Slats | 11,594.12 | SQ.M | | |
| | B.) | Erection of Fabricated Trusses, Installation of Pre- Painted Rib-Type Roof Sheets, Flashings, Gutted, Fascia Flashing, Ridge rolls and Rockwool Blanket Insulation w/ foil. | 1,276.80 | SQ.M | | |
| | | SUB - TOTAL (XII | . STRUCTU | RAL ST | EEL WORKS) | - |

| XIII. | ELE | CTRICAL WORKS | | | | |
|-------|-----|---|-------------|---------|-------------------|---|
| | A.) | Installation of Electrical rough- ins, Devices Connectors and Electrical Accessories for the Entire Building | 1.00 | LS. | | |
| | B.) | | 1.00 | LS. | | |
| | C.) | Installation of Electrical LED Lighting Fixtures and Solar Powered Spot Lights and Emergency Lights including complete neccessray accessories | 1.00 | LS. | | |
| | | SUB - TOTAL | (XIII. ELEC | TRICAL | WORKS) | - |
| XIV. | ELE | ECTRONICS AND COM | MUNICATIO | N WORI | KS | |
| | A.) | Installation of Fire Detector and Alarm System | 1.00 | LS. | | |
| | B.) | Installation of Data Network Cabling System of Entire Building. | 1.00 | LS. | | |
| | SUE | 3 - TOTAL (XIV. ELECT | RONICS AN | D COMI | MUNICATION WORKS) | - |
| XV. | MEC | CHANICAL WORKS | | | | |
| | A.) | Centralize Air- condition and Ventilating System | 1.00 | LS. | | |
| | | SUB - TOTAL | (XV. MECH | ANICAL | . WORKS) | - |
| | | тота | AL DIRECT (| COST (D |)) | - |

| | INDIRECT COST | |
|-----------------------------|---|---|
| I. Overhead, Contingencie | - | |
| II. Contractor's Profit (0% | to 8%) | - |
| III. VAT 5% (D+I+II) x 5% | | - |
| | TOTAL INDIRECT COST (E) | - |
| | OTHER INDIRECT COST | |
| IV. | Engineering Supervision with Project Engineer and General Foreman @ 160 Calendar Days | - |
| то | TAL OTHER INDIRECT COST (F) | - |
| Т | OTAL PROJECT COST (D+E+F) | |
| | | |

| Name of Bidder: | |
|---|--|
| Name of Authorized Representative: | |
| Signature of Authorized Representative: | |
| Date: | |

| | | BILL OF QU | ANTITIE | S (DE | TAILED C | OST ESTI | MATES) | |
|------------|-----|--|---------------|-------|-----------------------|----------------------------------|------------------------|--------|
| tem No. | | Item Description | Quantity | Unit | Unit Material Cost | Unit Labor/ Equipment Cost | Unit Cost | Amount |
| ı. | отн | ER GENERAL REQUIR | EMENTS | | | | | |
| | A.) | Mobilization and Demobilization | 1 | LOT | | | | |
| | 1 | Labor | Quantity | Unit | No. of Manpower | Rate per day | Labor Unit Cost | Amount |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | Labor Cost | ÷ | | | | |
| | 2 | Equipment | Quantity | Unit | No. of Days | Rate per day | Equipment Unit Cost | Amount |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | E | quipment Cost | | | | | |
| | | | | | | | A. (Sub-Total) | |
| | B.) | Provision of Temporary Facilities/ Utilities | 70 | SQ.M | | | | |

| 1 | Materials & Labor | Quantity | Unit | Unit Material Cost | Unit Labor Cost | Unit Cost | Amount |
|-----|--|----------------|------|-----------------------|--------------------|------------------------|--------|
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | Materia | l & Labor Cost | · | | | | |
| 2 | Equipment | Quantity | Unit | No. of Days | Rate per day | Equipment Unit Cost | Amount |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | F | auinment Cost | · | | | | |
| | _ | quipment cost | | | | | |
| C.) | Provision of Waring Signages, Caution signages and | 1 | LS. | | | B. (Sub-Total) | |
| | DSWD Project Signboard | | | | | | |
| 1 | Materials | Quantity | Unit | Unit Material Cost | Unit Labor Cost | Unit Cost | Amount |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |

| | | Material Cost | <u> </u> | | | | |
|-----|--------------------------------|---------------|----------|-----------------------|--------------------|--------------------|--------|
| 2 | Labor | Quantity | Unit | No. of Manpower | Rate per day | Labor Unit Cost | Amount |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | Labor Cost | ! | | | C. (Sub-Total) | |
| D.) | Construction Safety and Health | 1 | LS. | | | | |
| 1 | Materials | Quantity | Unit | Unit Material Cost | Unit Labor Cost | Unit Cost | Amount |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |

| E.) | Processing of Building and Occupancy Permit | 1 | LS. | | |
|-----|---|--------------|--------|------------------|--|
| | | | | E. (Sub-Total) | |
| | SUB - TOT | AL (I. OTHER | GENERA | AL REQUIREMENTS) | |

| A.) | Structural Excavation | 372.48 | CU.M | | | | |
|-----|-----------------------|-----------|------|--------------------|--------------|------------------------|-------|
| 1 | Labor | Quantity | Unit | No. of Manpower | Rate per day | Labor Unit Cost | Amour |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | Labor Cos | t | | | | |
| 2 | Equipment | Quantity | Unit | No. of Days | Rate per day | Equipment Unit Cost | Amoun |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |

| B.) | Embankment from Borrow | 182.90 | CU.M | | | | |
|-----|------------------------|--------------|------|-----------------------|----------------------------------|------------------------|--------|
| 1 | Materials | Quantity | Unit | Unit Material Cost | Unit Labor/ Equipment Cost | Unit Cost | Amount |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | Material Cos | t | | | | |
| 1 | Labor | Quantity | Unit | No. of Manpower | Rate per day | Labor Unit Cost | Amount |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | Labor Cos | t | | | | |
| 2 | Equipment | Quantity | Unit | No. of Days | Rate per day | Equipment Unit Cost | Amount |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |

| | Е | quipment Cost | | | | | |
|-----|----------------------|---------------|------|-----------------------|----------------------------------|------------------------|--------|
| | | | | | 1 | B. (Sub-Total) | |
| C.) | Gravel Fill/ bedding | 50.02 | CU.M | | | | |
| 1 | Materials | Quantity | Unit | Unit Material Cost | Unit Labor/ Equipment Cost | Unit Cost | Amount |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | Material Cost | · | | | | |
| 2 | Labor | Quantity | Unit | No. of Manpower | Rate per day | Labor Unit Cost | Amount |
| | | | | Wanpower | | COSI | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | , | Labor Cost | | | | | |
| 3 | Equipment | Quantity | Unit | No. of Days | Rate per day | Equipment Unit Cost | Amount |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | E | quipment Cost | | | | | |

C. (Sub-Total)

SUB - TOTAL (II. EARTHWORKS)

| I. | TER | MITE CONTROL WOR | KS | | | | | |
|----|-----|-----------------------------------|---------------|----------|-----------------------|----------------------------------|------------------------|--------|
| | A.) | Soil Poisoning of entire Building | 580.20 | SQ.M | | | | |
| | 1 | Materials | Quantity | Unit | Unit Material Cost | Unit Labor/ Equipment Cost | Unit Cost | Amount |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | Material Cost | <u> </u> | | | | |
| | 2 | Labor | Quantity | Unit | No. of Manpower | Rate per day | Labor Unit Cost | Amount |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | Labor Cost | t T | | | <u> </u> | |
| | 3 | Equipment | Quantity | Unit | No. of Days | Rate per day | Equipment Unit Cost | Amount |
| | | | | | | | | |
| | | | | | | | | |

| | E | - quipment Cost | | | | | |
|--|---------|---------------------------|---------|-------------|----|----------------|--|
| | | | | | , | A. (Sub-Total) | |
| | SUB - T | TOTAL (III.TER | MITE CO | NTROL WORKS | 5) | | |

| ۸ ۱ | Fabrication/erection | | | | | Ī | |
|-----|--|---------------|------|-----------------------|----------------------------------|--------------------|--------|
| A.) | and setting-up of Reinforcing bars for foundation footings, column footings, columns, Beam, Slab on fill, slabs, stair | 42,139.56 | KGS. | | | | |
| 1 | Materials | Quantity | Unit | Unit Material Cost | Unit Labor/ Equipment Cost | Unit Cost | Amount |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | Material Cosi | t | | | | |
| 2 | Labor | Quantity | Unit | No. of Manpower | Rate per day | Labor Unit Cost | Amount |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |

| | | Labor Cost | · | | | | |
|---|-----------|------------------|--------|--------------|--------------|------------------------|--------|
| 3 | Equipment | Quantity | Unit | No. of Days | Rate per day | Equipment Unit Cost | Amount |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | Equipment Cost | | | | | |
| | | | | | , | A. (Sub-Total) | |
| | SUB - T | OTAL (IV. REINFO | ORCING | STEEL BAR WO | PRKS) | | |

| Unit | Unit Material Cost | Unit Labor/ Equipment Cost | Unit Cost | Amount |
|------|-----------------------|----------------------------------|------------------------|------------------------|
| | | | | |
| | | | | |
| | | | | |
| est | | | | |
| Unit | No. of Manpower | Rate per day | Labor Unit Cost | Amount |
| | | | | |
| | Unit | I Init | I linit I Late nor day | IInit Data par day |

| | | Labor Cost | · | | | | |
|---|-----------|-------------------|--------|--------------|--------------|------------------------|--------|
| 3 | Equipment | Quantity | Unit | No. of Days | Rate per day | Equipment Unit Cost | Amount |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | Equipment Cost | · | | | | |
| | | | | | , | A. (Sub-Total) | |
| | SU | JB - TOTAL (V. FO | RMS AN | D FALSE WORK | () | | |

| VI. | STR | UCTURAL CONCRETE | WORKS | | | | | |
|-----|-----|--|---------------|--------------|-----------------------|----------------------------------|-----------|--------|
| | A.) | Concrete pouring for foundation footings, column footings, columns, Beam, Slab on fill, slabs, stair, septic tank, powerhouse, manholes & shearwalls | 616.87 | си.м | | | | |
| | 1 | Materials | Quantity | Unit | Unit Material Cost | Unit Labor/ Equipment Cost | Unit Cost | Amount |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | Material Cost | <u> </u> | | | | |

| 2 | Labor | Quantity | Unit | No. of Manpower | Rate per day | Labor Unit Cost | Amount |
|---|-----------|--------------------|----------|--------------------|--------------|------------------------|--------|
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | Labor Cost | · | | | | |
| 3 | Equipment | Quantity | Unit | No. of Days | Rate per day | Equipment Unit Cost | Amount |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | Equipment Cost | | <u> </u> | | | |
| | | | | | , | A. (Sub-Total) | |
| | SUB - TO | ΓAL (VI. STRUC | CTURAL (| CONCRETE WO | PRKS) | | |

VII. **MASONRY WORKS** A.) Chb laying, Chb partions, wall Plastering, Flooring & wall Tiles installation 4,993.67 CU.M including Floor Topping, Water proofing and damp proofing of entire building Unit Labor/ **Unit Material** Unit 1 **Materials** Quantity Equipment **Unit Cost** Amount Cost Cost

| | | Material Cost | · | | | | |
|---|-----------|----------------|----------|--------------------|--------------|------------------------|--------|
| 2 | Labor | Quantity | Unit | No. of Manpower | Rate per day | Labor Unit Cost | Amount |
| | | | | apewer | | 3331 | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | Labor Cost | · | | | | |
| 3 | Equipment | Quantity | Unit | No. of Days | Rate per day | Equipment Unit Cost | Amount |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | Equipment Cost | · | | | | |
| | | | | | | A. (Sub-Total) | |
| | | SUB - TOTAL (V | II.MASON | NRY WORKS) | | | |

| . C | ARPENTRY WORKS | | | | | | | | | |
|-----|---|--------------|-------|------------------------|--------------------|------------------------|--------|--|--|--|
| A. |) Installation of Fiber Cement Ceiling Board, Pre-painted Spandrel ceiling | 595.66 | SQ.M | | | | | | | |
| 1 | Materials | Quantity | Unit | Material Units Cost | Labor Unit Cost | Unit Cost | Amount | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | Material Cos | t | | | | | | | |
| 2 | Labor | Quantity | Unit | No. of Manpower | Rate per day | Labor Unit Cost | Amount | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | Labor Cos | t | | | | | | | |
| 3 | Equipment | Quantity | Unit | No. of Days | Rate per day | Equipment Unit Cost | Amount | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | Equipment Cost | | | | | | | | | |
| | | -чиртын 003 | | | | A. (Sub-Total) | | | | |

| B.) | Installation of Pressurized Laminated Wood Particles | 20.0 | SQ.M | | | | |
|-----|---|-----------------|----------|------------------------|--------------------|------------------------|--------|
| 1 | Materials | Quantity | Unit | Material Units Cost | Labor Unit Cost | Unit Cost | Amount |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | Material Cos | t | | | | |
| 2 | Labor | Quantity | Unit | No. of Manpower | Rate per day | Labor Unit Cost | Amount |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | Labor Cos | t | | T | | |
| 3 | Equipment | Quantity | Unit | No. of Days | Rate per day | Equipment Unit Cost | Amount |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | Equipment Cos | t | | | | |
| | | | | | 4 | B. (Sub-Total) | |
| | SU | B - TOTAL (VIII | I.CARPEN | NTRY WORKS) | | | |

| A.) | Installation of fabricated solid doors, Glass doors, Aluminum doors, Wooden panel doors, hallow doors, Steel Door framed, Steel fire rated doors, operable door, prefabricated doors and door jambs, including the necessary part and accessories | 174.64 | SQ.M | | | | |
|-----|---|---------------|------|------------------------|--------------------|--------------------|-------|
| 1 | Materials | Quantity | Unit | Material Units Cost | Labor Unit Cost | Unit Cost | Amour |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | Material Cost | f | | | | |
| 2 | Labor | Quantity | Unit | No. of Manpower | Rate per day | Labor Unit Cost | Amoun |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |

| | Labor Cost | | | | | | | | |
|---|--|----------|------|-------------|--------------|------------------------|--------|--|--|
| 3 | Equipment | Quantity | Unit | No. of Days | Rate per day | Equipment Unit Cost | Amount | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | Equipment Cost | | | | | | | | |
| | A.)(Sub-total) | | | | | | | | |
| | SUB - TOTAL (IX. FABRICATED MATERIALS AND HARDWARES) | | | | | | | | |

| Χ. | PAIN | NTING WORKS | | | | | | | | |
|----|------|---|----------|------|------------------------|--------------------|-----------|--------|--|--|
| | A.) | Masonry/Concrete Painting walls, ceilings, Wood Painting for Solid Doors, Wooden Doors, Steel and Metal frames including doors and all fabricated hardware. | 2,667.15 | SQ.M | | | | | | |
| | 1 | Materials | Quantity | Unit | Material Units Cost | Labor Unit Cost | Unit Cost | Amount | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| ı | | | | | | | | | | |
| | | Material Cost | | | | | | | | |

| 2 | Labor | Quantity | Unit | No. of Manpower | Rate per day | Labor Unit Cost | Amount | | |
|---|-----------|----------------|------|--------------------|--------------|------------------------|--------|--|--|
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | Labor Cost | | | | | | | |
| 3 | Equipment | Quantity | Unit | No. of Days | Rate per day | Equipment Unit Cost | Amount | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | Equipment Cost | t | | | | | | |
| | | | | | | A.)(Sub-total) | | | |

XI. **SANITARY AND PLUMBING WORKS A.**) Installation of **Sewer Lines** system, Water line system, Sanitary and Plumbing 1.0 LS. fixtures, Storm **Drainages including** septic tank, cistern water line system Material Labor 1 Quantity Unit **Unit Cost Materials** Amount **Units Cost Unit Cost**

| | | Material Cost | | | | | | | |
|----------------|---|---------------|------|--------------------|--------------|------------------------|--------|--|--|
| 2 | Labor | Quantity | Unit | No. of Manpower | Rate per day | Labor Unit Cost | Amount | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | Labor Cost | | | | | | | |
| 3 | Equipment | Quantity | Unit | No. of Days | Rate per day | Equipment Unit Cost | Amount | | |
| | | | | | | | | | |
| | | | | | | | | | |
| | | | | | | | | | |
| Equipment Cost | | | | | | | | | |
| | | | | | A | A. (Sub-total) | | | |
| | SUB - TOTAL (XI. SANITARY AND PLUMBING WORKS) | | | | | | | | |

| XII. | STR | TRUCTURAL STEEL WORKS | | | | | | | | | | |
|------|-----|--|-----------|------|------------------------|--------------------|--------------------|--------|--|--|--|--|
| | A.) | Fabrication, Welding and Erection of Trusses, Purlins, Sagrods, turnbuckles, Tension Rods and Base/Gusset and Stiffener Plates, Stainless Steel Railing and Horizontal Slats | 11,594.12 | SQ.M | | | | | | | | |
| | 1 | Materials | Quantity | Unit | Material Units Cost | Labor Unit Cost | Unit Cost | Amount | | | | |
| İ | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | Material Cost | | | | | | | | | | |
| | 2 | Labor | Quantity | Unit | No. of Manpower | Rate per day | Labor Unit Cost | Amount | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |

| | | Labor Cost | · | | | | |
|-----|---|---------------|------|------------------------|--------------------|------------------------|--------|
| 3 | Equipment | Quantity | Unit | No. of Days | Rate per day | Equipment Unit Cost | Amount |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | E | quipment Cost | | | | | |
| | | | | | | A.)(Sub-total) | |
| B.) | Erection of Fabricated Trusses, Installation of Pre- Painted Rib-Type Roof Sheets, Flashings, Gutted, Fascia Flashing, Dome roof drains, Ridge rolls and Rockwool Blanket Insulation w/ foil. | 1,276.80 | SQ.M | | | | |
| 1 | Materials | Quantity | Unit | Material Units Cost | Labor Unit Cost | Unit Cost | Amount |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | Material Cost | · | | | | |

| 2 | Labor | Quantity | Unit | No. of Manpower | Rate per day | Labor Unit Cost | Amount |
|--|----------------|------------|------|--------------------|--------------|------------------------|--------|
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | Labor Cost | | | <u> </u> | | |
| 3 | Equipment | Quantity | Unit | No. of Days | Rate per day | Equipment Unit Cost | Amount |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | Equipment Cost | | | | | | |
| | , | | | | I | B.) (Sub-total) | |
| SUB - TOTAL (XII.STRUCTURAL STEEL WORKS) | | | | | | | |

| XIII. | ELE | ELECTRICAL WORKS | | | | | | | |
|-------|-----|--|----------|------|------------------------|--------------------|-----------|--------|--|
| | A.) | Installation of Electrical rough- ins, Devices Connectors and Electrical Accessories for the Entire Building | 1.0 | LS. | | | | | |
| | 1 | Materials | Quantity | Unit | Material Units Cost | Labor Unit Cost | Unit Cost | Amount | |
| | | | | | | | | | |
| | | | | | | | | | |

| | | Material Coet | | | | | |
|-----|---|---------------|------|--------------------|--------------|------------------------|--------|
| | | Material Cost | · | | T | | |
| 2 | Labor | Quantity | Unit | No. of Manpower | Rate per day | Labor Unit Cost | Amount |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | Labor Cost | | | | | |
| | | T | T | . | 1 | | |
| l l | | | | | | | |
| 3 | Equipment | Quantity | Unit | No. of Days | Rate per day | Equipment Unit Cost | Amount |
| 3 | Equipment | Quantity | Unit | No. of Days | Rate per day | Equipment Unit Cost | Amount |
| 3 | Equipment | Quantity | Unit | No. of Days | Rate per day | Equipment Unit Cost | Amount |
| 3 | Equipment | Quantity | Unit | No. of Days | Rate per day | Equipment Unit Cost | Amount |
| 3 | Equipment | Quantity | Unit | No. of Days | Rate per day | Equipment Unit Cost | Amount |
| 3 | Equipment | Quantity | Unit | No. of Days | Rate per day | Equipment Unit Cost | Amount |
| 3 | Equipment | Quantity | Unit | No. of Days | Rate per day | Equipment Unit Cost | Amount |
| 3 | | | | | Rate per day | Unit Cost | Amount |
| 3 | | | | | | Unit Cost | Amount |
| 3 | | | | | | Unit Cost | Amount |
| B.) | Installation of Electrical Safety Circuit Breakers, Panel Boards with | quipment Cost | | | | Unit Cost | Amount |
| | Installation of Electrical Safety Circuit Breakers, | | | | | Unit Cost | Amount |

| 1 | Materials | Quantity | Unit | Material Units Cost | Labor Unit Cost | Unit Cost | Amount |
|---|-----------|----------------|---------|------------------------|--------------------|------------------------|--------|
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | Material Cost | <u></u> | | | | |
| 2 | Labor | Quantity | Unit | No. of Manpower | Rate per day | Labor Unit Cost | Amount |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | Labor Cost | · | | | | |
| 3 | Equipment | Quantity | Unit | No. of Days | Rate per day | Equipment Unit Cost | Amount |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | Equipment Cost | · | | | | |
| | | | | | | B.) (Sub-total) | |

| C.) | Installation of Electrical LED Lighting Fixtures and Solar Powered Spot Lights and Emergency Lights including complete necessary accessories | 1.0 | LS. | | | | |
|-----|--|---------------|------|------------------------|--------------------|------------------------|--------|
| 1 | Materials | Quantity | Unit | Material Units Cost | Labor Unit Cost | Unit Cost | Amount |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | Material Cost | | | | | |
| 2 | Labor | Quantity | Unit | No. of Manpower | Rate per day | Labor Unit Cost | Amount |
| | | | | | | | |
| | | | | | | | |
| 1 | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | Labor Cost | | | | | |
| 3 | Equipment | Labor Cost | Unit | No. of Days | Rate per day | Equipment Unit Cost | Amount |
| 3 | Equipment | | | | | | Amount |
| 3 | Equipment | | | | | | Amount |
| 3 | Equipment | | | | | | Amount |

| | E | quipment Cost | | | | |
|--|-----|---------------|---------|-------------|----------------|--|
| | | | | | C.)(Sub-total) | |
| | SUB | - TOTAL (XIII | .ELECTR | ICAL WORKS) | | |

| A.) | Installation of Fire Detector and Alarm System | 1.0 | LS. | | | | |
|-----|--|---------------|------|------------------------|--------------------|------------------------|--------|
| 1 | Materials | Quantity | Unit | Material Units Cost | Labor Unit Cost | Unit Cost | Amount |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | MarialOssa | | | | | |
| | | Material Cost | | | | | |
| 2 | Labor | Quantity | Unit | No. of Manpower | Rate per day | Labor Unit Cost | Amount |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | Labor Cost | † | | | | |
| 3 | Equipment | Quantity | Unit | No. of Days | Rate per day | Equipment Unit Cost | Amount |
| | | | | | | | |

| | E | quipment Cost | | | | | |
|-----|--|---------------|------|------------------------|--------------------|------------------------|--------|
| | 1 | | | | , | A.) (Sub-total) | |
| В.) | Installation of Data Network Cabling System of Entire Building. | 1.0 | LS. | | | | |
| 1 | Materials | Quantity | Unit | Material Units Cost | Labor Unit Cost | Unit Cost | Amount |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | Material Cost | | | | | - |
| 2 | Labor | Quantity | Unit | No. of Manpower | Rate per day | Labor Unit Cost | Amount |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | Labor Cost | | | | | |
| + | Equipment | Quantity | Unit | No. of Days | Rate per day | Equipment Unit Cost | Amount |
| 3 | | | | | | | |
| 3 | | | | l | | | |
| 3 | | | | | | | |
| 3 | | | | | | | |

B.) (Sub-total) **SUB - TOTAL (XIV.ELECTRONICS AND COMMUNICATION WORKS)** XV. **MECHANICAL WORKS A.**) Centralize Airconditioning and 3.0 LS. **Ventilating System** Material Labor 1 **Materials** Quantity Unit **Unit Cost** Amount **Units Cost Unit Cost** Material Cost -----No. of **Labor Unit** 2 Rate per day Labor Quantity Unit Amount Manpower Cost Labor Cost ---Equipment 3 Quantity **Equipment** Unit No. of Days Rate per day Amount Unit Cost

| | - | | | _ | | - | | | | | | |
|------------------------------------|--------|------------|----------------------------|------------------|------------|-----------------|----------------|-----|--|--|--|--|
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | Equipment Cost | | | | | | | | | |
| A.) (Sub-total) | | | | | | | | | | | | |
| SUB - TOTAL (XV. MECHANICAL WORKS) | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| TOTAL DIRECT COST (A) | | | | | | | | | | | | |
| INDIRE | ECT C | OST | | | | | | | | | | |
| | l. | | (B)Overhead | Contingency, | Miscellan | eous (0% to 12% | 6) | | | | | |
| | II. | | (C)Contracto | r's Profit (0% t | o 8%) | | | | | | | |
| | III. | | (D)Value Add | ded Tax (5% o | f A+B+C) | | | | | | | |
| | IV. | | Engineering @ 160 Calen | | th Project | Engineer and G | eneral Foreman | | | | | |
| | | | TOTAL IND | IRECT COST | (+ + | + IV) (H) | | | | | | |
| | | | ТОТА | L PROJECT (| COST (A+ | H) | | PHP | | | | |
| N | ame o | of Bidder | : | | | | | | | | | |
| | | | | | | | | | | | | |
| S | ignatu | ire of Aut | thorized Repr | esentative: | | | | | | | | |
| D | ate: _ | | | | | | | | | | | |

Section IX. Checklist of Technical and Financial Documents

Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class "A" Documents

| Leg | al D | ocuments |
|-----|-------|---|
| | (a) | Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); |
| | | <u>or</u> |
| | (b) | Registration certificate from Securities and Exchange Commission (SEC), Department of Trade and Industry (DTI) for sole proprietorship, or Cooperative Development Authority (CDA) for cooperatives or its equivalent document; and |
| | (c)] | Mayor's or Business permit issued by the city or municipality where the principal |
| | (*) | place of business of the prospective bidder is located, or the equivalent document for Exclusive Economic Zones or Areas; |
| П | (a) | |
| Ш | (e) | Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by the Bureau of Internal Revenue (BIR). |
| Tec | hnice | al Documents |
| | (f) | Statement of the prospective bidder of all its ongoing government and private |
| П | (g) | contracts, including contracts awarded but not yet started, if any, whether similar or not similar in nature and complexity to the contract to be bid; <u>and</u> Statement of the bidder's Single Largest Completed Contract (SLCC) similar |
| _ | (6) | to the contract to be bid, except under conditions provided under the rules; and |
| П | (h) | Philippine Contractors Accreditation Board (PCAB) License; |
| | () | or |
| | (i) | Special PCAB License in case of Joint Ventures; and registration for the type and cost of the contract to be bid; and Original copy of Bid Security. If in the form of a Surety Bond, submit also a certification issued by the Insurance Commission; |
| | | or Original copy of Notarized Bid Securing Declaration; and |
| П | (j) | Project Requirements, which shall include the following: a. Organizational chart for the contract to be bid; |
| | | b. List of contractor's key personnel (e.g., Project Manager, Project |
| | | Engineers, Materials Engineers, and Foremen), to be assigned to the contract to be bid, with their complete qualification and experience data; |
| | | c. List of contractor's major equipment units, which are owned, leased, |
| | | and/or under purchase agreements, supported by proof of ownership or certification of availability of equipment from the equipment lessor/vendor for the duration of the project, as the case may be; and |
| | (k) | Original duly signed Omnibus Sworn Statement (OSS); |

<u>and</u> if applicable, Original Notarized Secretary's Certificate in case of a corporation, partnership, or cooperative; or Original Special Power of Attorney of all members of the joint venture giving full power and authority to its officer to sign the OSS and do acts to represent the Bidder.

| Fin | ancia | al Documents |
|----------|-------|---|
| | (1) | The prospective bidder's audited financial statements, showing, among others, the prospective bidder's total and current assets and liabilities, stamped"received" by the BIR or its duly accredited and authorized institutions, for the preceding calendar year which should not be earlier than two (2) years from the date of bid submission; and |
| | (m) | The prospective bidder's computation of Net Financial Contracting Capacity (NFCC). |
| | | Class "B" Documents |
| | (n) | If applicable, duly signed joint venture agreement (JVA) in accordance with RA No. 4566 and its IRR in case the joint venture is already in existence; or |
| | | duly notarized statements from all the potential joint venture partners stating that they will enter into and abide by the provisions of the JVA in the instance that the bid is successful. |
| FIN | ANC | IAL COMPONENT ENVELOPE |
| | (o) | Original of duly signed and accomplished Financial Bid Form; and |
| Oth | er do | cumentary requirements under RA No. 9184 |
| | (p) | Original of duly signed Bid Prices in the Bill of Quantities; and |
| | (q) | Duly accomplished Detailed Estimates Form, including a summary sheet |
| | | indicating the unit prices of construction materials, labor rates, and equipment |
| | | rentals used in coming up with the Bid; and |
| \sqcup | (r) | Cash Flow by Quarter. |

II.

Section X. Bidding Forms

TABLE OF CONTENTS

| Bid Form | .123 |
|--|------|
| Contract Agreement Form | .125 |
| Omnibus Sworn Statement. | .127 |
| Bid Securing Declaration | .130 |
| Certification from Insurance Commission | .131 |
| Statement of All On-Going Government and Private Contracts, including Contracts Awarded but Not Yet Started, Whether Similar or Not Similar in Nature and Complexity to the Contract to be Bid | |
| Statement of Single Largest Completed Contract (SLCC) Similar to the Cont to be Bid | |

Bid Form

| Date: | |
|-------|--|
| | |

Invitation to Bid No.:

To: DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT FIELD OFFICE III
Diosdado Macapagal Government Center,
City of San Fernando, Pampanga

Gentlemen and/or Ladies:

Having examined the Philippine Bidding Documents (PBDs) including the Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly acknowledged, we, the undersigned, declare that:

- a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for the Procurement Project: Supply of Labor and Materials for the Construction of the DSWD III Building and Facilities;
- b. We offer to execute the Works for this Contract in accordance with the PBDs;
- c. The total price of our Bid in words and figures, excluding any discounts offered below is: [insert information];
- d. The discounts offered and the methodology for their application are: [insert information];
- e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes, and (iv) other fiscal levies and duties], which are itemized herein and reflected in the detailed estimates.
- f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain binding upon us at any time before the expiration of that period;
- g. If our Bid is accepted, we commit to obtain a Performance Security in the amount of [insert percentage amount] percent of the Contract Price for the due performance of the Contract, or a Performance Securing Declaration in lieu of the allowable forms of Performance Security, subject to the terms and conditions of Security guidelines for this purpose;
- h. We are not participating, as Bidders, in more than one Bid in this bidding process, other than alternative offers in accordance with the Bidding Documents;
- i. We understand that this Bid, together with your written acceptance thereof included in your notification of award, shall constitute a binding contract between us, until a formal Contract is prepared and executed; and

¹ currently based on GPPB Resolution No. 09-2020

- j. We understand that you are not bound to accept the Lowest Calculated Bid or any other Bid that you may receive.
- *k*. We likewise certify/confirm that the undersigned, is the duly authorized representative of the bidder, and granted full power and authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for the [Name of Project] of the [Name of the Procuring Entity].
- 1. We acknowledge that failure to sign each and every page of this Bid Form, including the Bill of Quantities, shall be a ground for the rejection of our bid.

| Name: |
|--|
| Legal Capacity: |
| Signature: |
| Duly authorized to sign the Bid for and behalf of: |
| Date: |

Contract Agreement Form

CONTRACT AGREEMENT

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] between [name and address of PROCURING ENTITY] (hereinafter called the "Entity") and [name and address of Contractor] (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute [name and identification number of contract] (hereinafter called "the Works") and the Entity has accepted the Bid for [contract price in words and figures in specified currency] by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, *viz*.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (*e.g.*, Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.

- 3. In consideration for the sum of [total contract price in words and figures] or such other sums as may be ascertained, [Named of the bidder] agrees to [state the object of the contract] in accordance with his/her/its Bid.
- 4. The [Name of the procuring entity] agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

| I I C' I I | 1 , N 1 C' , 1 |
|------------------------------------|-------------------------------------|
| Insert Name and Signature] | Insert Name and Signature] |
| | |
| Insert Signatory's Legal Capacity] | [Insert Signatory's Legal Capacity] |
| for: | for: |
| jor. | jor. |
| | |
| [Insert Procuring Entity] | [Insert Name of Supplier] |

Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]

Omnibus Sworn Statement

| REPUBLIC OF THE PHILIPPINE | S) | |
|----------------------------|----|----|
| CITY/MUNICIPALITY OF |)S | .S |

AFFIDAVIT

- I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant], after having been duly sworn in accordance with law, do hereby depose and state that:
- 1. [Select one, delete the other:]

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of Bidder] with office address at [address of Bidder];

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and designated representative of [Name of Bidder] with office address at [address of Bidder];

2. [Select one, delete the other:]

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of [Name of Bidder], I have full power and authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached duly notarized Special Power of Attorney;

[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and authority to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached [state title of attached document showing proof of authorization (e.g., duly notarized Secretary's Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)];

- 3. [Name of Bidder] is not "blacklisted" or barred from bidding by the Government of the Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign government/foreign or international financing institution whose blacklisting rules have been recognized by the Government Procurement Policy Board, by itself or by relation, membership, association, affiliation, or controlling interest with another blacklisted person or entity as defined and provided for in the Uniform Guidelines on Blacklisting:
- 4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of the original, complete, and all statements and information provided therein are true and correct;
- 5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized representative(s) to verify all the documents submitted;

6. [Select one, delete the rest:]

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

[If a corporation or joint venture:] None of the officers, directors, and controlling stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the project consultants by consanguinity or affinity up to the third civil degree;

- 7. [Name of Bidder] complies with existing labor laws and standards; and
- 8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance with the Philippine Bidding Documents, which includes:
 - a. Carefully examining all of the Bidding Documents;
 - b. Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;
 - c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and
 - d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].
- 9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any form of consideration, pecuniary or otherwise, to any person or official, personnel or representative of the government in relation to any procurement project or activity.
- 10. In case advance payment was made or given, failure to perform or deliver any of the obligations and undertakings in the contract shall be sufficient grounds to constitute criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of confidence through misappropriating or converting any payment received by a person or entity under an obligation involving the duty to deliver certain goods or services, to the prejudice of the public and the government of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or the Revised Penal Code.

| IN | WHEREOF, Philippines. | I have | hereunto | set my | hand | this | day (| of | _, 20 | _ at |
|----|-----------------------|--------|----------|---------|---------|----------|------------------|--------|-------|------|
| | | | [Insert | NAME | | | OR ITS TATIVE | | HORIZ | ED |
| | | | | [Insert | t signa | tory's l | egal ca | pacity | ı | |

Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

Bid Securing Declaration

| REPUBLIC OF THE PHILIPPINES) | |
|------------------------------|--------|
| CITY OF |) S.S. |

BID SECURING DECLARATION

Invitation to Bid No.: [Insert number]

To: DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT FIELD OFFICE III
Diosdado Macapagal Government Center,
City of San Fernando, Pampanga

I/We, the undersigned, declare that:

- 1. I/We understand that, according to your conditions, bids must be supported by a Bid Security, which may be in the form of a Bid Securing Declaration.
- 2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any procurement contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by the procuring entity for the commission of acts resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal action the government may undertake.
- 3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following circumstances:
 - a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;
 - b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail of said right; and
 - c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this_____day of [month] [year] at [place of execution].

[Insert NAME OF BIDDER OR ITS AUTHORIZED REPRESENTATIVE]

[Insert signatory's legal capacity]

Affiant

[Jurat]

Certification from Insurance Commission

NOTE: Use this template for the required "Certification from the Insurance Commission", which shall accompany surety bonds issued for purposes of Bid Security and Performance Security.

[Insurance Commission Letterhead]

CERTIFICATION

This is to certify that <u>[insert Name of Insurance Company]</u> is an authorized insurance company and licensed to transact general insurance business in the Philippines for such lines as Fire, Marine, Casualty and Surety under <u>[insert Certificate of Authority Number]</u> effective <u>[insert date of period of effectivity]</u>, unless sooner revoked or suspended for cause.

It is certified, moreover, that <u>[insert Name of Insurance Company]</u> is likewise authorized under Administrative Order No. 30 to underwrite and issue Performance Bonds, Bidder's Bonds, and Surety Bonds, callable on demand in favor of the various agencies and instrumentalities of the government pursuant to the Revised Implementing Rules of RA.9184.

It is further certified that <u>[insert Name of Insurance Company]</u> issued a surety bond under <u>[insert Bond No.]</u> to <u>[insert Name of Service Provider or Supplier]</u> in favor of **Department of Social Welfare and Development** in the amount of <u>[insert amount]</u> for the <u>[insert Name of the Project)</u>.

This certification is issued upon the request of <u>[insert Name of the Authorized Representative]</u> of <u>[insert Name of Insurance Company]</u>, pursuant to Section 39.2(c) of the Revised Implementing Rules and Regulations of RA9184.

Issued on the [insert date] in [insert Place].

For the Insurance Commissioner

[insert name of Authorized Representative]

[insert Position and Office]

Paid under[insert Official Receipt No.]

Statement of All On-Going Government and Private Contracts, Including Contracts Awarded but Not Yet Started, Whether Similar or Not Similar in Nature and Complexity to the Contract to be Bid

| Business Name: Business Address: | | | | | | | | | | |
|----------------------------------|--------------------|-----------------|---------------|---|---------------------------------|------------------------|--------|----------------------------------|--|--|
| A. Government | | | | | | | | | | |
| Nature of Contract | a. Owner's Name | Project Cost | Bidder's Role | | a. Date Awarded | % of Accomplishment | | Value of Outstanding Works | | |
| (Project Title) | b. Address | | | | b. Date Started | | | (Undelivered Portion) | | |
| | c. Contact Nos. | | Description | % | c. Target Date of Completion | Planned | Actual | | | |
| 1. | a. | | | | a. | | | | | |
| | b. | | | | b. | | | | | |
| | c. | | | | c. | | | | | |
| 2. | a. | | | | a. | | | | | |
| | b. | | | | b. | - | | | | |
| | c. | | | | c. | | | | | |
| B. Privato | e | | | | | | | | | |

| Nature of Contract (Project | a. Owner's Name | Project Cost | Bidder's Role | | a. Date Awarded | % of Accomplishment | | | | Value of Outstanding Works (Undelivered |
|--------------------------------------|--------------------|-----------------|---------------|---|---------------------------------|------------------------|--------|----------|--|--|
| Title) | b. Address | | | | b. Date Started | | | Portion) | | |
| | c. Contact Nos. | | Description | % | c. Target Date of Completion | Planned | Actual | | | |
| 1. | a. | | | | a. | | | | | |

| | b. | | b. | | |
|----|----|--|----|--|--|
| | c. | | c. | | |
| | | | | | |
| 2. | a. | | a. | | |
| | b. | | b. | | |
| | c. | | c. | | |
| | | | | | |

Note: The following documents must be available upon request of the Bids and Award Committee (BAC) or designated Technical Working Group (TWG) during Post-Qualification to support this statement: (a) Contract or Purchase Order, (b) Official Receipt(s) or Sales Invoice or (c) User's Certificate of Acceptance/Completion.

| Name of Bidder: | |
|---|--|
| Name of Authorized Representative: | |
| Signature of Authorized Representative: _ | |
| Date: | |

Statement of Single Largest Completed Contract (SLCC)² Similar to the Contract to be Bid

| | | | | | | |
|-----------------------|---|-----------------|---------------|-------------|---|--|
| Business Address | :: | | | _ | | |
| Nature of Contract | a. Owner's Name | Project Cost | Bidder's Rol | le | a. Date Awarded | |
| (Project Title) | b. Address | Cost | | | b. Date Started | |
| | c. Contact Nos. | | Description % | | c. Date Completed | |
| | a. | | | | a. | |
| | b. | | | | b. | |
| | c. | | | | c. | |
| | ving documents must es Invoice or (b) User | | | | statement: (a) Officia ompletion | |
| Name of Bidder: | | | | | | |
| Name of Authoriz | zed Representative: | | | | | |
| Signature of Auth | orized Representative | »: | | | | |
| Date: | | | | | | |

² The Bidder must have completed, within the period specified in the Invitation to Bid and ITB Clause 12.1(a)(ii), a single contract that is similar to the project to be bid, equivalent to a percentage (%) of the ABC specified in ITB Clause 5.4.

