o pa—
Puso ang Sentro
Pag-untad ay Sigurado.

Department of Sacial Wellare and Development

BIDS AND AWARDS COMMITTEE
DSWD FIELD OFFICE 11
DSWD-GF-091| REV 01/ 28 SEPT 2022

SUPPLEMENTAL BID BULLETIN NO. 2023-08-02

TITLE : SUPPLY AND DELIVERY OF LABOR AND MATERIALS OF LABOR AND
MATERIALS FOR THE CONSTRUCTION OF CONCRETE FENCE AT
REAR LEFT SIDE OF THE PROPERTY LINE (LOT A) AND ELECTRICAL
REWIRING (LOT B) OF AMOR VILLAGE, SAN FRANCISCO ANAO,

TARLAC CITY
ITBNO. : GOP/DSWD3-2023-07-004
DATE August 2, 2023

This Supplemental/Bid Bulletin is issued to all prospective bidders announcing the following:
After considering the clarifications and recommendations duly discussed, deliberated and
resolved by the Bids and Awards Committee, with the presence of the bidders’ authorized
representatives, during the Pre-Bidding Conference held at 2:00 PM of July 28, 2023, and all
the requests for clarification received before 12:00 NN of July 31, 2023, this Supplemental Bid
Bulletin No. 2023-08-02 is hereby issued to amend and clarify specifications and terms included
in the Philippine Bidding Documents of the project “SUPPLY AND DELIVERY OF LABOR
AND MATERIALS FOR THE CONSTRUCTION OF CONCRETE FENCE AT REAR LEFT
SIDE OF THE PROPERTY LINE (LOT A) AND ELECTRICAL REWIRING (LOT B) OF AMOR
VILLAGE, SAN FRANCISCO ANAO, TARLAC CITY".

l. AMENDMENTS

ORIGINAL PROVISION IN THE
BIDDING DOCUMENTS

AMENDMENT

INSTRUCTION

TO BIDDERS

The Department of Social Welfare and
Development (DSWD) - Field Office IlI,
through the GAA CY 2023 — CRCF - CAPITAL
OUTLAY intends to apply herein below
Approved Budget for the Contract (ABC) to
payments under the contract for “SUPPLY
AND DELIVERY OF LABOR AND
MATERIALS FOR THE CONSTRUCTION OF
CONCRETE FENCE AT REAR LEFT SIDE
OF THE PROPERTY LINE (LOT A) AND
ELECTRICAL REWIRING (LOT B) OF AMOR
VILLAGE, SAN FRANCISCO ANAO,
TARLAC CITY”, classified with the following
lots:

The Department of Social Welfare and
Development (DSWD) - Field Office I,
through the GAA CY 2023 - CRCF -
CAPITAL OUTLAY intends to apply herein
below Approved Budget for the Contract
(ABC) in the amount of THREE MILLION
SEVENTY FOUR THOUSAND PESOS
(PHP3,074,000.00) to payments under the
contract for “SUPPLY AND DELIVERY OF
LABOR AND MATERIALS FOR THE
CONSTRUCTION OF CONCRETE FENCE
AT REAR LEFT SIDE OF THE PROPERTY
LINE (LOT A) AND ELECTRICAL
REWIRING (LOT B) OF AMOR VILLAGE,
SAN FRANCISCO ANAO, TARLAC CITY”,
broken into the following lots:
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Particular

ABC
(in Phil Peso) -

Supply and Delivery of Labor !
and Materials  for  the | |
Construction of Concrete

A | Fence at Rear Left Side of the 1
Property Line (Lot A) of Amor |

Village, San Francisco Anao,

Tarlac City |

P1700000.00 | PS,000.00

Supply and Delivery of Labor |
and Materials  for d\:i
B | Electrical Rewiring (Lot B) of 1
Amor Village, San Francisco
Anao, Tarlac City | |

P1,374,000.00 P5,000.00

GRAND TOTAL | 3,074,000.00

No.

m#m '

T

=

Supply and Delivery of Labor
and  Materials  for  the

| Construction of  Concrete

| A | Fence at Rear Left Side of the )
| Property Line (Lot A) of Amor |

| | Village. San Francisco Anao, |
| Tarlac City |
i

P1.700.000.00

P5.000.00
| Supply and Delivery of Labor
‘ and  Materials  for  the

B | Elecmcal Rewiring (Lot B) of 1
‘ Amor Village, San Francisco
| Anae, Tarlac City

P1.374.000.00

£3,074,000.00

GRAND TOTAL

(Note: The Project having several lots shall be awarded as
ONE CONTRACT.)

2. The Department of Social Welfare and

Development (DSWD) - Field Office lll,
now invites bids for the above
Procurement Project. Completion of the
Works is required for:

Particular Contract Duration |

Supply and Delivery of Labor and Matenals for

the Construction of Concrete Fence at Rear Left

| One Hundred Twenty (120)

: B | the Electrical Rewiring (Lot B) of Amor Village.

A Sde of the Property Line (Lot A) of Amor | Calendar Davs
Village, San Francisco Anao, Tarlac City |
Supply and Delivery Materials f

upply and Delivery of Labor and Materials for | Ninety (90) Calendar Days

| San Francisco Anao, Tarlac City

2. The Department of Social Welfare and
Development (DSWD) - Field Office I,
now invites bids for the above
Procurement Project. Completion of the
Works is required for:

Lot 1 Particular

l Contract Duration
No.

| Supply and Delivery of Labor and Materials for

A the Construction of Concrele Fence at Rear Left
&£

| One Hundred Twenty (120)

B | the Electrical Rewiring (Lot B) of Amor Village
) li‘iﬂimmiscg_i@_n_. Tarlac City

| fpscimie P Calendar Days
| Side of the Property Line (Lot A) of Amor - s
| | Village. San Francisco Anao, Tarac City Si by wilh Lot B
Supply and Delivery of Labor and Materials for Ninety (90) Calendar Days

" | Simuhaneously with Lot A

A complete set of Bidding Documents may
be acquired by interested bidders on 28
July 2023 to 9 August 2023 from the DSWD
Field Office Ill website given below and
website/s below and upon payment of the
applicable fee for the Bidding Documents
as aforementioned. The Procuring Entity
shall allow the bidder to present its proof of

payment for the fees.

A complete set of Bidding Documents
may be acquired by interested bidders on
28 July 2023 to 9 August 2023 (9:00AM)
from the DSWD Field Office Il website
given below and website/s below and
upon payment of the applicable fee in the
amount of FIVE THOUSAND PESOS
(PHP5,000.00) for the Bidding
Documents pursuant to the latest
Guidelines issued by the GPPB. The
Procuring Entity shall allow the bidder to
present its proof of payment for the fees.
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BID DATA SHEET

10.40 *There must be a dedicated foreman per
project. The Contractor must provide such
sufficient number of workforce necessary to
complete the project within schedule / target
timeline.

10.40 *There must be a dedicated foreman
PER LOT per project. The Contractor must
provide such sufficient number of workforce
necessary to complete the project within
schedule / target timeline.

The SCHEDULE OF PAYMENT shall be as
follows:

In consonance with the agreements to be
reached at PRE-CONSTRUCTION
CONFERENCE, the SCHEDULE OF PAYM-
ENT PER LOT shall be as follows:

SCHEDULE OF REQUIREMENTS

The delivery schedule expressed as
weeks/months stipulates hereafter a delivery
date which is the date of delivery to the project
site:

Lot | Particular | Contract Duration
No. l |
Supply and Delivery of Labor |
and Muterials for the
Construction of Concrete ‘
‘ A Fence at Rear Lefi Side of the |
‘ Property Line (Lot ..\}ofAmor ‘
Village, San Francisco Anao. |
Tarlac City ;

One Hundred Twenty (120)
Calendar Days

| Supply and Delivery of Labor |
and Materials for the Electrical
B Rewiring (Lot B) of Amor |
Village. San Francisco Anao,

| | Tarlac City

Ninety (90)
Calendar Days

*Kindly delete the LOT or Project you do not imtend 1o participate in.

Conforme:

The delivery schedule expressed as
weeks/months stipulates hereafter a delivery
date which is the date of delivery to the project
site:

| Lot Particular Contract Duration ‘

|_No. |

Supply and Delivery of Labor |
and Materials for the |
| Construction of Concrele

A | Fence at Rear Left Side of the |
| Property Line (Lot A) of Amor |

‘ Village, San Francisco Anao, |

| Tarlac City

| Supply and Delivery of Labor

|

|

|

One Hundred Twenty (120)
Calendar Days
Simultaneous with Lot B

| and Materials for the Electrical |
Rewiring (Lot B) of Amor |

| Village, San Francisco Anao,

| Tarlac City

Nmety (90)
Calendar Days
Simultaneous with Lot A

B

Conforme:

|l. CLARIFICATIONS

CONCERNS/QUERIES

CLARIFICATIONS/REITERATIONS

~ SITE INSPECTION

Schedule of Site Inspection

The conduct of Site Inspection is by
Appointment. Kindly coordinate with the BAC
Secretariat and advise your preferred date and

time. Our RPMT Engineers are available
starting July 31, 2023 to August 8, 2023
between 8:00AM to 4:00PM.
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Pursuant to the Revised Implementing Rules and Regulations of RA 9184, the foregoing
amendments shall form an integral part of the project's Bidding Documents and related
Contract. Further, acknowledgment and receipt of this supplemental bid bulletin shall bound
the bidder/s of the terms and conditions set forth, otherwise, the nonconformity thereof may
consider the bid as nonresponsive to the bidding policies. Consequently, the same may
result in the disqualification and/or rejection of the concerned bidder’s Bid.

In any instance, receipt of this Supplemental Bid bulletin by the bidders presupposed that in

the course of the preparation of their respective bids, they have understood andcomplied
with the amended specifications and terms expressed herein.

Any provision inconsistent herewith is hereby amended and superseded accordingly.

This Bid Bulletin shall form part of the bidding documents.

Please be guided accordingly.

Bids and P girperson

| Please accomplish the portion below and send it to facsimile no. (045) 961-2143 or
i email at secretariatbac fo3@gmail.com

Received from DSWD, Supplemental/Bid Bulletin No. 2023-08-02 for the Project Title:
“SUPPLY AND DELIVERY OF LABOR AND MATERIALS FOR THE CONSTRUCTION OF
CONCRETE FENCE AT REAR LEFT SIDE OF THE PROPERTY LINE (LOT A) AND

ELECTRICAL REWIRING (LOT B) OF AMOR VILLAGE, SAN FRANCISCO ANAO,
TARLAC CITY.”

RECEIVED BY : DATE:
(SIGNATURE OVER PRINTED NAME)

DESIGNATION
COMPANY
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