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Preface

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure
Prg ects (hereinafter referred to also as the
prepared by the Government of the Philippines for use by all branches, agencies, departments,
bureaus, offices, or instrumentalities of the government, includinggmentowned and/or
-controlled corporations, government financial institutions, state universities and colleges,
local government units, and autonomous regional government. The procedures and practices
presented in this document have been developed thrbugad experience, and are for
mandatory use in projects that are financed in whole or in part by the Government of the
Philippines or any foreign government/foreign or international financing institution in
accordance with the provisions of the 20&@ised Implementing Rules and Regulations (IRR)
of Republic Act (RA) No. 9184.

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a
bill of quantities) types of contract, which are the most common in Works contracting.

The Biddng Documents shall clearly and adequately define, among others: (i) the
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the
eligibility requirements of Bidders; (iii) the expged contract duration; and (e obligdions,
duties, and/or functions of the winning Bidder.

Care should be taken to check the relevance of the provisions of the PBDs against the
requirements of the specific Works to be procured. If duplication of a subject is inevitable in
other sections ofie document prepared by the Procuring Entity, care must be exercised to
avoid contradictions between clauses dealing with the same matter.

Moreover, each section is prepared with notes intended only as information for the
Procuring Entity or the personatting the Bidding Documents. They shall not be included in
the final documents. The following general directions should be observed when using the
documents:

a. All the documents listed in the Table of Contents are normally required for the
procurement of Ifrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b. Speci fic det aame af the RBracurihg Eatily & @ddressifor
bid submission 6 s houl d be f ur ni s tiderd Bid Datat he |
Sheet, and Special Conditions of Contract. The final documents should contain
neither blank spaces nor options.

C. This Preface and the footnotes or notes in italics included in the Invitation to
Bid, BDS, General Conditions of Contract, Spéconditions of Contract,
Specifications, Drawings, and Bill of Quantities are not part of the text of the
final document, although they contain instructions that the Procuring Entity
should strictly follow.

d. The cover should be modified as requireddentify the Bidding Documents as
to the names of the Project, Contract, and Procuring Entity, in addition to date
of issue.



Modifications for specific Procurement Project details should be provided in the
Special Conditions of Contract as amendments tcCihrditions of Contract.

For easy completion, whenever reference has to be made to specific clauses in
the Bid Data Sheet or Special Conditions of Contract, these terms shall be
printed in bold typeface on Sections | (Instructions to Bidders) and lll€i@én
Conditions of Contract), respectively.

For guidelines on the use of Bidding Forms and the procurement of Foreign
Assisted Projects, these will be covered by a separate issuance of the
Government Procurement Policy Board.
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Glossary of
Terms, Abbreviations, and Acronyms

ABC i Approved Budget for the Contract.
ARCC i Allowable Rangeof Contract Cost.
BAC 1 Bids and Awards Committee.

Bid 1 A signed offer or prop@d to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
ProposalandTender.(2016 revised IRR, Section 5|c])

Bidder 1T Refers to a contractor, manufacturer, sigpldistributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documentsi The documents issued by the Procuring Entity as the bases for bids,
furnishing all informatbn necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR T Bureau of Internal Revenue.
BSP1 Bangko Sentral ng Pilipinas
CDA i Cooperative Development Authority.

Consulting Services Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capdiby and/or capacity of the GOP to undertake such as, but not limited to:

() advisory and review services; (ii) prevestment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) otheraiesgmices

or special studies. (2016 revised IRR, Section 5[i])

Contract i Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contrador for Procurement of Infrastructure Projects; or Consultant or Consultingféfirm
Procurement of Consultin§ervices; as the case may ag,recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto anduaiedts
incorporated by reference therein.

Contractor 1 is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awautractor as used in these
Bidding Documents may likewe refer to a supplier, distributor, manufacturer, or consultant.

CPI i Consumer Price Index.

DOLE i Department of Labor and Employment.
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DTI 7 Department of Trade and Industry.

Foreign-funded Procurement or ForeignAssisted Projecti Refers to procurementhose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section
5[b]).

GFIl 1 Government Financial Institution.
GOCC i Governmmentowned and/of controlled corporation.

Goodsi Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuftamy government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including nospersonal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. T h ghall ineludenbufiis rotl at e d ¢
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP Government of the Pliyppines.

Infrastructure Projects i Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of informatiorchi@logy projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, artes related construction projects of the
government. Also referred to awil works or works (2016 revised IRR, Section 5[u])

LGUs i Local Government Units.

NFCC i Net Financial Contracting Capacity.

NGA i National Government Agency.

PCAB i PhilippineContractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project i refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project Ishatlescribed,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 062019 dated 17 July 2019)

PSAT Philippine Statists Authority.

SECT Securities and Exchange Commission.
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SLCC 1 Single Largest Completed Contract.

UNT United Nations.



Section I. Invitation to Bid

Notes on the Invitation to Bid

The Invitation to Bid (IB) provides informatiotihat enables potential Bidders to dec
whether to participate in the procurement at hand. The IB shall be posted in accordar,
Section 21.2 of the 2016 revised IRR of RA No. 9184.

Apart from the essential items listed in the Bidding DocumentdBtisbould also indicatg
the following:

a. The date of availability of the Bidding Documents, which shall be from the tim
IB is first advertised/posted until the deadline for the submission and receipt o

b. The place where the Bidding Documentsynb@ acquired or the website wherg
may be downloaded;

c. The deadline for the submission and receipt of bids; and
d. Anyimportant bid evaluation criteria.
The IB should be incorporated into the Bidding Documents. The information contai

the 1B must onform to the Bidding Documents and in particular to the relevant inform
in the Bid Data Sheet.




¥ DSWD

Department of Social Weitare and Development

Republic of the Philippines

Department of SocialWelfare and Development

DSWD Field Office Ill, Diosdado Macapagal Government Center, Maimpis,
City of San Fernando Pampanga, Philippines 2000
Tel: (045) 861 2413; Telefax: (045) 961 2413

Email: fo3@dswd.gov.ph
Website:http://www.dswd.gov.ph

INVITATION TO BID FOR
SUPPLY AND DELIVERY OF LABOR AND

MATERIALS FOR THE CONSTRUCTION OF

VARIOUS INFRASTRUCTURE PROJECTS OF
DSWD FIELD OFFICE lIl - TARLAC HOME FOR
WOMEN (LOT A T PHASE Il COTTAGE; LOT B 1

EXTENSION OF LIVELIHOOD BUILDING AND CDC &
LOTCiDRAI NAGEO

ITB No. GOP/DSWD3202310-001
(PRNo. 202307-099; PR N0202307-096 PR N0.20238-101)

1. TheDepartment of Social Welfare and Development (DSWD)Field Office Il , through
the GAA CY 20237 CRCF - CAPITAL OUTLAY intends to applyherein below
ApprovedBudget fa the Contract (ABC) to payments under tlumtract foriSUPPLY
AND DELIVERY OF LABOR AND MATERIALS FOR THE CONSTRUCTION OF

VARIOUS INFRASTRUCTURE PROJECTS OF DSWD FIELD OFFICE Il
TARLAC HOME FOR WOMEN (LOT A i PHASE Il COTTAGE; LOT B

EXTENSION OF LIV ELIHOOD BUILDING AND CDC & LOT C i DRAINAGE 0

classified with thdollowing lots.

Lot : ABC Cost of Bidding
Particular
No. (in Phil Peso) Document

SUPPLY AND DELIVERY OF LABOR AND

A | MATERIALS FOR THE CONSTRUCTION Off 2+169:250.00 10,000.00
PHASE Il COTTAGE
SUPPLY AND DELIVERY OF LABOR AND
MATERIALS FOR THE CONSTRUCTION OF oo 000 10

B | EXTENSION OF LIVELIHOOD BUILDING | —'722°%% 5,000.00

AND CDC



mailto:fo3@dswd.gov.ph
http://www.dswd.gov.ph/

SUPPLY AND DELIVERY OF LABOR AND
MATERIALS FOR THE CONSTRUCTION OF 3,445,400.00 5,000.00
DRAINAGE

GRAND TOTAL 10,569,65000

Bids received in excess of the ABC for each lot shall be automatically rejected at bid
opening.

The Department of Social Welfare and Development (DSWD) Field Office Il , now
invites bids for the above ProcurememjBct. Completion of the Works is requirkent:

Lot Particular Contract Duration
No.
SUPPLY AND DELIVERY OF LABOR AND :

A | MATERIALS FOR THE CONSTRUCTION OF One Hundred Fifty (150)
PHASE Il COTTAGE CalendaiDays
SUPPLY AND DELIVERY OF LABOR AND

B | MATERIALS FOR THE CONSTRUCTION OF One Hundred Fifty (150)
EXTENSION OF LIVELIHOOD BUILDING AND CalendaDays

CDC

SUPPLY AND DELIVERY OF LABOR AND
C MATERIALS FOR THE CONSTRUCTION OF
DRAINAGE

One Hundred Twenty (12(
CalendamDays

Biddersshould have completea contract similar to the Project. The description of an
eligible bidder is contained in the Bidding Documents, particularly, in Section Il
(Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using non

discret o n pasy/ffali cri teri on as specified in the
Regulations (IRR) of Republic Act (RA) No. 9184.
In compliance with GPPB Resolution 2020 ent i tl ed, AAppr ovi

Efficient Conduct of Procurement Actiigs during a State of Calamity or Implementation

of Community Quarantine or Similar Restric
has confirmed, adopted, and approved measures for online or electronic bidding, as
recommended by the GPPIESO, for the dicient conduct of all procurement activities,
regardless of the procurement modality, during the pandemic in preparation for the full
implementation of GPPB Resolution No.-2021 using E Bidding Facility of the
Modernized Philippine Government Electrofrocuremengystem (mPhilGEPS).

In view of this, the procedure for this procurement project shall be in accordance with
DSWD BAC Resolution No. 20210-01 relative to the Implementation of Electronic
Submi ssion and Receipt onf Guidglinessto Baddeds int h e E
Adopting Electronic Submissionof Bids is attachederewithasAnnexfi A. 0
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Bidding is restricted to Filipino citizens/sole proprietorships, organizations with at least
sixty percent (60%) interest or outstanding capital stoclkrgehg to citizens of the
Philippines, and to citizens or organizations of a country, the laws or regulatioéch
grantsimilarrightsor privilegesto Filipino citizens,pursuanto RA5183.

4. Interested bidders may obtain further information frBrds and Awards Committee
(BAC) Secretariat of theProcuring Entity and inspect the BiddinDocuments postedt
the DSWD Field Office Ill.

5. Acomplete set of Bidding Documents may be acquired by interested bidd#©gotober
2023 to 6 November2023 (4:00PM) from the DSWD Field Office IIlwebsitegivenbelow
and upon payment of the applicable fee for the Bidding Docunasrdaforementionedhe
Procuring Entity shall allow the bidder to present its proof of payment for thenfpesson
or electronic mail.

It may also be downloaded from the website of the Philippine Government Electronic
Procurement System (PhilGEPS), provided that bidders shall pay the applicable fee/s for
the Bidding Documents not later than the submission of their bids

Interested Biddex shall contact the BAC Secretariat through-mal at
secretariatbac.fo3@gmail.confor further instructions on the purchase and payment of the
Bidding Documents.

Upon receipt from the BAC of an officialcknowledgement Receipt of Bid and payment

of the Bidding Document Fe#he bidder shall submit to the BAC Secretariat clear digital
copies of the aforementioned Acknowledgement Receipt of Bid and either clear scanned
copy of Official Receiptissued bytileS WD Fi el d Of f i c endrbefore Cas hi
the deadline of submission of bids.

6. DSWD Field Office lllwill hold a PreBid Conferenckon 20 October 2023 (Fri day) at
10:00AM throughvideo conference via google meefhich link shall be provided day
before the said conference. A pegistration shall beequiredfor all interested suppliers
in order to access the videmnferences antb participatefurther in the procurement
activities as scheduled. Those interested bideherst provide completmformation in the
Google Forms which may be accessed via linis https://tinyurl.com/DSWDebid or
bit.ly/bacfo3reqistration.

Prospective bidders are encouraged to discuss any concerns or clarifiedmortisthe
eligibility requirementsncludingthetechnicalspecifications inthe saidconference.

7. Bids must be duly receiveand acknowledged by the BAC Secretariat through online or
electronic submissioon or before 07 November 2023 (Tuesday) at 9:00 AM in the
manner compliantvith the submission of eligibility documents for public bidding and in
accordance witlthe abovementionedDSWD BAC ResolutionNo. 2021-10-01 relativeto
the Implementation of Electronic Submission and Receipt of Bids and theBidde Ki t o
Guidelines to Bidders in Adopting Electronic Submission of Bids.ate bids shall not be
accepted.

1
May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may notlfidld a pre
conference.
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10.

All bids must be accompanied by a bid security in any of the acceptable forms and in the
amount stated ififB Clause 16.

Bid opening shall ben 07 November2023 Tuesday) at10:00AM via google meet video
conferencing. Bi ds wi | | be opened in the presenc
choose to attend the activity.

Prospective bidders are requested to organize and submit their Bidoretadly as
provided wunder tGhoidelind3 itad Bidelersbis Adépting Electnonic
Submission of Bids. and suppliers are hereby reminded, as follows

a) The submission of the Legal and Technical Documents (First Envelope) and
Financial Documents (8end Envelope) shall be in PDF file;

b) Scan the original copy of tHeegal and Technical Requirementsand save as
PDF, after scanning the original copy of ttegal and Technical Requirements
place the scanned files in one folder with file naimé e g a | Teclanical
Do c u meand compress the folder usiginRAR Extractor Application
with file named Fo |l dére g al and Technassignhstrbngc u me
password on the compressed file;

c) Scan the original copy of theéinancial Requirementsand save as FD after
scanning the original copy of tiénancial Requirements place the scanned
files in one folder with flenam@ Fi nanci al &®Rea@mudremapt es
folder usingWIinRAR Extractor Application with file namefi Fol der 2
Financi al ,Bssyoapaswordomthe compressed file;

d) After encrypting theLegal and Technical, and Financial Requirements
encrypt the two (2) encrypted files usidgnRAR Extractor Application with
fil e DSWDAEOIIATBNo.  -( Na me o f ,aBdadsdjreda®ng
password,;

In case of modification of bids by the bidderthe bidder shall use the file name for the
main filei D S WIEDIII ITB No. - (Name of Bidder)-Fi nal 0

The original bid submitted shall not be retrieved but a modified bid shall be subruitted t
the BAC Secretariat official uploading site provided that it is equally secured by strong
password, properly identified, and submitted on or before the set deadline.

Important: Passwords shall beawuaigue combination for each fil€Same passwords for
al files arestrictly not allowed. Please see attach&BINEX for your guidance.

e) Submit/Upload your bids thru this linkittps://tinyurl.com/dswfo3ebidn or
before the set deadline;

f)  After submission of your bids, wait for an acknowledgement of BAC viailem
for the confirmation of your submitted bids indicating the Date and Time of your
submission; and

12



g) Also, the link for the Opening of Bids will be sent to your registered email upon
submission of the copy of the Acknowledgement Receipt ofaBid proof ©
payment of the bidding document to the BAC Secretariat as stated in itm no.
hereof.

Important: All bids submitted after the deadline will NOT be considered in the bid
opening.

It is the responsibility of the bidders who submitted their bids electibniwamonitor

receipt of an autgenerated bid receipt acknowledging their bid submission. Failure to
receive a bid receipt means the submission was not successful.

In case the bidder fails to submit any or all of the folders containing the documentary
requirements in unique passwepdotected RAR files, the bid/quotation will automatically

be disqualified and shal/l be decl ared as
allowed to participate further in the procurement activities scheduled for thespro

11. After the opening and evaluation of bids, the BAC, its staff and personnel, Secretariat and
Technical Working Group (TWG), as well as Observers are prohibited from making or
accepting any communication with any bidder regarding the evaluationiobitie until
issuance of Notice of Award (NOA). However, the BAC, through its Secretariat, may ask
in writing the bidder for clarification of its request in writing. All responses to requests for
clarification shall be in writing.

12.TheDSWD FO lllreservs the right to reject any and all bids, declare a failure of bidding,
or not award the contract at any time prior to contract award in accordance with $ection
35.6 and41 of the 2016 revised Implementing Rules and Regulations (IBRRA No.
9184 withoutthereby incurring any liability to the affected bidder or bidders.

13. For further information, please refer to:

THE VICE CHAIRPERSON

Bids andAwards Committee c/o BAC Secretariat

DSWD Field Office Ill, Diosdado Macapagal Government Center,
Maimpis, Cityof San Fernando, Pampanga, Philippines

Tel: (045) 9611 2143

14. You may visit the following websites:

For downloading of Bidding Documents:

ps-philgeps.gov.ph- Website of the Philippine Government Electronic Procurement System

(PhilGEPS)

www.fo3.dswd.gov.phi Website of the DSWD Field Office IlI

https://tinyu rl.com/fo3bacsité Website of the DSWD Field Office 11l BAC

Prospective bidders arequiredt o pay for the purchase of the proje
Docunents personally at DSWD FO Il

Originally signed
ALLAIN R. MALIT
Bids and Awards Committééice Chairperson
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DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT
FIELD OFFICE llI
BIDS AND AWARDS COMMITTEE

GUIDELINES TO BIDDERS IN ADOPTING
ELECTRONIC SUBMISSION OF BIDS
(GPPB Resolution No. 09-2020)

ForPreBiddingConference

Step 1:Register by completing the information required in the Google Forms that can be
accessedvith this link: https://tinyurl.can/DSWDebid. Once the form is successfully
submittedwait for anacknowledgemerthatwill be sentto youvia email.

Step 2: Attend in the scheduled RPBid Conference by clicking the link attached in the
Acknowledgemenéemail.

Step3: Wait for the Bids and AwardsCommitteeto acceptyour entryin thesetconference.

ForSubmissiownf Bids

Step 1 Scan the original copy of the Legal afd@chnical Requirements and save as PDF,
after scanning the original copy of the Legal and Technical Requiremeats,the scanned
files in one folder with file name fALegal
using WinRAR Extractor Application with file namef F o | 1d-d.egal and Technical

D o ¢ u m eassigma étrongpassworn the compressefile.

Step2: Scan the original copy of the Financial Requirements and save as PDF, after scanning
the original copy of the Financial Requirements, place the scanned files in one folder with
file nameni Fi n aRecq wil r eandeanmipresdhe folder using WinRAR  Extractor
Application withFifm&mcinalmeD ¢ castioeypasswirdona s s i
thecompressedile.

Step 3: After encrypting the Legal and Technical, and Financial Requirements, compress
thetwo (2) encrypted files using WinRAR Extractopp | i cati on wi tHh il
FOIII BiddingNo. _ - (NameofB i d d andgssigna strongpassword.

In caseof modification of bids by the bidder, the bidder shall usethe file namefor the
main filed D S WHEDIII ITB No. - (Nameof Bidder)-Fi nal o
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Theoriginal bid submitted shall not be retrieved but a modified bid shall be submitted to the
BAC Secretariabfficial uploadingsite providedthat it is equally securedby password,
properly identified, and submitted on or before the set deadline. The lEddiéruse the
following file names:

Important:Passwords shalleara uniguecombinationfor eachfolder. Samepasswordgor
allfoldersarestrictly not allowed.Please seattachedANNEX for your guidance.

Step 4:Submit/Upload your bids thru this linkttps://tinyurl.com/dswdfo3ebidn or before
the setdeadline.

Step 5: After submission of your bids, wait for an acknowledgement of BAC via email for
theconfirmation of your submitted bids indicating the Date and Time of your submission.
Printthe conirmation senby the BAC as proof of your submission and sirnd theBAC
Secretariatogether with your proadf paymento receivethelink for the Opening ofBids.

IMPORTANT: All bids submitted after the deadline will NOT be considered in the bid
openng.

For Opening of Bids

Step 1:Open the email and access the link provided by the Secretariat to enter in the video
conferenceWait for the confirmationfrom the BAC Secretariato entethe meetingroom.

[Failure to compresshe Main Folder usingWIinRAR Extractor Application and/or place a
password thereto as well as failure to set unique passwords for the Legal & Technical Folder
and/or Financial folder will warrant the AUTOMATIC DISQUALIFICATION of such
bidder];

Step 2:When prompted, disclose ing chatbox the password to the passwoadected RAR

folder. The BAC Secretariat will prompt you to disclose the password for the document
containing the Legal and Technical Requirements. If you are present, the BAC Secretariat
will askin the chatboxof the Google Meet video conferencingoom for the corresponding
passwordduringthe bidopeningitself.

Step3:Shoul d the Legal and Technical requirer
prompted to disclose the passwordfor the PDF document containing the Financial
RequirementsYou mustrespondpromptly.

IMPORTANT NOTE: If you are not present in the online meeting in Google Meet, the
Secretariat will send you an inquiry for such password via text message to your registered
mobile number. You are gimeamaximum of five (5) minutes to respond

Should you notespond with the password when prompted, the BAC shall move on to the
next bid, if any. Ifthere are no other bids to be considered, the Secretariat shall ask again via
text message for the paswd, and you are given another five (5) minutes to respond. Should
you fail to responavithin the allottedime, your submittedbid will nolongerbe considered.

The participating bidder shall only hatreee (3) attemptsto provide the correct password
for each folder.
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Compressing your Files into passworeprotected RAR
formatFor Legal and TechnicalRequirements(based on thechecklist)

U Place the scanned files in one (1) folder with filendimie e g a | and
TechnicaRe qui r ement s o

) B > Legal and Technical Requirements

EPSON EasyPhoto Print ~ (&) Phete Print
Name i Type

v ¢ Quick access
*# DTl or SEC pdf 0 PDF File
B Desktop »
Audited Financial Statement. pdf 31/ M PDF File
- Downloads #
ITR.pdf 34 PM PDF File
! Documents #
Mayor's Permit pdf 3/1/2022 1:54 PM PDF File
& Picturss  #
Philgeps,pdf 4 PM PDF File
= Google Drivi #
SLCC.pdf 3/ v PDF File
W 2ND SEM
Statement of on-going projects.pdf f202, M PDF File
B BACHILES
Tax Clearance pdf y PDF File
B CONTRACTAN

® xcontact

% OneDrive - Persc THESE ARE SAMPLE FILES ONLY.

v W ThisPC

B Desktop

2 tems

U Compresghe folder using WinRAR Extractor Application with filename fiFolder 1

Legal and TechnicalD o ¢ u meamdsetastrongpassword

General aAdvanced Options Files Backup Time Comment

Archive name

- [ Folder 1 - Legal and Technical Documents.rar
letepell ot Default Profile Update mode
Profiles. .. Add and replace files

Archive format Archiving options
©ORAR (ORARa O ziP I Delete files after archiving
(] Create SFX archive
Compression method [ Create solid archive

MNormal v [} Add recovery record

Dichionary size (O Test archived files
32MB < (] Lock archive

Split to volumes, size
| ~ | ~ Set password...

Cancel
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For Financial Requirements(basedon the checklist)

U Placethescannedilesin one(1) folderwith flenameil Fi n aRe&dq wil r e ment s 0O

A | > Financial Requirements

EPSON Easy Photo Print v {(Z) Photo Print
Nare Date modified Type
v o Quickaccess

¥ Financial Bid Form.pdf 3 54 PM PDF File
B Desktop ~ #

r Price Proposal.pdf 22 1:54 PM PDF File
J Downloads #

r Price Schedule.pdf PDF File

E Documents #

& Pictures »

= Google Diivi #

B 2nD SEM

B BACFILES
B CokcT THESE ARE SAMPLE FILES

B xcortract
OneDrive - Perso
v I This PC
B Desldop

3items |

U Compressthe folder using WinRAR Extractor Application with filenamefiFolder 2 -
Financial D o ¢ u meandsetastrongpassword

General Advanced Options Files Backup Time  Comment

Archive name Browse...

- Folder 2 - Financial Documents.rar

| Financial

v Default Profile Update mode
Requiremens

Profiles... Add and replace files

Archive format Archiving options
OraR ORARG OzIP () Delete files after archiving
[T Create SFX archive
Compression method [T Create solid archive
Normal v [ Add recovery record
[ Test archived files
[TJLock archive

Dictionary size
32MB

Split to volumes, size

‘ Set password...

Cancel
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U After encrypting thd_egal and Technical, and Financial Requirements
compress théwo (2) passworebrotectedRAR files usingWinRAR Extractor
Application with filenamefiDSWD-FOIIl ITB No._- (Nameo f Bi dadde r ) o
seta strongpassword

= View v

Marne ’ Date modified

it 5 General Advarced Optons Fles  Bacup Time  Comment
%2, Folder 2 - Finans yments.r2 3 v » "

der 1 - Legel and Technical Document..

Archive name

[ st Biddng Na. 001 - Company XYZ.rar

Default Profil= Ucate mode
Profiles.. . Add and replace files

Arcrive format Archiving cptions
Oz Crarg Oz [CiDelete fes after archning
|_iCreate SFY ardive
Compression method {5 Crente solid archive

Normal (T ads recovery razord

Dictioriery size [ Iest archived files

32 Mg 7 _Lock archve
Spit to volures, size

| V™8 v Setpassword. ...

2items | 2items selected 0 bytes

Important:

U Passwords shall bear a unique combinatioreémh file Same

passwords for alfiiles arestrictly not allowed Please seattachedANNEX
for your guidance.

In caseof modification of bids by the bidder, thebiddershallusethefile hamefor the main
file
ADSWD-FOIIl ITB No. - (Nameof Bidder) -Fi nal o

The original bid submitted shall not be retrieved but a modified bid shall be

submited tothe BAC Secretariabfficial uploadingsite providedthat it is

equallysecureddy password, properly identified, and submitted on or before
the set deadline

18



Section Il. Instructions to Bidders

Notes on the Instructions to Bidders

This Setion on the Instruction to Bidders (ITB) provides the information necessar
bidders to prepare responsive bids, in accordance with the requirements of the Pi
Entity. It also provides information on bid submission, eligibility check, opening
evaluation of bids, posjualification, and on the award of contract.
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Scope of Bid

The Procuring Entity, DEPARTMENT OF SOCIAL WELFARE AND

DEVELOPMENT FIELD OFFICE IlI invites Bids for theAiSUPPLY AND
DELIVERY OF LA BOR AND MATERIALS FOR THE CONSTRUCTION OF

VARIOUS INFRASTRUCTURE PROJECTS OF DSWD FIELD OFFICE Il 1
TARLAC HOME FOR WOMEN (LOT A i PHASE Il COTTAGE; LOT B i
EXTENSION OF LIVELIHOOD BUILDING AND CDC & LOT C i
DRAINAGE 0 with ITB No. GOP/DSWD3202310-001.

The Procurement ProjeciSUPPLY AND DELIVERY OF LABOR AND
MATERIALS FOR THE CONSTRUCTION OF VARIOUS
INFRASTRUCTURE PROJECTS OF DSWD FIELD OFFICE lll i TARLAC
HOME FOR WOMEN (LOT A i PHASE Il COTTAGE; LOT B i EXTENSION
OF LIVELIHOOD BUILDING AND CDC & LOT C i DRAINAGE o is for the
construction of Works, as described in Section VI (Specifications).

Funding Information

2.1. The GOP through the source of funding as indicatedibfdo GAA CY 2023
I CRCF CAPITAL OUTLAY (RM BUILDING) in the amountbroken as
follows:

II;I%t Particular ABC
' (in Phil Peso)

SUPPLY AND DELIVERY OF LABOR AND
A MATERIALS FOR THE CONSTRUCTION OF 5,169,250.00
PHASE Il COTTAGE

SUPPLY AND DELIVERY OF LABOR AND
MATERIALS FOR THE CONSTRUCTION OF

B EXTENSION OF LIVELIHOOD BUILDING AND 1,955,000.00
CDC
SUPPLY AND DELIVERY OF LABOR AND
C MATERIALS FOR THE CONSTRUCTION OF 3,445,400.00

DRAINAGE

2.2. The source of funding is:

a. NGA, the General Appropriations Act or Special Appropriations.
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3.

Bidding Requirements

The Bidding for the Project shdde governed by all the provisions of RA No. 9184 and

its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary souhezeof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting,daertisement, or invitation tbid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submng its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;
(c) transportation factiies; (c) nature and condition of the terrain, geological conditions

at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) othefactors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstuctive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, colluspercive, and
obstructive practices defined under Annex
or other integrity violations in competing for the Project.

Eligible Bidders

5.1. Only Bids of Bidders found to be legally, technically, and financially bbpa
will be evaluated.

5.2. The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to ¢urren
prices using the PSAG6s CPI , except un
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract i's considered to be Asi mil
major categories of work stated in tRBS.

5.3. For Foreigafunded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.
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10.

5.4. The Bidders shattomply with the eligibility criteria undeSection23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under CtexpVll of the Charter of the UN.

Subcontracts

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than fifty percent (50%)
of the Project.

The Procuring Entity has @scribed that:

a. Subcontracting is not allowed.

Pre-Bid Conference

The Procuring Entity will hold a prkid conference for this Project on the specified
date and timeéhrough videaconferencingsoogle Meetas indicated in paragraggof
thelB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given addresshwough electronic mail indicated in the

IB, at least ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1. Thefirst envelope shall contain the eligity and technical documents of the
Bid as specified inSection IX. Checklist of Technical and Financial
Documents

(Referencenustbe madeto herewithattachedGuidelinesto
BiddersinAdoptingElectronicSubmissiorof Bids)

10.2. If the eligibility requiranents or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service ddishment, post, or the equivalent
of fice having jurisdiction over the
For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursua@GPRB
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11.

12.

13.

14.

Resolution No. 12019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

10.3. A valid special PCAB Licens@ case of Joint Ventureand registration for the
type and cost of the contract for this Projéaty additional type of Contractor
license or permit shall be indicated in BBS.

104. A Li st of Contractords key personnel (
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience seBiD$he

105. A Li st of Contractordéds major equi pment
under purchase agreements, suppobiegroof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in thBDS.

Documents Comprising the Bid: Financial Component

11.1. Thesecond bid envelope shall contain the financial documents for the Bid as
specified inSection IX. Checklist of Technical and Financial Documents

11.2. Any bid exceedinghe ABC indicated in paragraph 1 of thH& shall not be
accepted.

11.3. For Foreignfunded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause BQt8galternative Bids

shall not be accepted.

Bid Prices

All bid prices for the given scope of work in theofect as awarded shall be considered

as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guegefor Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the BiddeiHowever, for purposes of bid
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15.

16.

17.

evaluation, Bids denominatein foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2. Payment of the contract price shall be made in:

a. Philippine Pesos.
Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in ti&DS, which shall be not less than the percentage
of the ABC in accordance with the schedule inBIRES.

15.2. The Bid and bid security shall be valichtit One Hundred Twenty (120)
calendar days from the Date of Opening of BidsAny bid not accompanied
by an acceptable bid security shall be rejected by the Procuring Entity-as non
responsive.

Sealing and Marking of Bids
Each Bidder shall submit onempof the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic copy
of its Bid, which must be digitally signed. An electronic copy that cannot hesdps

is corrupted shall be considered responsive and, thus, automatically disqualified.

(Referencemust be madeto herewith attachedGuidelinesto Biddersin Adopting
Electronic Submissiorof Bids)

Deadline for Submission of Bids

The Bidders shalubmit on the specified date and time and either at its physical address
or through online submission as indicated in paragragiithelB.

Submit via htpps://tinyurl.com/dswdfo3ebid or in case of difficulty accessing the
said link, bidders may accesghe alternate link: https://bit.ly/fo3bacebid
(Referencemust be madeto herewith attachedGuidelinesto Bidders in_Adopting
Electronic Submissiorof Bids)

24



18. Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the tjroa the date, and at the place
specified in paragraph 9 oftie. The Bi dder sd represent e
shall sign a register evidencing their attendarmcecase videoconferencing,
webcasting or other similar technologies will be used, attendadmpeaticipants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

18.2. The preiminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

19. Detailed Evaluation and Comparison of Bids

191. The Procuring Entityds BAC shall i mmed
al | Bi (passed a U e th-digcretior@ary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as reqoyr&id
Clause 15shall be submitted for eaclontract (lot) separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

20. Post Qualification

Within a nonextendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid throughRhe BI
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in Bi@S.

21. Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of theContract. Additional Contract documents are indicated irBDS.
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Section Ill. Bid Data Sheet

Notes on the Bid Data Sheet (BDS)

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or spég
detail, information, or requirementscluded in the ITB found in Section II, which a
specific to each procurement.

This Section is intended to assist the Procuring Entity in providing the specific inforn
in relation to corresponding clauses in the ITB and has to be prepared fospesdic
procurement.

The Procuring Entity should specify in the BDS information and requirements speg
the circumstances of the Procuring Entity, the processing of the procurement, and
evaluation criteria that will apply to the Bids. Ireparing the BDS, the following aspe(
should be checked:

a. Information that specifies and complements provisions of the ITB musg
incorporated.

b. Amendments and/or supplements, if any, to provisions of the ITB as necessit:
the circumstances of thlepecific procurement, must also be incorporated.
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Bid Data Sheet

ITB Clause

5.2

For this purpose, contracts similar to the Project refer to contracts which
the same major categories of work, which shall be:

Any related civil and architecturaworks construction; civil engineerin
projects; and infrastructure projects sudwonstruction improvement
rehabilitation; repair; interiof exterior workscompleted within the ten (1(
years from the deadline of bid submission

The prospective biddenust have completed an SLCQGhat is similar to the
contract to be bidand whose value, adjusted to current prices using the
consumer price indicegust be at least fifty percent (50%) of the ABGo be
bid.

7.1

Subcontractingis not allowed.

10.3

In accordance with PCAB BOARD RESOLUTION No. 201 Series of 201
theminimum required licensechtegory for this Project is license category

SizeRange LicenseCategory Classification

General

Small B C&D Building

10.4

The key personnel must meet treguired minimum years of experience
below:

Key Personnel General Experience | Relevant Experience
ONE Q) Project Must be either ¢ At leas THREE (3)
Engineer / Architect Licensed Civil Enginee| years of experience
or a Licensed Architect
ONE (1) Foreman* At least FIVE (5) years
of Finishing works in
Construction Industry
Lot C- Construction of At least Registere( At leat THREE (3)

Powerhouse with Genset Electrical Enaineer ears of expgence
only: Additional g y pee

Requirement

ONE (1) Electrical
Engineer

*There must be a dedicated foreman per projdtte Contractor must provid
such sufficient number of workforce necessary to complete the project
schedule / target timeline.
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The Key Personnedhall submitits respective resunseand photocpy of valid
Professional Regulations Commission (PRE&nseas may be applicable.

10.5

The minimum major equipment requirements are the following:

Equipment Number of Unit
One Bagger Concretdixer* One (1)

Service Truck (At least ELF Type) One (1)
(One (1) bagger concrete mixer per project)

12

No further instruction

15.1

The bid security shall be in the form of a Bid Securing Declaration or any
following forms and mounts:

a. The amount of not less than 2%, if bid security is in cash,
cashi er 6 chleckhpankdmiyguarateer irrevocableletter
ofcredit;

b. Theamount ohotlessthan5% if bid securityis in Surety Bond.

20

As the case may béhe biddershdl submit a CERTIFIED TRUE COPY of the
additionalsupportingdocuments during th @ PENING BIDS Stage:

1. Latest income tax returns (ITR) are those covering the immediately preced
year while latest business tax returns (BTR) are those filed within thgixas
(6) months preceding the date of bid submission, provided that such incom
business tax returns is the most recent document that can be produced by
bidder without fault or delay on its part in filing the same with the BIR.

Note: Only the ltest income and business tax returns filed and paid through

EFPS and printed thru the Tax Return Inquiry facility of the BIR shall be

accepted.

Updated PhilGEPS Certificate of Platinum Membership

Business licenses and permits required by law (Ragjistr Certificate,

Mayor 6s Permit, Tax Clearance & P

4. Audited Financial Statements;

5. Key Personnel licenses ariglo-Data;

6. Supporting Documents for the STATEMENT OF THE BIDDER OF ALL ITS
ONGOING GOVERNMENT AND PRIVATE CONTRACTS;

7. Supporting Docments for the STATEMENT OF THE BIDDER OF ITS
SINGLE LARGEST COMPLETED CONTRACT (SLCC);

wn

20.3

Referencemust be made to herewith attached Guidelines to Bidders in
Adopting Electronic Submissionof Bids

For Submissionof Bids

Step 1: Scan the original cqpy of the Legal and Technical
Requirementsand save as PDF, after scanning the original copy of t
Legal and Technical Requirementsplace the scanned files in one folde
with file namefi L e g a | and Te c h mndccanipresb the
folder usingWinRAR Extractor Application with file nameii Fo | d e
Legal and Tec hnplacedsét a fasswardos the fike;0
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Step2: Scantheoriginal copy of the Einancial Requirementsand
save as PDF, after scanning the original copy of thR@ancial
Requirements place the scanned files in one folder with file nam
AFi nanci al Regondr emaenptr e s s WihRAR
Extractor Application with file name A F o | d e-r Finaacial

D o ¢ u me mlacegsét a password on the file;

In case of modification of bids ly the bidder, the biddeshallusethefile
name for the main folder ADSWD-FOIIl Bidding No._- (Name of
Bidder)-Mo di fi cati ono

The original bid submitted shall not be retrie\md a modified bid
shall be submitted to thBAC Secretariabfficial email provided
that it is equally securedby password,properly identified, and
submittedon orbeforethe setdeadline.The bidder shall usethe
following file namesfor the PDF files:

For Legal and Technical Requiremeriisk o | d kegaladd Technical
Documertsi Mo di fi cati ono

For Financial Requirementsi F o | d e rFinarkial Documents -
Modi fi cationo

Important: Passwordsshall bear a uniqguecombination for each
file. Same passwords for all filesestrictly not allowed. Please
see attachedANNEX B for your guidance.

Step 4:Submit your bids tdnttps://tinyurl.com/dswdfo3ebid

onor beforethesetdeadline with Subjecti D S WIBOIII Bidding
No.- (NameofBi dder ) o.

Step5: After submissiorof yourbids,wait for anacknowledgement
of BAC via email for theconfirmationof your submitted bids
indicating the Date and Time of your submission,and also the
linkfor the Opening of Bids will be sent to your registessdail.
Pleaseprint the confirmation sent by theBACas proof of your
submission.

Important: All bids submittedafter the deadline will NOT be
consideredn the bid opening.

NOTE: ALL PASSWORDS must be disclosed by théd i d d e
repr ntativ NLY DURING THE HEDULED DATE an
TIME for the OPENING OF BIDS stated herein when

prompted by the BAC Secretariat.
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https://tinyurl.com/dswdfo3ebid

For Opening of Bids

Step 1: Open the email and access the link provided by tf
Secretariat to entein the video conference Wait for the
confirmationfrom the BAC Secretariat t@nterthe meetirg room.

Step 2: Whenprompted,disclosein the chatboxthe passwordo
the passworeprotected RAR folder. The BAC Secretariat will
prompt you to disclose theasswordfor the documentcontaining
the Legal and Technical Requirements If you are presentthe
BAC Secretariat will ask in the chatbox of the Google Meet vidg
conferencing room for the corresponding password during the bid open
itself.

Step 3: Should the Legal and Technical requirements be
declaredas” P A S S Eybwwill be prompted to discloghe
password for the PDF document containing thi@ancial
Requirements You mustresponghromptly.

Important: If you are not present in the online meeting in Goog
Meet, theSecretariat will send you an inquiry for such passwo
via text message yourregistered mobile number. You are giver
a minimum of five (5) minute® respond. Should you not
respond with the password when prompted BA€ shall move
on to the next bid, if any. If there are no other bids to §
considered, the Secretariat shall agjain via text message for
the passwordand you are given another five (5) minutes t
respond. Should you fail tespondwithin the allottedtime, your
submittedbid will no longerbe considered.

21

Additional contract documents relevant to the Priojleat may be required
by existing laws and/or the Procuring Entity, such as construction sche
and Scurve, manpower schedule, construction methods, equipn
utilization schedule, construction safety and health program approve
the DOLE, and othesicceptable tools of project scheduling.
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Section IV. General Conditions of Contract

Notes on the General Conditions of Contract

The General Conditions of Contract (GCC) in this Section, read in conjunction wi
Special Conditions of Contract Bection V and other documents listed therein, should
complete document expressing all the rights and obligations of the parties.

Matters governing performance of the Contractor, payments under the contract, or
affecting the risks, rights, arabligations of the parties under the contract are includg
the GCC and Special Conditions of Contract.

Any complementary information, which may be needed, shall be introduced only th
the Special Conditions of Contract.
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementationHerein clauses shall serve the secondary source foreth

terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, oviiation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in ti&pecial Conditions of Contract (SCC)
references in the Conditions of Contract to the Works, the GamoplDate, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

3.1 The Procuring Entity shall give possessionatifor parts of the Site to the
Contractor based on the schedule of delivery indicated inStE, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to givegssson in
accordance with the terms of this <c¢l au
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

3.2 If posses®wn of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension providke under Annex AEO of the 20
No. 9184.

The Contractoroés Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
indicating their designation, in accordance wWillB Clause 10.3 and specified time
BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule
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Performance Security

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security of any
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontradterthey an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely ary &ite Investigation Reports
referred to in th&sCC supplemented by any information obtained by the Contractor.

Warranty

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity sHalffeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in theSCC.

Liability of the Contractor

Subject to additional provisions, if any, set forthin8@C, t he Contr act or ¢
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all pagts to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determpraia facie by the
Procuring Entity that the Contractor has engaged rbetw during the implementation

of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as statedTiB Claused.
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10.

11.

12.

13.

14.

15.

Dayworks

Subject to the guidelines on Variation Or
RA No. 9184, and if applicable as indicated in 8@C, the Dayworks rates in the
Contractordés Bid shall be usedywhemthe s mal |

Procuring Entityos Representative has gi
additional work to be paid for in that way.

Program of Work

111. The Contractor shall submit to the P
approval the said Program ofdfk showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in tB€C.

112. The Contractor shall Ssubmit to the P
approval an ugated Program of Work at intervals no longer than the period
stated in theéSCC. If the Contractor does not submit an updated Program of
Wor k within this period, the Procuri ng
the amount stated in tI®&CC from the nexpayment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entitystqgpre ct t he Cont r
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written requesth&f €ontractor which shall be

submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in

lump sum, or at the most two installments according thhadde specified in th8CC,
subject to the requirementsinnex AEO0 of the 2016 revised

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and deréfd by the Procur.i
Representative/Project Engineer. Except as otherwise stipulated3@@)enaterials

and equipment delivered on the site but not completely put in place shall not be included

for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractowi | | provide fAas builto Dr
and maintenance manuals as specified iIrSDE.
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procueingt i t y6s Represe
approval, the Procuring Entitydés Repre

in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to tie BDS, the clauses in this Section are intended to assist the Procuring E
providing contracspecific information in relation to corresponding clauses in the (
found in Section IV.

The Special Conditions of Contract (SCC) complement the GGC&Zifgimg contractua
requirements linked to the special circumstances of the Procuring Entity, the Prg
Entitydéds country, the sector, and the
aspects should be checked:

a. Information that compl®ents provisions of the GCC must be incorporated.

b. Amendments and/or supplements to provisions of the GCC as necessitate
circumstances of the specific purchase, must also be incorporated.

However, no special condition which defeats or negategeheral intent and purpose
the provisions of the GCC should be incorporated herein.

36



Special Conditions of Contract

GCC Clause
2 Completion Date from such date identified in the Pf@onstructior
Conferencas asfollows repecting eactot.
Lot Particular Contract
No. Duration
SUPPLY AND DELIVERY
OF LABOR AND One Hundred
A | MATERIALS FOR THE Fifty (150)
CONSTRUCTION OF CalendaDays
PHASE 1| COTTAGE
SUPPLY AND DELIVERY
OF LABOR AND
MATERIALS FOR THE One Hundred
B | CONSTRUCTION OF Fifty (150)
EXTENSION OF CalendaDays
LIVELIHOOD BUILD ING
AND CDC
SUPPLY AND DELIVERY
OF LABOR AND One Hundred
C | MATERIALS FOR THE Twenty (120)
CONSTRUCTION OF CalendaDays
DRAINAGE
NOTE: Whenever applicable, no repair, improvement or any for
construction shalkommence unless all necessary permits and licens;
duly obtained and secured.
4.1 The ProcuringEntity shall give possessiomf the site to the Contractor
within seven (7)alendar daysfrom receiptof NTP.
6 The site investigation reporteeded sHhabe the Site Ocular Inspecti
Report.
7.2 Thewarrantyagainststructuraldefects/failuregor each projecis
Fifteen (15)years.
ReferenceSection62.2.3.2 0016IRR 0fRA9184
10 Daywor ks are applicabl e at dinhlg
Bid.
11.1 The Contractor shall submit the Program of Work to the Proct
Entityds Reprkves(®)working dayseof defiverylofi the
Notice of Award.
13

No advance payment shall apply.

The Schedule of Payment is as follows:

PaymentTranches Outputs/ Deliverables
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1st Tranche: 15% payment of t
total contract cost less 10
Retention

Must be Fifteen Percent (15 %)
project completion/ physice
accomplishment with thi
submission of Billing Statemen
Progress/Accomplishment
Report, $atement of Work
Accomplished, Progress Phot(
and Narrative Report.

2nd Tranche: 35 % payment of t
total contract cost less 10
Retention

Must be Fifty Percent (50 %) (
project completion/ physica
accomplishment with thi
submission of Billing Stateant,
Progress/Accomplishment
Report, Statement of Wor
Accomplished, Progress Phot
and Narrative Report.

3rd Tranche: 50 % payment of t
contract cost less 10% Retentio

Must be Hundred Percent (1009
physical completed Upon wit
submission of BillingStatement
Contractor os

reports, Statement of Wol
Accomplished, Progress Phot
Narrative rep
certificate of completion
contractors warranty securit|
contractors request for acceptar,
and turnover certificate; an
Notarized certificate of warranty

4th Final Tranche: 10 % payme
of the total contract price (10¢
Retention Money)

Must be one (1) month ar
without damage/defect C
installed items and Upo
Submission  of  Contractot
warranty security issued by tf
private insurance  company
Notarized Certificate of Warranty

LIQUIDATED DAMAGES

In accordance with Section 68 of the 2016 Revised IRR of Republi
No. 9184, liquidated damages which shall be payable by the contrag
case of breach thereof shall bef@bws:

For the procurement of Goods, Infrastructure Projects and Cons
Services, the amount of the liquidated damages shall leasitequal tc
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onetenth of one percent (0.001) of the cost of the unperformed pc¢
for every day of delay

Once tle cumulative amount of liquidated damages reaches ten pe
(10%) of the amount of the contract, the Procuring Entity may rescil
terminate the contract, without prejudice to other courses of actiot
remedies available under the circumstances.

261

Non-compliance by the bidder and its implementation partvetfsthe
provisions ofRepublic Act No.10173, known as theé D aRrieacyAct

of 2 0 1 ahaits ImplementingRulesandRegulationds alsoconsidered
asit Un | aAwcftuol.

RESPONSIBILITY OF DSWD FO Il DURING CONTRACT
IMPLEMENTATION

DSWD authorized representativeshall approve the Cont r a
submissiongbrochure of thequipmenttobe suppliedincluding all its
accessoriesshopdrawinggor its installation and a list of materials witl
descrption and specifications)to be usedin the project within seven
(7) calendar days after issuance of Notice to Proceeceqdiipment,
materialsand other componentsinstalled without prior approval of
DSWD shallbe atthe riskof rejection.

In the implementationof work, DSWD or its representative shall not [
responsible for any accidestichasdeath,njuriesanddiseaseseceived
bythecontractor or any of its employee or labordri&ewise,the DSWD
shall not be responsible for any loss or damagematerials, tools
equipment delivered on the job siBamageson the DSWD properties
and equipmentcausedy the Suppliershall be replaced/repairedt its
own expense to the satisfaction of the GSIS. In the evefdilfre of
repair and or replacemenbf the same,DSWD shall deduct the cost ¢
such repairs from the payment doghe Supplier.

OTHER REQUIREMENTS

The bidder must be of good standingand has at least satisfactory
performancewith respecto its ongoing andlatestcompletedproject
with DSWD (Central Office and Field Offices.)

(Note This is applicable onlyto the prospectivebidderwith previous
project/sor contract/svith DSWD whichwas/were(i) awardedhrough
Public Bidding, Limited SourceBidding or NegotiatedProcurement
Two FailedBiddings;and(ii) entered into within the past three (3) yea
prior to the date difid submissionFor evaluation/verificatiorpurposes,
the eligible bidder may be askedto provide additional information
regarding its statement prior or during the pgsialification
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Section VI. Specifications

Notes on Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond real
and competitively to the requirements of the Procuring Entity without quadifyr
conditioning their Bids. In the context of international competitive bidding,
specifications must be drafted to permit the widest possible competition and, at th
time, present a clear statement of the required standards of workmanslepals)aand
performance of the goods and services to be procured. Only if this is done will the obj
of economy, efficiency, and fairness in procurement be realized, responsiveness of
ensured, and the subsequent task of bid evaluationtdéedi The specifications shou
require that all goods and materials to be incorporated in the Works be new, unusec
most recent or current models, and incorporate all recent improvements in desi
materials unless provided otherwise in thentZact.

Samples of specifications from previous similar projects are useful in this respect. T
of metric units is mandatory. Most specifications are normally written specially b
Procuring Entity or its representative to suit the Works at hdiere is no standard set
Specifications for universal application in all sectors in all regions, but there are esta
principles and practices, which are reflected in these PBDs.

There are considerable advantages in standardizing Generali&pecis for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban h
irrigation, and water supply, in the same country or region where similar conditions p
The General Specifications should cover all classesvorkmanship, materials, ar
equipment commonly involved in construction, although not necessarily to be use
particular Works Contract. Deletions or addenda should then adapt the G
Specifications to the particular Works.

Care must be taken drafting specifications to ensure that they are not restrictive. |
specification of standards for goods, materials, and workmanship, recognized interr
standards should be used as much as possible. Where other particular standards
whether national standards or other standards, the specifications should state tha
materials, and workmanship that meet other authoritative standards, and which
substantially equal or higher quality than the standards mentioned, willeasccbptable
The following clause may be inserted in the SCC.

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be m
goods and materials to be furnished, and wa®qwmed or tested, the provisions of t
latest current edition or revision of the relevant standards and codes in effect shal
unless otherwise expressly stated in the Contract. Where such standards and c
national, or relate to a parti@wlcountry or region, other authoritative standards that er
a substantially equal or higher quality than the standards and codes specified will be g
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subj ect to the Procuring Entityds Re
Differences between the standards specified and the proposed alternative standards
fully described in writing by the Cag
Representative at least twergight (28) days prior to the date when the Contractore®
the Procuring Entityos Representati vg
Representative determines that such proposed deviations do not ensure substantia
or higher quality, the Contractor shall comply with the standards speicifibd documents

These notes are intended only as information for the Procuring Entity or the person (
the Bidding Documents. They should not be included in the final Bidding Document
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LOT A
SUPPLY AND DELIVERY OF LABOR AND MATERIALSFOR
THE CONSTRUCTION OF PHASE Il COTTAGE

TERMS OF REFERENCE

A. Background/Rationale

The Tarlac Home for Women is a regional residential care institution located at the Tarlac
Provincial Hospital Compound that houses, provides protection custody, and other support for
the healing and recovery of women aged 18 to 59 years along with their dependents who are
survivors of abuse and exploitation.

While at the center, these women are provided with various services and programs and also
instilling responsibility and work habits by conducting livelihood training like sewing, cooking,
etc. that suits their interests. These activities not only aid in their recovery and healing but also
help them generate income while at the facility, which they can use when they are ready to be
reintegrated back into their respective families or communities.

For more than 27 years, THFW has been working to achieve the overall goal of the center is
not only to help these women and their dependents in overcoming their difficulties,
reestablishing their social functioning, and regaining their self-worth as well as ensuring the
provision of a conducive residential care setting which is believed to be beneficial while the
residents in care are on the recuperating process. Having excellent services/programs and a
good ambiance will promote a speedy recovery and healing.

THFW is made up of 12 buildings, 3 cottages, an isolation building, a dining area, laundry,
storage, a multi-function hall, and other offices which have a variety of amenities installed. 2
of the 3 cottages of the center are where the residents and their dependents in care stays. As
a result, the room is crowded and the residents are not comfortable which often results in
arguments among residents due to having different perceptions, differences in parenting style,
and misunderstanding more so, a compact living situation might compromise the well-being
of the residents and their dependents. As a result, the project is proposed to provide maximum
comfort for both residents and their dependents, as well as to provide boundary control and
privacy that can be exercised by an individual not to mention the factor of achieving peace
and harmony among the residents and their dependents in care, as well as to conform to the
NIC's standard bed space inside the room.

B. Objectives
1. Comply with the standards in the operation of a center/institution;

2. Ensures maximum comfort among residents and their dependents and provides ample
space for proper air circulation and ventilation;

3. Prevention of arguments among the residents.

C. Scope of Works

The Protective Services Division i Center Based Services Section is responsible for ensuring
the compliance of 7s Good Housekeeping in order to achieve the organization's vision and
goal . Thus, in order to ensure the sectionbds cor
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the proposal of Construction of Phase lll Cottage is being made. The following Scope of
Works is as follows:

l. GENERAL REQUIREMENTS

1. Project Billboard/Signboard

2. Permit and Other Licenses

3. Mobilization/Demobilization

4. Occupational Safety and Health Program
Il CONSTRUCTION WORKS

1. Site Preparation
1.1. Removal of Trees

2. Civil and Earthworks

a. Soil Poisoning

b. Structure Excavation, Common Soil

C. Embankment, from Structure Excavation
d. Embankment, from Borrow by Equipment
e. Gravel Fill

3. Reinforced Concrete
a. (Footing Tie Beams, Beam, Girder, Columns, Suspended Slab)
b. Slab on Fill and Canopy
C. Reinforcing Steel (Deformed), Grade 40
d. Formworks and Falseworks
2. Masonry Works

a. 100mm CHB Non-Load Bearing Wall (Including Reinforcing Steel)
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b. 150mm CHB Non-Load Bearing Wall (Including Reinforcing Steel)
C. Cement Plaster Finish

3. Electrical and Mechanical Works
a. Conduits, Boxes and Fittings
b. Wires & Wiring Devices
C. Panelboard with Main and Branch Breakers
d. Lighting Fixtures
e. Air-conditioning Unit Split Type, 1HP

4. Plumbing Works

a. Sewer Lines Works

b. Cold Waterlines and Fittings
C. Storm Drainage

d. Catch basin

e. Plumbing Fixtures

5. Ceiling and Carpentry Works
a. Ceiling, Metal Frame, Ficem board
b. Cabinets

6. Painting Works
a. Painting Works (Masonry/ Concrete)
b. Painting Works (Wood Painting)

7. Doors and Windows

a. Wooden Panel Door
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b. Aluminum Powder Coated Glass Window with 6mm thk. Clear
Glass, Sliding Type

C. Aluminum Powder Coated Glass Window with 6mm thk. Clear
Glass, Awning Type

d. Window Girills

8. Floor and Wall Finish

a. Unglazed Tiles (Floor)

b. Glazed Tiles (Wall at T&B)
C. Waffle Tiles for PWD Ramp
d. Floor Topping

9. Structural Steel Works

a. Structural Steel Purlins

b. Anchor Bolts

C. Metal Structure Accessories (Steel Plates)
d. Hand Railing for PWD Ramp

10. Roofing Works

a. Fabricated Metal Roofing Accessory (End Flashing & End Wall

Flashing)
b. Fabricated Metal Roofing Accessory (Gutter)
C. Pre-painted Metal Sheets (Rib type Long Span 0.427 thk above)
d. Pre-painted Spandrel w/ vents
e. Reflective Insulation

D. Schedule of Works
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The Project Duration is One Hundred Fifty (150) Calendar days and will commence a day after
the pre-construction meeting.

E. Qualification, Duties and Responsibilities of the Service Provider

SeeContractor 6 s Ter ms of References
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CONTRACTOR'S TERMS OF REFERENCE

Mame of .
Project Location:
TARLAC HOME FOR WOMEN, SAN
CONSTRUCTION OF PHASE Il COTTAGE VICENTE, TARLAC CITY
Total Froject . . CALENDAR
Cast : PHP 5,169,250.00 Project Duration: | 150 DAYS
Source of Mode of COMPETITVE
e CAPITAL OUTLAY-RM BUILDING Eromurement SIDDING
Date of POW: | Calendar Year 2023 Source of OUTSOURCE
e 0 N ndaar year MEI'IFI .

GENERAL CONDITION AND REQUIREMENT S

A.) Contractor's Qualification(s)

1)

2)

Service Provider! Contractor shall have a Single Largest Confract with similar project contract
and scope swch as construction, improvement' rehabilitations repair of building interion exterior
works completed within the Ten(10) years from the deadline of bid submission, whose the value
of contract amount must at least fifty percent (50%) of the ABC with supported by the
Contractors Performance Evalustion System rating or & certficate of satisfactory rafing or
carificate of satisfactory completion of the project issued by the owner of the previous

completed project.

Service Provider' Contractor required icense Category for the Philippines Contractor's

Accreditation Board Circular Mo, 201, Senes of 2017

Size Range License Classification
Category
At lzast Small B C&D (General Enginesnng/ General

Building
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B.)

CJ

Contractor's Working Hours

1.3 All nommal works for regular days of this contract shall be performed during office hours (3:00
am to 5:00 pm). including Weskends, Holiday and Special Holiday with proper
coordination/approval to RPMT Implementing Team.

2.3  The Contractor’Service Provider shall be required to furnish safe, proper and sufficient lighting
arangement during cwermight works.

3.0 Wieekendsholdays shall deploy a masimum numbsr of manpower based on the submitted

Confractors Schedule, just to catch-up the possible delays due to possible stoppage instructed

by RPMT Implermenting Team.

Contractor's Responsibilities and Conditions

1.0 Confracton'Service Provider shall request a Pre-Construction Mesting with RPMT Engineer and

Canter head before the start of work.

2.0 Contractor shall control the generation of dust and fiyving particles from the operation and shall
provide s temporary closure to prevent creation of nuisance to the adjscent offices/rooms;

3. Contracton’ Service Provider shall submit own construction schedulz, manpower degloyment
schedule, equipment’sf tools schedule, list of manpower to be deployed and Project Site
onganizationsal structure within five (5) days upon received of Mofice of Award,

43 Confracton'Service provider shall assign project engineerproject architect from the start until
cornpletion stage:

5. Contractor'Service provider shall coordinate to the RPMT Implementing Team all the execution

works;

Gy  Contracton'Service provider shall provide waming signages. project signboard, contractors
project log book;

7.3 Contracton'Service provider's workers shall sign on the logbook before entering the premises as

reference of the DSWIO-Regional Center security guards.

&) Confracton'Service provider shall provide’submit Statement of Works Accomplishment, Progress

Photos and Marrative report 2= requirement of the billing reguest;

23 Confracton'Service provider shall submit weskly progress reports with sttached progress photos

to RPMT Imiplementing team;

100y Confractor'Service provider shall provide delivery receipt or list of sll materials brought inside
the compound including the list of equipment and fools;

11y Confractor'Service provider shall provide complete uniform with D and basic FPE for 2l the
construction worker and personnel; and

12 The Contractor’Service Provider shall ensure the sufficient number of manpower to complete
The project within the agreed timefine/duration. The key personnel requirements shall be as

follows:

ey Personnel Requirements Expenence
O (1) Project One (1) Licensad Chvil Minimum of Three (3) yaars
[Engi neerf Anchitect Enginear or One (1) of Relevant Expeniance

| _ Licemsed Architect N
One (1) General Foreman Dedicated Foreman par Minimuwm of Five (5) years of

Projedc Finishing works in
Construction Industry
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123

For each project they bid on, the successful contractor’service provider is responsible for

obtsining all necessary licens=s and permits.

14.)

The Contracton’Service Provider shall stricily complyiocbserve the Construction Safiety
Guidelines for the Implementastion of AN Infrastructure Projects during the Cowid-19 Public

Heaaith Crisis as per  DPWH Departrient COrder Mo, 35 Series of 2020, (s=e Annex D)

15.)

agresnment

18}

E=cept for the service truck. which may be used in a different center, the contractor's specified
eguipment may not be used again if they have won another project with a different center and

miay onty be utilized if they hawve won at least bao projects within the same o=nter. In the ewvent
that the eguipment is remted, the contractor or service provider shall submit & copy of the lease

The backhos ratioc will rely on the evaluation of our designated RFMT engineers. but if they do
nct make an assessmeant, the required ratic is 1:1. The specified equipment of the confractor
miay onty be used if they hawe won at least two projects with the same centfer, and may not be
used again if they hawe won another project with a different center. The contractor or service

provider must produce & copy of the lease agreement if the eguiprment is rented.

0.)

Recommended Terms of Payment

The Payrment for this project shall be madse upon completion of the

1) following activity/scope of works:

Payment Tranches

Outputs! Deliverables

1st Trancha: 15% payment of the total
confract cost less 10% Retention

KMust be Fiftzen Percent (15 2%0) of project
completion’ physical accomplishment with
the submission of Billimg Statement.
Progressfaccomplishment Report,
Statemeant of Work Accomplished, Progress
Phaotos, and Marrative Report.

2nd Tranche: 35 % payment of the total
confract cost less 10% Retention

Must be Fifty Percent {50 %) of project
completion’ physical accomplishment with
the submission of Billimg Staterment.
ProgressfAccomplishment Report,
Statement of Work Accomplished, Progress
Photos, and NMarrative Report.

3rd Tranche: 50 % payment of the
confract cost less 10% Retention

hMust be Hundred Percent {100%) physicsl
complsted Upon with submission of Billing
Statement, Contractor's accomplishment
reporis, Statement of Work Accomplishead,
Progress Photos, Marrative report,
Contractor's certificate of completion,
confractors warranty security, confractors
reguest for acceptance and turn-over
certificate; and Motarized certificate of
Warrsnty.

4th Final Tramnche: 10 %% payment of the
total contract price (10% Retention
Moy

Must be one (1) month and witiwout
damage/defect of installed items and Upon
Submission of Confractors warmranty security
izsued by the private insurance company.
Motanzed Certificate of Warmranty.
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E)

Contractor's Minimum Major Equipment and Tools Requirements

1.3 List of Minimurm mgjor eguipment! tools
requirsrnent sms the following
1-unit one bagger concrete 1-unit Service Truck
rric<er [afleast ELF)

F.] Other General Requiremants

1 Al dimensions/level efe. indicated in the drawing plans are fo b2 verified on the site;

2 Al matenals are subjected for the approval by the End- userf/RPMT Project Engineer;

3 Any discrepancies, either betwesn written dimensions and site dimensions shall be
brought to the RPMT office before executing the works;

4 All equipment, fools, scaffolding and ather personnel needed shall be provided
by the service provider/contracior,

3 Removal, dismantling and demalition work shall be coordinated and requested
to the RPMT Implementing Team:

G Al waste matarials shall be tumed over to the RFMT Implementing
Team with proper documentafion;

T Mo sdditionaliexdira cost to be claimed/charged by the Contractor for the Construction Waorks
alone other than those expressly approved by the Procuring Enfity

2 All works shall comply with the Mational Building Code of the Philippines, Fire Code of the

Philippines, Fhilippine Electrical Code and Department rules and Regulations and other relevant
lewss, rules snd regulations.
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LOT B
SUPPLY AND DELIVERY OF LABOR AND MATERIALS
FOR THE CONSTRUCTION OF EXTENSION OF

LIVELIHOOD BUILDING AND CDC
TERMS OF REFERENCE

A. Background/Rationale

The Tarlac Home for Women is a regional residential care institution located at
the Tarlac Provincial Hospital Compound that houses, provides protection custody,
and other support for the healing and recovery of women aged 18 to 59 years along
with their dependents who are survivors of abuse and exploitation.

While at the center, these women are provided with various services and
programs and also instilling responsibility and work habits by conducting livelihood
training like sewing, cooking, etc. that suits their interests. These activities not only aid
in their recovery and healing but also help them generate income while at the facility,
which they can use when they are ready to be reintegrated back into their respective
families or communities.

For more than 27 years, THFW has been working to achieve the overall goal of
the center is not only to help these women and their dependents in overcoming their
difficulties, reestablishing their social functioning, and regaining their self-worth as well
as ensuring the provision of a conducive residential care setting which is believed to
be beneficial while the residents in care are on the recuperating process. Having
excellent services/programs and a good ambiance will promote a speedy recovery and
healing.

THFW is made up of 12 buildings, 3 cottages, an isolation building, a dining
area, laundry, storage, a multi-function hall, and other offices which have a variety of
amenities installed. 2 of the 3 cottages of the center are where the residents and their
dependents in care stays. As a result, the room is crowded and the residents are not
comfortable which often results in arguments among residents due to having different
perceptions, differences in parenting style, and misunderstanding more so, a compact
living situation might compromise the well-being of the residents and their dependents.
As a result, the project is proposed to provide maximum comfort for both residents and
their dependents, as well as to provide boundary control and privacy that can be
exercised by an individual not to mention the factor of achieving peace and harmony
among the residents and their dependents in care, as well as to conform to the NIC's
standard bed space inside the room.
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B. Objectives

1. Comply with the standards in the operation of a center/institution;

2. Ensures maximum comfort among residents and their dependents and provides
ample space for proper air circulation and ventilation;

3. Prevention of arguments among the residents.

C. Scope of Works

The Protective Services Division T Center Based Services Section is responsible
for ensuring the compliance of 7s Good Housekeeping in order to achieve the
organi zation's vision and goal . Thus,
in the achievement of the said vision, the proposal of Extension of Livelihood
Building is being made. The following Scope of Works is as follows:

I.CONSTRUCTION WORKS
1. Site Preparation

1.2. Demolition Works
2. Civil and Earthworks

a. Structure Excavation, Common Soil
b. Embankment, from Structure Excavation
C. Gravel Fill

3. Reinforced Concrete
a. Footing Tie Beams, Beam, Girder, Columns
b. Slab on Fill, Countertop and Canopy
c. Reinforcing Steel (Deformed), Grade 40
d. Formworks and Falseworks
4. Masonry Works
a. 100mm CHB Non-Load Bearing Wall (Including Reinforcing

Steel)
b. 150mm CHB Non-Load Bearing Wall (Including Reinforcing
Steel)
C. Cement Plaster Finish
5. Electrical and Mechanical Works
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Conduits, Boxes and Fittings
Wires & Wiring Devices
Panelboard with Main and Branch Breakers

Qo T

Lighting Fixtures
6. Plumbing Works

e. Sewer Lines Works

f. Cold Waterlines and Fittings
g. Storm Drainage

h. Catch-basin

Plumbing Fixtures
7. Ceiling and Carpentry Works

o

Ceiling, Metal Frame, Ficem board

=3

Cabinets
8. Painting Works
Painting Works (Masonry / Concrete)
b. Painting Works (Wood Painting)

9. Doors and Windows
a. Wooden Panel Door
b. Aluminum Powder Coated Glass Window with 6mm thk. Clear

Glass, Sliding Type
10.  Floor and Wall Finish
Unglazed Tiles (Floor)
Glazed Tiles (Wall at T&B)
11.  Structural Steel Works
Structural Steel Roof Truss

=3

Structural Steel Purlins
Anchor Bolts
Metal Structure Accessories (Steel Plates)

® 2 0 T o

Stainless Steel Railing for PWD Ramp
12. Roofing Works

a. Fabricated Metal Roofing Accessory (End Flashing & End
Wall Flashing)

b. Fabricated Metal Roofing Accessory (Gutter)

C. Pre-painted Metal Sheets (Rib type Long Span 0.427 thk
above)
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d. Pre-painted Spandrel w/ vents
e. Reflective Insulation

D. Schedule of Works

The project duration is One Hundred Fifty (150) Calendar days and will commence
a day after the pre-construction meeting.
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CONTRACTOR'S TERMS OF REFERENCE

Name of Location:
Project: ’
TARLAC HOME FOR WOMEN, SAN
EXTENSION OF LIVELIHOOD BUILDING VICENTE, TARLAC CITY
Total Project : L CALENDAR
Cost: PHP 1,955,000.00 Project Duration: | 150 DAYS
Source of Mode of COMPETITVE
Eirid: CAPITAL OUTLAY-RM BUILDING Prociirarant: BIDDING
Date of POW: | Calendar Year 2023 ,\SA°“'°e of OUTSOURCE
anpower:

GENERAL CONDITION AND REQUIREMENTS

A.) Contractor's Qualification(s)

1.)  Service Provider/ Contractor shall have a Single Largest Contract with similar project contract
and scope such as construction, improvement/ rehabilitation/ repair of building interior/ exterior
works completed within the Ten(10) years from the deadline of bid submission, whose the value
of contract amount must at least fifty percent (50%) of the ABC with supported by the
Contractors Performance Evaluation System rating or a certificate of satisfactory rating or
certificate of satisfactory completion of the project issued by the owner of the previous
completed project.

2.) Service Provider/ Contractor required license Category for the Philippines Contractor's
Accreditation Board Circular No. 201, Series of 2017

Size Range License Classification
Category
At least Small B c&D General Engineering/ General
Building

B.) Contractor's Working Hours

PAGE1 of 5 g
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All normal works for regular days of this contract shall be performed during office hours (8:00
am to 5:00 pm), including Weekends, Holiday and Special Holiday with proper
coordination/approval to RPMT Implementing Team.

The Contractor/Service Provider shall be required to furnish safe, proper and sufficient lighting
arrangement during overnight works.

Weekends/holidays shall deploy a maximum number of manpower based on the submitted
Contractors Schedule, just to catch-up the possible delays due to possible stoppage instructed
by RPMT Implementing Team.

C.) Contractor's Responsibilities and Conditions

1)

2)

3)

4)

5)

6)

7)

8.

9)

10.)

11.)

12))

Contractor/Service Provider shall request a Pre-Construction Meeting with RPMT Engineer and
Center head before the start of work.

Contractor shall control the generation of dust and flying particles from the operation and shall
provide a temporary closure to prevent creation of nuisance to the adjacent offices/rooms;

Contractor/ Service Provider shall submit own construction schedule, manpower deployment
schedule, equipment’s/ tools schedule, list of manpower to be deployed and Project Site
organizational structure within five (5) days upon received of Notice of Award;
Contractor/Service provider shall assign project engineer/project architect from the start until
completion stage;

Contractor/Service provider shall coordinate to the RPMT Implementing Team all the execution
works;

Contractor/Service provider shall provide warning signages, project signboard, contractors
project log book;

Contractor/Service provider's workers shall sign on the logbook before entering the premises as
reference of the DSWD-Regional Center security guards.

Contractor/Service provider shall provide/submit Statement of Works Accomplishment, Progress
Photos and Narrative report as requirement of the billing request;

Contractor/Service provider shall submit weekly progress reports with attached progress photos
to RPMT Implementing team;

Contractor/Service provider shall provide delivery receipt or list of all materials brought inside
the compound including the list of equipment and tools;

Contractor/Service provider shall provide complete uniform with ID and basic PPE for all the
construction worker and personnel; and

The Contractor/Service Provider shall ensure the sufficient number of manpower to complete
The project within the agreed timeline/duration. The key personnel requirements shall be as
follows;

Key Personnel Requirements Experience
One (1) Project One (1) Licensed Civil Minimum of Three (3) years
Engineer/Architect Engineer or One (1) of Relevant Experience
Licensed Architect
One (1) General Foreman Dedicated Foreman per Minimum of Five (5) years of
Project Finishing works in
Construction Industry
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13.) For each project they bid on, the successful contractor/service provider is responsible for
obtaining all necessary licenses and permits.

14.) The Contractor/Service Provider shall strictly comply/observe the Construction Safety
Guidelines for the Implementation of All Infrastructure Projects during the Covid-19 Public
Health Crisis as per DPWH Department Order No. 35 Series of 2020. (see Annex D)

15.) Except for the service truck, which may be used in a different center, the contractor's specified
equipment may not be used again if they have won another project with a different center and
may only be utilized if they have won at least two projects within the same center. In the event
that the equipment is rented, the contractor or service provider shall submit a copy of the lease
agreement.

16.) The backhoe ratio will rely on the evaluation of our designated RPMT engineers, but if they do
not make an assessment, the required ratio is 1:1. The specified equipment of the contractor
may only be used if they have won at least two projects with the same center, and may not be
used again if they have won another project with a different center. The contractor or service
provider must produce a copy of the lease agreement if the equipment is rented.

D.) Recommended Terms of Payment

The Payment for this project shall be made upon completion of the
following activity/scope of works:

Payment Tranches Outputs/ Deliverables

Must be Fifteen Percent (15 %) of project
completion/ physical accomplishment with
1st Tranche: 15% payment of the total the submission of Billing Statement,
contract cost less 10% Retention Progress/Accomplishment Report,
Statement of Work Accomplished, Progress
Photos, and Narrative Report.

Must be Fifty Percent (50 %) of project
completion/ physical accomplishment with
2nd Tranche: 35 % payment of the total | the submission of Billing Statement,
contract cost less 10% Retention Progress/Accomplishment Report,
Statement of Work Accomplished, Progress
Photos, and Narrative Report.
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Must be Hundred Percent (100%) physical
completed Upon with submission of Billing
Statement, Contractor’s accomplishment
reports, Statement of Work Accomplished,
3rd Tranche: 50 % payment of the Progress Photos, Narrative report,
contract cost less 10% Retention Contractor’s certificate of completion,
contractors warranty security, contractors
request for acceptance and turn-over
certificate; and Notarized certificate of
warranty.

Must be one (1) month and without

4th Final Tranche: 10 % payment of the | damage/defect of installed items and Upon
total contract price (10% Retention Submission of Contractors warranty security
Money) issued by the private insurance company,
Notarized Certificate of Warranty.

E.) Contractor's Minimum Major Equipment and Tools Requirements

1.)  List of Minimum major equipment/ tools
requirement are the following

1-unit one bagger concrete 1-unit Service Truck
mixer (atleast ELF)

F.) Other General Requirements

1 All dimensions/level etc. indicated in the drawing plans are to be verified on the site;

2 All materials are subjected for the approval by the End- user/RPMT Project Engineer;

3 Any discrepancies, either between written dimensions and site dimensions shall be
brought to the RPMT office before executing the works;

4 All equipment, tools, scaffolding and other personnel needed shall be provided
by the service provider/contractor;

5

Removal, dismantling and demolition work shall be coordinated and requested
to the RPMT Implementing Team;

6  All waste materials shall be turned over to the RPMT Implementing
Team with proper documentation;

it No additional/extra cost to be claimed/charged by the Contractor for the Construction Works
alone other than those expressly approved by the Procuring Entity

8  All works shall comply with the National Building Code of the Philippines, Fire Code of the
Philippines, Philippine Electrical Code and Department rules and Regulations and other relevant
laws, rules and regulations.
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4.2 To ensure the timely implementation of infrastructure projects and effective
management of the performance of contractors, the following calibrated actions in
response to delays in the implementation of infrastructure projects are hereby adopted:

4.2.1 Negative slippage of five percent (5%) - The contractor shall be given a warning and be
required to:

4.2.1.1 Submit a detailed "catch-up" program every two weeks in order to eliminate the slippage
and to restore the project to its original schedule;

4.2.1.2 Accelerate work and identify specific physical targets to be accomplished over a definite
period of time; and

4.2.13 Provide additional input resources such as the following; money, manpower, materials,
equipment, and management, which shall be mobilized for this action.

4.2.2 Negative slippage of ten percent (10%) -

The contractor shall be issued a final warning and be required to come-up with revised detailed
"catch-up” program with weekly physical targets together with the required additional input
resources.

The implementing unit shall intensify on-site supervision and evaluation of the project
performance to at least once a week and prepare contingency plans for a possible termination
of the contract or take-over of the work by administration or contract.

4.2.3 Negative slippage of fifteen percent (15%) -

The contractor shall be issued a final warning and be required to come-up with a revised
detailed "catch-up" program with weekly physical targets together with the required additional
inpt resources.

The implementing unit shall intensify on-site supervision and evaluation of the project
performance to at leat once a week and prepare contingency plans for a possible termination of
the contract or take-over of the work by administration or contract.
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LOT C
SUPPLY AND DELIVERY OF LABOR AND MATERIALS

FOR THE CONSTRUCTION OF DRAINAGE
TERMS OF REFERENCE

A. Background/Rationale

The Tarlac Home for Women is a regional residential care institution located at the
Tarlac Provincial Hospital Compound that houses, provides protection custody, and
other support for the healing and recovery of women aged 18 to 59 years along with
their dependents who are survivors of abuse and exploitation.

While at the center, these women are provided with various services and programs
and also instilling responsibility and work habits by conducting livelihood training like
sewing, cooking, etc. that suits their interests. These activities not only aid in their
recovery and healing but also help them generate income while at the facility, which
they can use when they are ready to be reintegrated back into their respective families
or communities.

For more than 27 years, THFW has been working to achieve the overall goal of the center is
not only to help these women and their dependents in overcoming their difficulties,
reestablishing their social functioning, and regaining their self-worth as well as ensuring the
provision of a conducive residential care setting which is believed to be beneficial while the
residents in care are on the recuperating process. Having excellent services/programs and a
good ambiance will promote a speedy recovery and healing.

THFW has no functional drainage, although there are cultivated canals, the rainwater and
water coming from the kitchen and laundry area flows on the ground, walkways, and in an
open area becoming slippery which might cause harm to residents and staff. More so, flooding
can cause structural damage from a buildup of rainwater. Hence the construction of a drainage
system is required to provide a comfortable and healthy environment for residents and staff,
preserve the structural integrity of the building or structures in the center, and for the Center
to conform to the guidelines set by the NIC

B. Objectives

1. Comply with the standards in the operation of a center/institution;

2. To have a comfortable and presentable shelter for women and their
dependents;

3. Ensure the safety of the residents and the staff.
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C. Scope of Works

The Protective Services Division i Center Based Services Section is
responsible for ensuring the compliance of 7s Good Housekeeping in order to achieve
the organization's vision and goal. Thus,
in the achievement of the said vision, the proposal of Construction of Drainage is being
made. The following Scope of Works is as follows:

GENERAL REQUIREMENTS
1. Occupational Safety and Health Program
. CONSTRUCTION WORKS
1. Site Preparation
1.3. Dismantling of Existing U-Ditch Canal
2. Civil and Earthworks
2.1. Excavation
2.2. Gravel Fill

3. Reinforced Concrete

3.1. Structural Concrete

3.2. Reinforcing Steel (Deformed), Grade 40

3.3. Formworks and False Works
4. Steel Works
4.1. Steel Grating

D. Schedule of Works

The Project Duration is One Hundred Fifty (120) Calendar days and will commence
a day after the pre-construction meeting.
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E. Qualification, Duties and Responsibilities of the Service Provider

See Contractorobés Terms of References
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DRN: lll-FO-PSD-CBSS-SS-PROP-23-03-13916-S

CONTRACTOR'S TERMS OF REFERENCE

Nairmg;of Location:
Project: ’
TARLAC HOME FOR WOMEN, SAN
CONSTRUCTION OF DRAINAGE VICENTE, TARLAC CITY
Total Project . — CALENDAR
Cost: PHP 3,445,400.00 Project Duration: | 120 DAYS
Source of Mode of COMPETITVE
Fund: CAPHALOUTLAY-RM.BUILDING Procurement: BIDDING
Date of POW: | Calendar Year 2023 ,\SA°“'°e of OUTSOURCE
anpower:

GENERAL CONDITION AND REQUIREMENTS

A.) Contractor's Qualification(s)

1.)  Service Provider/ Contractor shall have a Single Largest Contract with similar project contract
and scope such as construction, improvement/ rehabilitation/ repair of building interior/ exterior
works completed within the Ten(10) years from the deadline of bid submission, whose the value
of contract amount must at least fifty percent (50%) of the ABC with supported by the
Contractors Performance Evaluation System rating or a certificate of satisfactory rating or
certificate of satisfactory completion of the project issued by the owner of the previous
completed project.

2.) Service Provider/ Contractor required license Category for the Philippines Contractor's
Accreditation Board Circular No. 201, Series of 2017

Size Range License Classification
Category
At least Small B c&D General Engineering/ General
Building

B.) Contractor's Working Hours
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All normal works for regular days of this contract shall be performed during office hours (8:00
am to 5:00 pm), including Weekends, Holiday and Special Holiday with proper
coordination/approval to RPMT Implementing Team.

The Contractor/Service Provider shall be required to furnish safe, proper and sufficient lighting
arrangement during overnight works.

Weekends/holidays shall deploy a maximum number of manpower based on the submitted
Contractors Schedule, just to catch-up the possible delays due to possible stoppage instructed
by RPMT Implementing Team.

C.) Contractor's Responsibilities and Conditions

1)

2)

3)

4)

5)

6)

7)

8.

9)

10.)

11.)

12))

Contractor/Service Provider shall request a Pre-Construction Meeting with RPMT Engineer and
Center head before the start of work.

Contractor shall control the generation of dust and flying particles from the operation and shall
provide a temporary closure to prevent creation of nuisance to the adjacent offices/rooms;

Contractor/ Service Provider shall submit own construction schedule, manpower deployment
schedule, equipment’s/ tools schedule, list of manpower to be deployed and Project Site
organizational structure within five (5) days upon received of Notice of Award;
Contractor/Service provider shall assign project engineer/project architect from the start until
completion stage;

Contractor/Service provider shall coordinate to the RPMT Implementing Team all the execution
works;

Contractor/Service provider shall provide warning signages, project signboard, contractors
project log book;

Contractor/Service provider's workers shall sign on the logbook before entering the premises as
reference of the DSWD-Regional Center security guards.

Contractor/Service provider shall provide/submit Statement of Works Accomplishment, Progress
Photos and Narrative report as requirement of the billing request;

Contractor/Service provider shall submit weekly progress reports with attached progress photos
to RPMT Implementing team;

Contractor/Service provider shall provide delivery receipt or list of all materials brought inside
the compound including the list of equipment and tools;

Contractor/Service provider shall provide complete uniform with ID and basic PPE for all the
construction worker and personnel; and

The Contractor/Service Provider shall ensure the sufficient number of manpower to complete
The project within the agreed timeline/duration. The key personnel requirements shall be as
follows;

Key Personnel Requirements Experience
One (1) Project One (1) Licensed Civil Minimum of Three (3) years
Engineer/Architect Engineer or One (1) of Relevant Experience
Licensed Architect
One (1) General Foreman Dedicated Foreman per Minimum of Five (5) years of
Project Finishing works in
Construction Industry
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13.) For each project they bid on, the successful contractor/service provider is responsible for
obtaining all necessary licenses and permits.

14.) The Contractor/Service Provider shall strictly comply/observe the Construction Safety
Guidelines for the Implementation of All Infrastructure Projects during the Covid-19 Public
Health Crisis as per DPWH Department Order No. 35 Series of 2020. (see Annex D)

15.) Except for the service truck, which may be used in a different center, the contractor's specified
equipment may not be used again if they have won another project with a different center and
may only be utilized if they have won at least two projects within the same center. In the event
that the equipment is rented, the contractor or service provider shall submit a copy of the lease
agreement.

16.) The backhoe ratio will rely on the evaluation of our designated RPMT engineers, but if they do
not make an assessment, the required ratio is 1:1. The specified equipment of the contractor
may only be used if they have won at least two projects with the same center, and may not be
used again if they have won another project with a different center. The contractor or service
provider must produce a copy of the lease agreement if the equipment is rented.

D.) Recommended Terms of Payment

The Payment for this project shall be made upon completion of the
following activity/scope of works:

Payment Tranches Outputs/ Deliverables

Must be Fifteen Percent (15 %) of project
completion/ physical accomplishment with
1st Tranche: 15% payment of the total the submission of Billing Statement,
contract cost less 10% Retention Progress/Accomplishment Report,
Statement of Work Accomplished, Progress
Photos, and Narrative Report.

Must be Fifty Percent (50 %) of project
completion/ physical accomplishment with
2nd Tranche: 35 % payment of the total | the submission of Billing Statement,
contract cost less 10% Retention Progress/Accomplishment Report,
Statement of Work Accomplished, Progress
Photos, and Narrative Report.
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Must be Hundred Percent (100%) physical
completed Upon with submission of Billing
Statement, Contractor’s accomplishment
reports, Statement of Work Accomplished,
3rd Tranche: 50 % payment of the Progress Photos, Narrative report,
contract cost less 10% Retention Contractor’s certificate of completion,
contractors warranty security, contractors
request for acceptance and turn-over
certificate; and Notarized certificate of
warranty.

Must be one (1) month and without

4th Final Tranche: 10 % payment of the | damage/defect of installed items and Upon
total contract price (10% Retention Submission of Contractors warranty security
Money) issued by the private insurance company,
Notarized Certificate of Warranty.

E.) Contractor's Minimum Major Equipment and Tools Requirements

1.)  List of Minimum major equipment/ tools
requirement are the following

1-unit one bagger concrete 1-unit Service Truck
mixer (atleast ELF)

F.) Other General Requirements

1 All dimensions/level etc. indicated in the drawing plans are to be verified on the site;

2 All materials are subjected for the approval by the End- user/RPMT Project Engineer;

3 Any discrepancies, either between written dimensions and site dimensions shall be
brought to the RPMT office before executing the works;

4 All equipment, tools, scaffolding and other personnel needed shall be provided
by the service provider/contractor;

5

Removal, dismantling and demolition work shall be coordinated and requested
to the RPMT Implementing Team;

6  All waste materials shall be turned over to the RPMT Implementing
Team with proper documentation;

it No additional/extra cost to be claimed/charged by the Contractor for the Construction Works
alone other than those expressly approved by the Procuring Entity

8  All works shall comply with the National Building Code of the Philippines, Fire Code of the
Philippines, Philippine Electrical Code and Department rules and Regulations and other relevant
laws, rules and regulations.
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4.2 To ensure the timely implementation of infrastructure projects and effective
management of the performance of contractors, the following calibrated actions in
response to delays in the implementation of infrastructure projects are hereby adopted:

4.2.1 Negative slippage of five percent (5%) - The contractor shall be given a warning and be
required to:

4.2.1.1 Submit a detailed "catch-up" program every two weeks in order to eliminate the slippage
and to restore the project to its original schedule;

4.2.1.2 Accelerate work and identify specific physical targets to be accomplished over a definite
period of time; and

4.2.13 Provide additional input resources such as the following; money, manpower, materials,
equipment, and management, which shall be mobilized for this action.

4.2.2 Negative slippage of ten percent (10%) -

The contractor shall be issued a final warning and be required to come-up with revised detailed
"catch-up” program with weekly physical targets together with the required additional input
resources.

The implementing unit shall intensify on-site supervision and evaluation of the project
performance to at least once a week and prepare contingency plans for a possible termination
of the contract or take-over of the work by administration or contract.

4.2.3 Negative slippage of fifteen percent (15%) -

The contractor shall be issued a final warning and be required to come-up with a revised
detailed "catch-up" program with weekly physical targets together with the required additional
inpt resources.

The implementing unit shall intensify on-site supervision and evaluation of the project
performance to at leat once a week and prepare contingency plans for a possible termination of
the contract or take-over of the work by administration or contract.
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SCHEDULE OF REQUIREMENTS
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SCHEDULE OF REQUIREMENTS

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which
is the date of delivery to the project site:

Lot Particular Contract Duration
No.

SUPPLY AND DELIVERY OF LABOR AND .
A | MATERIALS FOR THE CONSTRUCTION OF | ©One Hundred Fiity (150)
PHASE Il COTTAGE CalendaDays
SUPPLY AND DELIVERY OF LABOR AND
MATERIALS FOR THE CONSTRUCTION OF | One Hundred Fifty (150)
EXTENSION OF LIVELIHOOD BUILDING CalendaDays

AND CDC

SUPPLY AND DELIVERY OF LABOR AND

C | MATERIALS FOR THE CONSTRUCTION OF | ©ne Hundred Twenty
DRAINAGE (120) Calendabays

*Kindly delete the LOT or Project you do not intend to participate in.

Conforme:

Name of Company

Signature of Bidder or Authorized Representative

Name and Designation

Date
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VII. Drawings

[Insert here a list of Drawings. The actual Drawings, including site plans, should be attached
to this section, or annexed in a separate folder.]
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LOT A
SUPPLY AND DELIVERY OF LABOR AND MATERIALSFOR
THE CONSTRUCTION OF PHASE Il COTTAGE
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