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Preface

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure
Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been
prepared by the Government of the Philippines for use by all branches, agencies, departments,
bureaus, offices, or instrumentalities of the government, including government-owned and/or
-controlled corporations, government financial institutions, state universities and colleges,
local government units, and autonomous regional government. The procedures and practices
presented in this document have been developed through broad experience, and are for
mandatory use in projects that are financed in whole or in part by the Government of the
Philippines or any foreign government/foreign or international financing institution in
accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR)
of Republic Act (RA) No. 9184.

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a
bill of quantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (i) the
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the
eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the obligations,
duties, and/or functions of the winning Bidder.

Care should be taken to check the relevance of the provisions of the PBDs against the
requirements of the specific Works to be procured. If duplication of a subject is inevitable in
other sections of the document prepared by the Procuring Entity, care must be exercised to
avoid contradictions between clauses dealing with the same matter.

Moreover, each section is prepared with notes intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in
the final documents. The following general directions should be observed when using the
documents:

a. All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b. Specific details, such as the “name of the Procuring Entity” and “address for
bid submission,” should be furnished in the Instructions to Bidders, Bid Data
Sheet, and Special Conditions of Contract. The final documents should contain
neither blank spaces nor options.

C. This Preface and the footnotes or notes in italics included in the Invitation to
Bid, BDS, General Conditions of Contract, Special Conditions of Contract,
Specifications, Drawings, and Bill of Quantities are not part of the text of the
final document, although they contain instructions that the Procuring Entity
should strictly follow.

d. The cover should be modified as required to identify the Bidding Documents as
to the names of the Project, Contract, and Procuring Entity, in addition to date
of issue.



Modifications for specific Procurement Project details should be provided in the
Special Conditions of Contract as amendments to the Conditions of Contract.
For easy completion, whenever reference has to be made to specific clauses in
the Bid Data Sheet or Special Conditions of Contract, these terms shall be
printed in bold typeface on Sections I (Instructions to Bidders) and Il (General
Conditions of Contract), respectively.

For guidelines on the use of Bidding Forms and the procurement of Foreign-
Assisted Projects, these will be covered by a separate issuance of the
Government Procurement Policy Board.
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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC — Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI — Consumer Price Index.

DOLE — Department of Labor and Employment.
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DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b]).
GFI — Government Financial Institution.
GOCC — Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB — Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.

SEC — Securities and Exchange Commission.



SLCC - Single Largest Completed Contract.

UN — United Nations.



Section 1. Invitation to Bid

Notes on the Invitation to Bid

The Invitation to Bid (IB) provides information that enables potential Bidders to decide
whether to participate in the procurement at hand. The IB shall be posted in accordance with
Section 21.2 of the 2016 revised IRR of RA No. 9184,

Apart from the essential items listed in the Bidding Documents, the IB should also indicate
the following:

a. The date of availability of the Bidding Documents, which shall be from the time the
IB is first advertised/posted until the deadline for the submission and receipt of bids;

b. The place where the Bidding Documents may be acquired or the website where it
may be downloaded;

c. The deadline for the submission and receipt of bids; and
d. Anyimportant bid evaluation criteria.
The IB should be incorporated into the Bidding Documents. The information contained in

the IB must conform to the Bidding Documents and in particular to the relevant information
in the Bid Data Sheet.




S DSWD

Department of Soclal Welfare and Development

Republic of the Philippines

Department of Social Welfare and Development

DSWD Field Office 111, Diosdado Macapagal Government Center, Maimpis,
City of San Fernando Pampanga, Philippines 2000
Tel: (045) 861 — 2413; Telefax: (045) 961 — 2413

Email: fo3@dswd.gov.ph
Website: http://www.dswd.gov.ph

INVITATION TO BID FOR
SUPPLY AND DELIVERY OF LABOR AND MATERIALS
FOR THE CONSTRUCTION OF RESIDENTIAL
COTTAGE OF REGIONAL REHABILITATION CENTER
FOR YOUTH (RRCY) AT MAGALANG, PAMPANGA

ITB No. GOP/DSWD3-2023-11-002
(PR No. 2023-011-075)

1. The Department of Social Welfare and Development (DSWD) - Field Office I11, through
the GAA CY 2023 — CRCF - CAPITAL OUTLAY intends to apply the amount of
TWELVE MILLION FIFTY-SEVEN THOUSAND SEVEN HUNDRED FIFTY
PESOS (PHP 12,057,750.00) as Approved Budget for the Contract (ABC) to payments
under the contract for “SUPPLY AND DELIVERY OF LABOR AND MATERIALS
FOR THE CONSTRUCTION OF RESIDENTIAL COTTAGE OF REGIONAL
REHABILITATION CENTER FOR YOUTH (RRCY) AT MAGALANG,
PAMPANGA”. Bids received in excess of the ABC for each lot shall be automatically
rejected at bid opening.

2. The Department of Social Welfare and Development (DSWD) - Field Office 111, now
invites bids for the above Procurement Project. Completion of the Works is required for
ONE HUNDRED EIGHTY (180) CALENDAR DAYS upon issuance of the Notice to
Proceed.

Bidders should have completed a contract similar to the Project. The description of an
eligible bidder is contained in the Bidding Documents, particularly, in Section Il
(Instructions to Bidders).

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules and
Regulations (IRR) of Republic Act (RA) No. 9184.

In compliance with GPPB Resolution 09-2020 entitled, “Approving Measures for the
Efficient Conduct of Procurement Activities during a State of Calamity or Implementation
of Community Quarantine or Similar Restrictions”, the DSWD Bids and Awards Committee
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has confirmed, adopted, and approved measures for online or electronic bidding, as
recommended by the GPPB-TSO, for the efficient conduct of all procurement activities,
regardless of the procurement modality, during the pandemic in preparation for the full
implementation of GPPB Resolution No. 21-2021 using E- Bidding Facility of the
Modernized Philippine Government Electronic Procurement System (mPhilGEPS).

In view of this, the procedure for this procurement project shall be in accordance with
DSWD BAC Resolution No. 2021-10-01 relative to the Implementation of Electronic
Submission and Receipt of Bids and the Bidder’s Kit on Guidelines to Bidders in
Adopting Electronic Submission of Bids is attached herewith as Annex “A.”

Bidding is restricted to Filipino citizens/sole proprietorships, organizations with at least
sixty percent (60%) interest or outstanding capital stock belonging to citizens of the
Philippines, and to citizens or organizations of a country, the laws or regulations of which
grant similar rights or privileges to Filipino citizens, pursuant to RA5183.

4. Interested bidders may obtain further information from Bids and Awards Committee
(BAC) Secretariat of the Procuring Entity and inspect the Bidding Documents posted at
the DSWD Field Office IlI.

5. A complete set of Bidding Documents may be acquired by interested bidders on 01
December 2023 to 13 December 2023 (4:00PM) from the DSWD Field Office I11 website
given below and upon payment of the applicable fee of TWENTY FIVE THOUSAND
PESOS (P25,000.00) for the Bidding Documents. The Procuring Entity shall allow the
bidder to present its proof of payment for the fees in person or electronic mail.

It may also be downloaded from the website of the Philippine Government Electronic
Procurement System (PhilGEPS), provided that bidders shall pay the applicable fee/s for
the Bidding Documents not later than the submission of their bids

Interested Bidders shall contact the BAC Secretariat through e-mail at
secretariatbac.fo3@gmail.com for further instructions on the purchase and payment of the
Bidding Documents.

Upon receipt from the BAC of an official Acknowledgement Receipt of Bid and payment
of the Bidding Document Fee, the bidder shall submit to the BAC Secretariat clear digital
copies of the aforementioned Acknowledgement Receipt of Bid and either clear scanned
copy of Official Receipt issued by the DSWD Field Office I1I Cashier’s Office on or before
the deadline of submission of bids.

6. DSWD Field Office I11 will hold a Pre-Bid Conference! on 01 December 2023 (Friday) at
2:00PM through video conference via google meet, which link shall be provided a day
before the said conference. A pre-registration shall be required for all interested suppliers
in order to access the video conferences and to participate further in the procurement
activities as scheduled. Those interested bidders must provide complete information in the
Google Forms which may be accessed via this link: https://tinyurl.com/DSWDe-bid or
bit.ly/bacfo3registration.

1
May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a pre-bid
conference.
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10.

Prospective bidders are encouraged to discuss any concerns or clarifications about the
eligibility requirements including the technical specifications in the said conference.

Bids must be duly received and acknowledged by the BAC Secretariat through online or
electronic submission on or before 14 December 2023 (Thursday) at 12:00 NN in the
manner compliant with the submission of eligibility documents for public bidding and in
accordance with the above-mentioned DSWD BAC Resolution No. 2021-10-01 relative to
the Implementation of Electronic Submission and Receipt of Bids and the Bidder’s Kit on
Guidelines to Bidders in Adopting Electronic Submission of Bids. Late bids shall not be
accepted.

All bids must be accompanied by a bid security in any of the acceptable forms and in the
amount stated in ITB Clause 16.

Bid opening shall be on 14 December 2023 (Thursday) at 2:00PM via google meet video
conferencing. Bids will be opened in the presence of the bidders’ representatives who
choose to attend the activity.

Prospective bidders are requested to organize and submit their Bids electronically as
provided under the Bidder’s Kit on Guidelines to Bidders in Adopting Electronic
Submission of Bids. and suppliers are hereby reminded, as follows:

a)  The submission of the Legal and Technical Documents (First Envelope) and Financial
Documents (Second Envelope) shall be in PDF file;

b)  Scan the original copy of the Legal and Technical Requirements and save as PDF, after
scanning the original copy of the Legal and Technical Requirements, place the scanned
files in one folder with file name “Legal and Technical Documents” and compress the
folder using WinRAR Extractor Application with file name “Folder 1 - Legal and
Technical Documents”, assign a strong password on the compressed file;

c)  Scan the original copy of the Financial Requirements and save as PDF, after scanning
the original copy of the Financial Requirements, place the scanned files in one folder
with file name “Financial Requirements” and compress the folder using WinRAR
Extractor Application with file name “Folder 2 - Financial Documents”, assign a
password on the compressed file;

d)  After encrypting the Legal and Technical, and Financial Requirements, encrypt the
two (2) encrypted files using WinRAR Extractor Application with file name “DSWD-
FOIII ITB No. - (Name of Bidder)”, and assign a strong password:;

In case of modification of bids by the bidder, the bidder shall use the file name for the
main file “DSWD-FOIII ITB No. - (Name of Bidder) - Final”

The original bid submitted shall not be retrieved but a modified bid shall be submitted to
the BAC Secretariat official uploading site provided that it is equally secured by strong
password, properly identified, and submitted on or before the set deadline.

Important: Passwords shall bear a unique combination for each file. Same passwords for
all files are strictly not allowed. Please see attached ANNEX for your guidance.
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a)  Submit/Upload your bids thru this link: https://tinyurl.com/dswfo3ebid on or before
the set deadline;

b)  After submission of your bids, wait for an acknowledgement of BAC via email for
the confirmation of your submitted bids indicating the Date and Time of your
submission; and

c) Also, the link for the Opening of Bids will be sent to your registered email upon
submission of the copy of the Acknowledgement Receipt of Bid and proof of payment
of the bidding document to the BAC Secretariat as stated in item no.5 hereof.

Important: All bids submitted after the deadline will NOT be considered in the bid
opening.

It is the responsibility of the bidders who submitted their bids electronically to monitor
receipt of an auto-generated bid receipt acknowledging their bid submission. Failure to
receive a bid receipt means the submission was not successful.

In case the bidder fails to submit any or all of the folders containing the documentary
requirements in unique password-protected RAR files, the bid/quotation will automatically
be disqualified and shall be declared as “FAILED” and the supplier will no longer be
allowed to participate further in the procurement activities scheduled for this project.

11. After the opening and evaluation of bids, the BAC, its staff and personnel, Secretariat and
Technical Working Group (TWG), as well as Observers are prohibited from making or
accepting any communication with any bidder regarding the evaluation of their bids until
issuance of Notice of Award (NOA). However, the BAC, through its Secretariat, may ask
in writing the bidder for clarification of its request in writing. All responses to requests for
clarification shall be in writing.

12. The DSWD FO I11 reserves the right to reject any and all bids, declare a failure of bidding,
or not award the contract at any time prior to contract award in accordance with Sections
35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA No.
9184, without thereby incurring any liability to the affected bidder or bidders.

13. For further information, please refer to:

THE VICE CHAIRPERSON

Bids and Awards Committee c/o BAC Secretariat

DSWD Field Office 111, Diosdado Macapagal Government Center,
Maimpis, City of San Fernando, Pampanga, Philippines

Tel: (045) 961 — 2143
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14. You may visit the following websites:

For downloading of Bidding Documents:

ps-philgeps.gov.ph - Website of the Philippine Government Electronic Procurement System
(PhilGEPS)

www.fo3.dswd.gov.ph — Website of the DSWD Field Office 111
https://tinyurl.com/fo3bacsite— Website of the DSWD Field Office 111 BAC

Prospective bidders are required to pay for the purchase of the project’s Philippine Bidding

Documents personally at DSWD FO Ill.

ALLAIN R. MALIT
Bids and Awards Committee Vice Chairperson
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DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT
FIELD OFFICE Il
BIDS AND AWARDS COMMITTEE

GUIDELINES TO BIDDERS IN ADOPTING
ELECTRONIC SUBMISSION OF BIDS
(GPPB Resolution No. 09-2020)

For Pre-Bidding Conference

Step 1: Register by completing the information required in the Google Forms that can be
accessed with this link: https://tinyurl.com/DSWDe-bid. Once the form is successfully
submitted, wait for an acknowledgement that will be sent to you via email.

Step 2: Attend in the scheduled Pre-Bid Conference by clicking the link attached in the
Acknowledgement email.

Step 3: Wait for the Bids and Awards Committee to accept your entry in the set conference.

For Submission of Bids

Step 1: Scan the original copy of the Legal and Technical Requirements and save as PDF,
after scanning the original copy of the Legal and Technical Requirements, place the scanned
files in one folder with file name “Legal and Technical Documents” and compress the folder
using WIinRAR Extractor Application with file name “Folder 1 - Legal and Technical
Documents”, assign a strong password on the compressed file.

Step 2: Scan the original copy of the Financial Requirements and save as PDF, after scanning
the original copy of the Financial Requirements, place the scanned files in one folder with
file name “Financial Requirements” and compress the folder using WinRAR Extractor
Application with file name “Folder 2 - Financial Documents”, assign a strong password on
the compressed file.

Step 3: After encrypting the Legal and Technical, and Financial Requirements, compress
the two (2) encrypted files using WinRAR Extractor Application with file name “DSWD-
FOIII Bidding No.__ - (Name of Bidder)”, and assign a strong password.

In case of modification of bids by the bidder, the bidder shall use the file name for the
main file “DSWD-FOIII ITB No. - (Name of Bidder) - Final”
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The original bid submitted shall not be retrieved but a modified bid shall be submitted to the
BAC Secretariat official uploading site provided that it is equally secured by password,
properly identified, and submitted on or before the set deadline. The bidder shall use the
following file names:

Important: Passwords shall bear a unique combination for each folder. Same passwords for
allfolders are strictly not allowed. Please see attached ANNEX for your guidance.

Step 4: Submit/Upload your bids thru this link: https://tinyurl.com/dswdfo3ebid on or before
the set deadline.

Step 5: After submission of your bids, wait for an acknowledgement of BAC via email for
theconfirmation of your submitted bids indicating the Date and Time of your submission.
Print the confirmation sent by the BAC as proof of your submission and send it to the BAC
Secretariat together with your proof of payment to receive the link for the Opening of Bids.

IMPORTANT: All bids submitted after the deadline will NOT be considered in the bid
opening.

For Opening of Bids

Step 1: Open the email and access the link provided by the Secretariat to enter in the video
conference. Wait for the confirmation from the BAC Secretariat to enter the meeting room.

[Failure to compress the Main Folder using WinRAR Extractor Application and/or place a
password thereto as well as failure to set unique passwords for the Legal & Technical Folder
and/or Financial folder will warrant the AUTOMATIC DISQUALIFICATION of such
bidder];

Step 2: When prompted, disclose in the chatbox the password to the password-protected RAR
folder. The BAC Secretariat will prompt you to disclose the password for the document
containing the Legal and Technical Requirements. If you are present, the BAC Secretariat
willask in the chatbox of the Google Meet video conferencing room for the corresponding
password during the bid opening itself.

Step 3: Should the Legal and Technical requirements be declared as "PASSED”, you will be
prompted to disclose the password for the PDF document containing the Financial
Requirements. You must respond promptly.

IMPORTANT NOTE: If you are not present in the online meeting in Google Meet, the
Secretariat will send you an inquiry for such password via text message to your registered
mobile number. You are given a maximum of five (5) minutes to respond.

Should you not respond with the password when prompted, the BAC shall move on to the
next bid, if any. If there are no other bids to be considered, the Secretariat shall ask again via
text message for the password, and you are given another five (5) minutes to respond. Should
you fail to respond within the allotted time, your submitted bid will no longer be considered.

The participating bidder shall only have three (3) attempts to provide the correct password
for each folder.
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Compressing your Files into password-protected RAR
formatFor Legal and Technical Requirements (based on the checklist)

» Place the scanned files in one (1) folder with filename “Legal and
TechnicalRequirements™

B Legal ane Techneil Rugueernenis

Prev = ) Dhcte Prim

aternait of or-geing propects pt

e ol

» Compress the folder using WIinRAR Extractor Application with filename “Folder 1

Legal and Technical Documents” and set a strong password

General  Advanced Options  Files  Backup  Time  Comment

Archive name

| Folder 1 - Legal and Technical Documents. rar

Default Profle Update maode
Profilea. .. add and replace files

Archive format Archiving options
©par  (ORARG (D | Relete filen after archiving
| Create SEX archive
| Create golid archive
Normal | Add rgcovery record

Dickionary sz | Lest archived files

[
|
Gompression method (
[
(
!

32 Mo | Lock archive

Split to yolumes, size

et password

Cancel
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For Financial Requirements (based on the checklist)

> Place the scanned files in one (1) folder with filename “Financial Requirements”

THESE ARE SAMPLE FILE

» Compress the folder using WIinRAR Extractor Application with filename “Folder 2 -
Financial Documents” and set a strong password

General Advanced Options Files Backup Time  Comment

Archive name Browse...

- Folder 2 - Financial Documents.rar
Financial
Requiremens

Default Profile Update mode
Profiles... Add and replace files

Archive format Archiving options
OrRAR ORrRARZ OzP [T Delete files after archiving
[T Create SFX archive
Compression method () Create solid archive

Normal () Add recovery record

Dictionary size || Test archived files

32MB [ JLock archive

Split to volumes, size

Set password...

Cancel
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»  After encrypting the Legal and Technical, and Financial Requirements,
compress the two (2) password-protected RAR files using WinRAR Extractor
Application with filename “DSWD-FOII1I ITB No._- (Name of Bidder)”, and
set a strong password

Important:

> Passwords shall bear a unique combination for each file. Same

passwords for all files are strictly not allowed. Please see attached ANNEX
for your guidance.

In case of modification of bids by the bidder, the bidder shall use the file name for the main
file
“DSWD-FOIII ITB No. - (Name of Bidder) - Final”

The original bid submitted shall not be retrieved but a modified bid shall be

submitted to the BAC Secretariat official uploading site provided that it is

equally secured by password, properly identified, and submitted on or before
the set deadline.
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Section 1. Instructions to Bidders

Notes on the Instructions to Bidders

This Section on the Instruction to Bidders (ITB) provides the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Entity. It also provides information on bid submission, eligibility check, opening and
evaluation of bids, post-qualification, and on the award of contract.
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Scope of Bid

The Procuring Entityy, DEPARTMENT OF SOCIAL WELFARE AND
DEVELOPMENT FIELD OFFICE Il invites Bids for the “SUPPLY AND
DELIVERY OF LABOR AND MATERIALS FOR THE CONSTRUCTION OF
RESIDENTIAL COTTAGE OF REGIONAL REHABILITATION CENTER
FOR YOUTH (RRCY) AT MAGALANG, PAMPANGA” with ITB No.
GOP/DSWD3-2023-11-002.

The Procurement Project “SUPPLY AND DELIVERY OF LABOR AND
MATERIALS FOR THE CONSTRUCTION OF RESIDENTIAL COTTAGE OF
REGIONAL REHABILITATION CENTER FOR YOUTH (RRCY) AT
MAGALANG, PAMPANGA?” is for the construction of Works, as described in
Section VI (Specifications).

Funding Information

2.1.  The GOP through the source of funding as indicated below for GAA CY 2023
— CRCF CAPITAL OUTLAY in the amount broken as follows:

TWELVE MILLION FIFTY-SEVEN THOUSAND SEVEN HUNDRED
FIFTY PESOS (PHP 12,057,750.00).

2.2.  The source of funding is:

a. NGA, the General Appropriations Act or Special Appropriations.

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.
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Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
obstructive practices defined under Annex “I”” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.

Eligible Bidders

5.1.

5.2.

5.3.

5.4.

Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter VII of the Charter of the UN.

Subcontracts

7.1.

The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than fifty percent (50%)
of the Project.

The Procuring Entity has prescribed that:

a. Subcontracting is not allowed.
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10.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time through video conferencing Google Meet as indicated in paragraph 6 of
the 1B.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1. The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

(Reference must be made to herewith attached Guidelines to
Bidders inAdopting Electronic Submission of Bids)

10.2. If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

10.3. A valid special PCAB License in case of Joint VVentures, and registration for the
type and cost of the contract for this Project. Any additional type of Contractor
license or permit shall be indicated in the BDS.

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

22



11.

12.

13.

14,

15.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

11.2.  Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2.  Payment of the contract price shall be made in:

a. Philippine Pesos.
Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

15.2. The Bid and bid security shall be valid until One Hundred Twenty (120)
calendar days from the Date of Opening of Bids. Any bid not accompanied
by an acceptable bid security shall be rejected by the Procuring Entity as non-
responsive.
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16.

17.

18.

19.

Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic copy
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

(Reference must be made to herewith attached Guidelines to Bidders in Adopting
Electronic Submission of Bids)

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address
or through online submission as indicated in paragraph 7 of the IB.

Submit via htpps://tinyurl.com/dswdfo3ebid or in case of difficulty accessing the
said link, bidders may access the alternate link: https://bit.ly/fo3bacebid
(Reference must be made to herewith attached Guidelines to Bidders in Adopting
Electronic Submission of Bids)

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.
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20.

21,

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by ITB
Clause 15 shall be submitted for each contract (lot) separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.
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Section 111. Bid Data Sheet

Notes on the Bid Data Sheet (BDS)

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in
detail, information, or requirements included in the ITB found in Section Il, which are
specific to each procurement.

This Section is intended to assist the Procuring Entity in providing the specific information
in relation to corresponding clauses in the ITB and has to be prepared for each specific
procurement.

The Procuring Entity should specify in the BDS information and requirements specific to
the circumstances of the Procuring Entity, the processing of the procurement, and the bid
evaluation criteria that will apply to the Bids. In preparing the BDS, the following aspects
should be checked:

a. Information that specifies and complements provisions of the ITB must be
incorporated.

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by
the circumstances of the specific procurement, must also be incorporated.
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Bid Data Sheet

ITB Clause

5.2

For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:

Any related civil and architectural works construction; civil engineering
projects; and infrastructure projects such construction; improvement;
rehabilitation; repair; interior/ exterior works completed within the ten (10)
years from the deadline of bid submission.

The prospective bidder must have completed an SLCC that is similar to the
contract to be bid, and whose value, adjusted to current prices using the PSA
consumer price indices, must be at least fifty percent (50%o) of the ABC to be
bid.

7.1

Subcontracting is not allowed.

10.3

In accordance with PCAB BOARD RESOLUTION No. 201 Series of 2017,
the minimum required licensed category for this Project is license category:

Size Range License Category

Classification

General
Building

Small B C&D

10.4

The key personnel must meet the required minimum years of experience set
below:

Key Personnel
ONE (D) Project
Engineer / Architect

General Experience
Must be either a
Licensed Civil Engineer
or a Licensed Architect

Relevant Experience
At least THREE (3)
years of experience

ONE (1) Foreman* At least FIVE (5) years
of Finishing works in
Construction Industry
*There must be a dedicated foreman per project. The Contractor must provide
such sufficient number of workforce necessary to complete the project within

schedule / target timeline.

The Key Personnel shall submit its respective resumes and photocopy of valid
Professional Regulations Commission (PRC) license as may be applicable.

10.5

The minimum major equipment requirements are the following:

Equipment Number of Unit
Service Truck (At least ELF Type) One (1)
Bagger Concrete Mixer One (1)
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12

No further instruction

151

The bid security shall be in the form of a Bid Securing Declaration or any of the
following forms and amounts:

a.

b.

The amount of not less than 2%, if bid security is in cash,
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter
ofcredit;

The amount of not less than 5% if bid security is in Surety Bond.

20

As the case may be, the bidders shall submit a CERTIFIED TRUE COPY of the
additional supporting documents during the OPENING BIDS Stage:

1.

N

o ar

Latest income tax returns (ITR) are those covering the immediately preceding
year while latest business tax returns (BTR) are those filed within the last six
(6) months preceding the date of bid submission, provided that such income and
business tax returns is the most recent document that can be produced by the
bidder without fault or delay on its part in filing the same with the BIR.

Note: Only the latest income and business tax returns filed and paid through the
EFPS and printed thru the Tax Return Inquiry facility of the BIR shall be
accepted.

Updated PhilGEPS Certificate of Platinum Membership;

Business licenses and permits required by law (Registration Certificate,
Mayor’s Permit, Tax Clearance & PCAB License);

Audited Financial Statements;

Key Personnel licenses and Bio-Data;

Supporting Documents for the STATEMENT OF THE BIDDER OF ALL ITS
ONGOING GOVERNMENT AND PRIVATE CONTRACTS;

Supporting Documents for the STATEMENT OF THE BIDDER OF ITS
SINGLE LARGEST COMPLETED CONTRACT (SLCC);

20.3

Reference must be made to herewith attached Guidelines to Bidders in

Adopting Electronic Submission of Bids

For Submission of Bids

Step 1: Scan the original copy of the Legal and Technical
Requirements and save as PDF, after scanning the original copy of the
Legal and Technical Requirements, place the scanned files in one folder
with file name “Legal and Technical Documents” and compress the

fo

Ider using WInRAR Extractor Application with file name “Folder 1 -

Legal and Technical Documents”, place/set a password on the file;
Step 2: Scan the original copy of the Einancial Requirements and
save as PDF, after scanning the original copy of the Financial
Requirements, place the scanned files in one folder with file name
“Financial Requirements” and compress the folder using WINnRAR
Extractor Application with file name “Folder 2 - Financial
Documents”, place/set a password on the file;

In case of modification of bids by the bidder, the bidder shall use the file
name for the main folder “DSWD-FOIII Bidding No. - (Name of
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Bidder)- Modification”

The original bid submitted shall not be retrieved but a modified bid
shall be submitted to the BAC Secretariat official email provided
that it is equally secured by password, properly identified, and
submitted on or before the set deadline. The bidder shall use the
following file names for the PDF files:

For Legal and Technical Requirements: “Folder 1 - Legaland Technical
Documents — Modification”

For Financial Requirements: “Folder 2 - Financial Documents -
Modification”

Important: Passwords shall bear a unigue combination for each
file. Same passwords for all files are strictly not allowed. Please
see attached ANNEX B for your guidance.

Step 4: Submit your bids tohttps://tinyurl.com/dswdfo3ebid

on or before the set deadline with Subject: “DSWD-FOI 11 Bidding
No. - (Name of Bidder)”.

Step 5: After submission of your bids, wait for an acknowledgement
of BAC via email for the confirmation of your submitted bids
indicating the Date and Time of your submission, and also the
linkfor the Opening of Bids will be sent to your registered email.
Please print the confirmation sent by the BACas proof of your
submission.

Important: All bids submitted after the deadline will NOT be
considered in the bid opening.

NOTE: ALL PASSWORDS must be disclosed by the bidder’s
representative ONLY DURING THESCHEDULED DATE and
TIME for the OPENING OF BIDS stated herein when
prompted by the BAC Secretariat.

For Opening of Bids

Step 1: Open the email and access the link provided by the
Secretariat to enter in the video conference. Wait for the
confirmation from the BAC Secretariat to enter the meeting room.

Step 2: When prompted, disclose in the chatbox the password to
the password-protected RAR folder. The BAC Secretariat will
prompt you to disclose the password for the document containing
the Legal and Technical Requirements. If you are present, the
BAC Secretariat will ask in the chatbox of the Google Meet video
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https://tinyurl.com/dswdfo3ebid

conferencing room for the corresponding password during the bid opening
itself.

Step 3: Should the Legal and Technical requirements be
declared as "PASSED”, you will be prompted to disclose the
password for the PDF document containing the Financial
Requirements. You must respondpromptly.

Important: If you are not present in the online meeting in Google
Meet, the Secretariat will send you an inquiry for such password
via text message to your registered mobile number. You are given
a minimum of five (5) minutesto respond. Should you not
respond with the password when prompted, the BAC shall move
on to the next bid, if any. If there are no other bids to be
considered, the Secretariat shall ask again via text message for
the password, and you are given another five (5) minutes to
respond. Should you fail to respond within the allotted time, your
submitted bid will no longer be considered.
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Additional contract documents relevant to the Project that may be required
by existing laws and/or the Procuring Entity as may be applicable, such as
construction schedule and S-curve, manpower schedule, construction
methods, equipment utilization schedule, construction safety and health
program approved by the DOLE, and other acceptable tools of project
scheduling.
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Section 1V. General Conditions of Contract

Notes on the General Conditions of Contract

The General Conditions of Contract (GCC) in this Section, read in conjunction with the
Special Conditions of Contract in Section V and other documents listed therein, should be a
complete document expressing all the rights and obligations of the parties.

Matters governing performance of the Contractor, payments under the contract, or matters
affecting the risks, rights, and obligations of the parties under the contract are included in
the GCC and Special Conditions of Contract.

Any complementary information, which may be needed, shall be introduced only through
the Special Conditions of Contract.
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

3.1  The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
indicating their designation, in accordance with ITB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if

their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.
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Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as stated in ITB Clause 4.
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10.

11.

12.

13.

14,

15.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated
in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC
found in Section IV.

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual
requirements linked to the special circumstances of the Procuring Entity, the Procuring
Entity’s country, the sector, and the Works procured. In preparing this Section, the following
aspects should be checked:

a. Information that complements provisions of the GCC must be incorporated.

b. Amendments and/or supplements to provisions of the GCC as necessitated by the
circumstances of the specific purchase, must also be incorporated.

However, no special condition which defeats or negates the general intent and purpose of
the provisions of the GCC should be incorporated herein.
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Special Conditions of Contract

GCC Clause
2 Completion Date from such date identified in the Pre-Construction / Civil
Work Conference or ONE HUNDRED EIGHTY (180) CALENDAR
DAYS from issuance of the Notice to Proceed.
NOTE: Whenever applicable, no repair, improvement or any form of construction shall commence
unless all necessary permits and licenses are duly obtained and secured.
4.1 The Procuring Entity shall give possession of the site to the Contractor
within seven (7) calendar days from receipt of NTP.
6 The site investigation report needed shall be the Site Ocular Inspection
Report.
7.2 As may be applicable:
Reference: Section 62.2.3.2 of 2016 IRR of RA 9184.
10 Dayworks are applicable at the rate shown in the Contractor’s original
Bid.
111 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within Five (5) working days of delivery of the
Notice of Award.
13

No advance payment shall apply.

Must be Fifteen Percent (15 %) of
project completion/  physical
accomplishment with the
submission of Billing Statement,
Progress/Accomplishment
Report, Statement of Work
Accomplished, Progress Photos,
and Narrative Report.

1st Tranche: 15% payment of the
total contract cost less 10%
Retention

Must be Fifty Percent (50 %) of
project completion/  physical
accomplishment with the
submission of Billing Statement,
Progress/Accomplishment
Report, Statement of Work
Accomplished, Progress Photos,
and Narrative Report.

2nd Tranche: 35 % payment of the
total contract cost less 10%
Retention
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Must be Hundred Percent (100%)
physical completed Upon with
submission of Billing Statement,
Contractor’s accomplishment
reports, Statement of Work
3rd Tranche: 50 % payment of the | Accomplished, Progress Photos,
contract cost less 10% Retention | Narrative report, Contractor’s
certificate of completion,
contractors warranty  security,
contractors request for acceptance
and turn-over certificate; and
Notarized certificate of warranty.

Must be one (1) month and
without damage/defect of
4th Final Tranche: 10 % payment | installed items and  Upon
of the total contract price (10% | Submission  of  Contractors
Retention Money) warranty security issued by the
private  insurance  company,
Notarized Certificate of Warranty.

LIQUIDATED DAMAGES

In accordance with Section 68 of the 2016 Revised IRR of Republic Act
No. 9184, liquidated damages which shall be payable by the contractor in
case of breach thereof shall be as follows:

For the procurement of Goods, Infrastructure Projects and Consulting
Services, the amount of the liquidated damages shall be at least equal to
one-tenth of one percent (0.001) of the cost of the unperformed portion
for every day of delay.

Once the cumulative amount of liquidated damages reaches ten percent
(10%) of the amount of the contract, the Procuring Entity may rescind or
terminate the contract, without prejudice to other courses of action and
remedies available under the circumstances.

26.1

Non-compliance by the bidder and its implementation partner/s with the
provisions of Republic Act No. 10173, known as the “Data Privacy Act
of 2012 and its Implementing Rules and Regulations is also considered
as “Unlawful Act”.

RESPONSIBILITY OF DSWD FO Il DURING CONTRACT
IMPLEMENTATION

DSWD authorized representative shall approve the Contractor’s
submissions (brochure of the equipment tobe supplied including all its
accessories, shop drawingsfor its installation and a list of materials with
description and specifications) to be used in the project within seven
(7) calendar days after issuance of Notice to Proceed. All equipment,
materials and other components installed without prior approval of
DSWD shall be at the risk of rejection.
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In the implementation of work, DSWD or its representative shall not be
responsible for any accident such as death, injuries and diseases received
by the contractor or any of its employee or laborers. Likewise, the DSWD
shall not be responsible for any loss or damage of materials, tools,
equipment delivered on the job site. Damages on the DSWD properties
and equipment causedby the Supplier shall be replaced/repaired at its
own expense to the satisfaction of the GSIS. In the event of failure of
repair and or replacement of the same, DSWD shall deduct the cost of
such repairs from the payment dueto the Supplier.

OTHER REQUIREMENTS

The bidder must be of good standing and has at least satisfactory
performance with respect to its ongoing and latest completed project
with DSWD (Central Office and Field Offices.)

(Note: This is applicable only to the prospective bidder with previous
project/s or contract/s with DSWD which was/were: (i) awarded through
Public Bidding, Limited Source Bidding or Negotiated Procurement-
Two Failed Biddings; and (ii)entered into within the past three (3) years
prior to the date of bid submission. For evaluation/verification purposes,
the eligible bidder may be asked to provide additional information
regarding its statement prior or during the post- qualification.
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Section VI. Specifications

Notes on Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically
and competitively to the requirements of the Procuring Entity without qualifying or
conditioning their Bids. In the context of international competitive bidding, the
specifications must be drafted to permit the widest possible competition and, at the same
time, present a clear statement of the required standards of workmanship, materials, and
performance of the goods and services to be procured. Only if this is done will the objectives
of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be
ensured, and the subsequent task of bid evaluation facilitated. The specifications should
require that all goods and materials to be incorporated in the Works be new, unused, of the
most recent or current models, and incorporate all recent improvements in design and
materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use
of metric units is mandatory. Most specifications are normally written specially by the
Procuring Entity or its representative to suit the Works at hand. There is no standard set of
Specifications for universal application in all sectors in all regions, but there are established
principles and practices, which are reflected in these PBDs.

There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions prevail.
The General Specifications should cover all classes of workmanship, materials, and
equipment commonly involved in construction, although not necessarily to be used in a
particular Works Contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the
specification of standards for goods, materials, and workmanship, recognized international
standards should be used as much as possible. Where other particular standards are used,
whether national standards or other standards, the specifications should state that goods,
materials, and workmanship that meet other authoritative standards, and which ensure
substantially equal or higher quality than the standards mentioned, will also be acceptable.
The following clause may be inserted in the SCC.

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by the
goods and materials to be furnished, and work performed or tested, the provisions of the
latest current edition or revision of the relevant standards and codes in effect shall apply,
unless otherwise expressly stated in the Contract. Where such standards and codes are
national, or relate to a particular country or region, other authoritative standards that ensure
a substantially equal or higher quality than the standards and codes specified will be accepted
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subject to the Procuring Entity’s Representative’s prior review and written consent.
Differences between the standards specified and the proposed alternative standards shall be
fully described in writing by the Contractor and submitted to the Procuring Entity’s
Representative at least twenty-eight (28) days prior to the date when the Contractor desires
the Procuring Entity’s Representative’s consent. In the event the Procuring Entity’s
Representative determines that such proposed deviations do not ensure substantially equal
or higher quality, the Contractor shall comply with the standards specified in the documents.

These notes are intended only as information for the Procuring Entity or the person drafting
the Bidding Documents. They should not be included in the final Bidding Documents.
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SUPPLY AND DELIVERY OF LABOR AND MATERIALS FOR THE
CONSTRUCTION OF RESIDENTIAL COTTAGE OF REGIONAL
REHABILITATION CENTER FOR YOUTH (RRCY) AT MAGALANG,
PAMPANGA

TERMS OF REFERENCE
A. Background/Rationale

The Department of Social Welfare and Development-Regional Rehabilitation Center for Youth
is mandated by law to provide rehabilitation program to Children in Conflict with the Law (CICL)
whose sentence have been suspended- 30% out of the total population. Majority or 70% of
the residents’ status of case are on trial. Based on statistic report for CY 2022, a total of 218
CICL had been served last year - 2022 and for this year the estimated number of residents to
be served will be 240 with the average number of 100 per day and may increase depending
on the order of the Courts.

Various services are being provided to them while undergoing rehabilitation program. Aside
from education, health, homelife, social, spiritual and other productive program, they are
encouraged to undergo livelihood trainings for them to become more productive while
preparing for their eventual reintegration.

While at the center, CICL have been treated with utmost care and protection as like as they
are living in a home where they can be properly protected and nurtured, and teach them how
to develop and improve physically, socially, emotionally, spiritually and economically
(livelihood) so that they will become productive members of their respective families and
communities.

The provision of conducive and decent facilities must be provided to all residents is required
to ensure the welfare and protection of all residents — either male or other members of SOGIE

Relatively, the current condition of RRCY facilities intended for quarters of residents which are
subject for immediate improvement and repair cannot accommodate the maximum bed
capacity of 100 CICLs at any given time. Aside from being dilapidated, for major improvement,
existing designed is not appropriate for residents. The current space can only accommodate
a maximum of 70 residents, hence the proposed new cottage.

Likewise, the RRCY is aiming for level 3 accreditation which required the cottage type of facility
for the use of residents. The Multi-Disciplinary Team believes that cottage approach can
ensure the focus-based implementation of program and services to the clients and the
proposed new cottage is an initial step to move forward of the new strategies of the RRCY
ensuring the quality of services and promptly responsive to the needs of the residents.

The construction of one unit of new cottage is an initial step of RRCY and moving forward to
put up more cottage type buildings as required for the residents. It can response to the needs
of the residents along all aspect of their lives while undergoing rehabilitation program.

B. Objectives

1. To provide the CICLs facilities that are conducive and decent while undergoing
rehabilitation program;
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2. To ensure the safety and security of all residents while at the center by providing
then with conducive facilities

To comply with the standards space required based on accreditation
Scope of Works

The Protective Services Division — Center Based Services Section is responsible for
ensuring the compliance of 7s Good Housekeeping in order to achieve the organization's
vision and goal. Thus, in order to ensure the section’s contribution in the achievement of
the said vision, the proposal of Construction of Phase Il Cottage is being made. The
following Scope of Works is as follows:

l. GENERAL REQUIREMENTS

Project Billboard/Signboard

Construction Safety and Health (PPE, Safety & Health Programs, Disinfection)
Permits & Clearances (Building, Occupancy, Barangay, and Clearance of Local)
Mobilization / Demobilization

Temporary Facilities (Warehouse, Barracks, Site Office)

Clearing, Cleaning Upon Completion

NoobkwnhpRE

o

Permit and Other Licenses

9. Mobilization/Demobilization

10. Occupational Safety and Health Program
Il CONSTRUCTION WORKS

1. Site Preparation
1.1 Clearing, Hauling, & Disposal of Debris
1.2 Survey & lay-out
1.3 Excavation
1.4 Onsite Spreading and levelling of excavated Materials
1.5 Soil Fill and Compaction
1.6 Soil Poisoning
Gravel Bedding / Preparation
2. Concrete Works
a. Column and Columns Footing
b. Wall Footing
c. Slab onfill
d. Roof Beam
3. Formworks
3.1 Column and Columns Footing
3.2 Wall Footing
3.3 Slab on fill
3.4 Roof Beam
4. Reinforcing Steel Bars
4.1 Column and Column Footing
4.2 Wall Footing
4.3 Slab on fill
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4.4 Roof Beam

5. Structural Steel (Roof Framing Works)
5.1 Structural Steel Rafters;including Purlins and other Consumables needed
to complete the works including the application of Paint

6. Masonry Works
6.1 Concrete Hollow Blocks Walls, including all required
reinforcements,dowel,mortar,Sealant or adhesives,lintel beams,concrete
stifeners,all in accordance to plans & specifications
6.2 20mm thk. Plaster both sides on CHB

7. Metal Works
7.1 Window Girills in painted finish including consumables
7.2 1-1/2" dia. X 1.2mm Thk. SS, 304 Railings including consumables

8. Roofing Works
8.1 GA 24 pre-painted rib type long span roofing sheets with double bubble
insulation, accessories and consumables

9. Painting Works
9.1 Interior Walls
9.2 Exterior Walls
9.3 Celiling

10. Floor & Wall Finishes
10.1 Supply and installation of tiles, including adhesives, mortar, grout,
and all necessary fixing accessories

11. Ceiling Finishes
11.1 9mm thk.Gypsum board on 0.40mm Thk light metal frames with wall angle
and other accessories
11.2 6mm thk. FICEM board on 0.40mm Thk light metal frames with wall angle
and other accessories

12. Doors and Windows
12.1D1, 2000mm x 2100mm Solid Wood Double Swing Panel Door with 2" x
6" metal Jamb and with complete accessories @ Entry Porch)
12.2 D2, 800mm x 2100mm Solid Wood Single Swing Panel Door with 2" x 6"
Metal Jamb and with complete accessories @ Staff Room Exit, Kitchen and
Utility Room
12.3 D3, 800mm x 2100mm Solid Wood with 6mm Thk. Acrylic Glass for
viewing Single Swing Panel Door with 2" x 6" Metal Jamb and with complete
accessories @ Staff Room Entrance, Additional Room 1 & Room 2
12.4 D4, 600mm x 2100mm PVC Door with Louver and with complete
accessories @ Staff Room CR
12.5 D5, 850mm x 1000mm Louvered Door on Wood Frame @ Toilet & Bath,
Adittional Room 1 & Room 2
12.6 W1, 1200mm x 1200mm Steel Casement Window w/ 6mm Thk. Acrylic
Glass and with 1200mm x 1200mm Steel Grills
12.7 W2, 600mm x 1200mm Steel Casement Window w/ 6mm Thk. Acrylic
Glass and with 600mm x 1200mm Steel Grills
12.8 W3, 600mm x 200mm Awning Window on Steel Framing w/ 6mm Thk.
Acrylic Glass and with Steel Grills
12.9 W4 600mm x 500mm Awning Window on Steel Framing w/ 6mm Thk.
Acrylic Glass and with Steel Grills

13. Furniture and Fixtures

13.1 900mm x 2100mm Single Bed on Phenolic Board on Tubular Frame
13.2 900mm x 2400mm Dining Table on Solid Wood on top of tubular frame
bolted on flooring
13.3 2100mm x 250mm Dining Chairs on solid wood on tubular framing
13.4 Wooden Cabinet & Shelves @ Kitchen Area
13.5 Wooden Bench & Tables on tubular framing @ Living Area
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13.6 Office Tables & Chairs @ Staff Room
13.7 55" Flat screen TV
14. Sanitary/Plumbing Works and Finishes
14.1 Use PPR Pipe PN-20 (32mm@, 25mmd, 20mmgd & 15mmd), PPR PN-
20 Fittings and other accessories to complete the work items.
14.2 Use PVC Pipe (150mm@, 100mmg@, 50mmy) Series 1000, PVC fittings,
accessories and consumables to complete the work items.
14.3 Use PVC Pipe (150mm@, 100mmg, 75mmd), PVC fittings, accessories
and consumables to complete the work items.
14.4 Water Closet, Countertop Lavatory, Wall Hung Urinal, #304 SS Shower
Head & Accs. #304 SS Kitchen Sink, #304 SS 10GPM Grease Trap, Septic
Tank
15. Electrical Works and Finishes
15.1 ROUGHING INS:
15.2 WIRES & CABLES:
15.3 PANEL BOARDS & BREAKERS
15.4 WIRE DEVICES:
15.5 LIGHTING FIXTURES:
16. Electrical Auxilliaries and Finishes
16.1 FDAS / PA/BGM / CCTV SYSTEM
17. Mechanical Works and Finishes
17.1 Rangehood including accessories, Industrial Kitchen Exhaust Fan, 20",
Orbit Ceiling Fan, 16"
18. Way Finding and Signages System
18.1 Stainless Steel #304 Room and Room Name (88 mm x 298 mm)
18.2 Pictogram Signages
18.3 Stainless Steel #304 Cottage Name

C. Schedule of Works

The Project Duration is One Hundred Eighty (180) Calendar days and will commence a
day after the pre-construction meeting.

D. Qualification, Duties and Responsibilities of the Service Provider

See Contractor’'s Terms of References
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CONTRACTOR'S TERMS OF REFERENCE

Name of ..
S Location:
Project:
CONSTRUCTION OF RESIDENTIAL COTTAGE OF | REGIONAL REHABILITATION CENTER
REGIONAL REHABILITATION CENTER FOR FOR YOUTH, BRGY AYALA,
YOUTH MAGALANG, PAMPANGA
Total Project . — CALENDAR
Cost: PHP 12,057,750.00 Project Duration: | 180 DAYS
Source of Mode of COMPETITVE
Fund: CAPITAL OUTLAY-RM BUILDING Procurement: BIDDING
Date of POW: | Calendar Year 2023 Source of OUTSOURCE
Manpower:

GENERAL CONDITION AND REQUIREMENTS

A.) Contractor's Qualification(s)

1)

2)

Service Provider/ Contractor shall have a Single Largest Contract with similar project contract
and scope such as construction, improvement/ rehabilitation/ repair of building interior/ exterior
works completed within the Ten(10) years from the deadline of bid submission, whose the value
of contract amount must at least fifty percent (50%) of the ABC with supported by the
Contractors Performance Evaluation System rating or a certificate of satisfactory rating or
certificate of satisfactory completion of the project issued by the owner of the previous
completed project.

Service Provider/ Contractor required license Category for the Philippines Contractor's
Accreditation Board Circular No. 201, Series of 2017

Size Range License Classification
Category
At least Small B c&bD General Engineering/ General
Building

B.) Contractor's Working Hours

1)

2)

3)

All normal works for regular days of this contract shall be performed during office hours (8:00
am to 5:00 pm), including Weekends, Holiday and Special Holiday with proper
coordination/approval to RPMT Implementing Team.

The Contractor/Service Provider shall be required to furnish safe, proper and sufficient lighting
arrangement during overnight works.

Weekends/holidays shall deploy a maximum number of manpower based on the submitted
Contractors Schedule, just to catch-up the possible delays due to possible stoppage instructed
by RPMT Implementing Team.
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C)

Contractor's Responsibilities and Conditions

1)

2)

3)

4)

5)

6.

7.)

8.

9)

10))

11.)

12))

13

14.)

Contractor/Service Provider shall request a Pre-Construction Meeting with RPMT Engineer and
Center head before the start of work.

Contractor shall control the generation of dust and flying particles from the operation and shall
provide a temporary closure to prevent creation of nuisance to the adjacent offices/rooms;

Contractor/ Service Provider shall submit own construction schedule, manpower deployment
schedule, equipment’s/ tools schedule, list of manpower to be deployed and Project Site
organizational structure within five (5) days upon received of Notice of Award;
Contractor/Service provider shall assign project engineer/project architect from the start until
completion stage;

Contractor/Service provider shall coordinate to the RPMT Implementing Team all the execution
works;

Contractor/Service provider shall provide warning signages, project signboard, contractors
project log book;

Contractor/Service provider's workers shall sign on the logbook before entering the premises as
reference of the DSWD-Regional Center security guards.

Contractor/Service provider shall provide/submit Statement of Works Accomplishment, Progress
Photos and Narrative report as requirement of the billing request;

Contractor/Service provider shall submit weekly progress reports with attached progress photos
to RPMT Implementing team;

Contractor/Service provider shall provide delivery receipt or list of all materials brought inside
the compound including the list of equipment and tools;

Contractor/Service provider shall provide complete uniform with ID and basic PPE for all the
construction worker and personnel; and

The Contractor/Service Provider shall ensure the sufficient number of manpower to complete
The project within the agreed timeline/duration. The key personnel requirements shall be as
follows;

Key Personnel Requirements Experience
One (1) Project One (1) Licensed Civil Minimum of Three (3) years
Engineer/ Architect Engineer or One (1) of Relevant Experience
Licensed Architect
One (1) General Foreman Dedicated Foreman per Minimum of Five (5) years of
Project Finishing works in
Construction Industry

For each project they bid on, the successful contractor/service provider is responsible for
obtaining all necessary licenses and permits.

The Contractor/Service Provider shall strictly comply/observe the Construction Safety
Guidelines for the Implementation of All Infrastructure Projects during the Covid-19 Public
Health Crisis as per DPWH Department Order No. 35 Series of 2020. (see Annex D)
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15.)

16.)

Except for the service truck, which may be used in a different center, the contractor's specified
equipment may not be used again if they have won another project with a different center and
may only be utilized if they have won at least two projects within the same center. In the event
that the equipment is rented, the contractor or service provider shall submit a copy of the lease
agreement.

The backhoe ratio will rely on the evaluation of our designated RPMT engineers, but if they do
not make an assessment, the required ratio is 1:1. The specified equipment of the contractor
may only be used if they have won at least two projects with the same center, and may not be
used again if they have won another project with a different center. The contractor or service
provider must produce a copy of the lease agreement if the equipment is rented.

D.) Recommended Terms of Payment

1)

The Payment for this project shall be made upon completion of the
following activity/scope of works:

Payment Tranches Outputs/ Deliverables

Must be Fifteen Percent (15 %) of project
completion/ physical accomplishment with
1st Tranche: 15% payment of the total the submission of Billing Statement,
contract cost less 10% Retention Progress/Accomplishment Report,
Statement of Work Accomplished, Progress
Photos, and Narrative Report.

Must be Fifty Percent (50 %) of project
completion/ physical accomplishment with
2nd Tranche: 35 % payment of the total | the submission of Billing Statement,
contract cost less 10% Retention Progress/Accomplishment Report,
Statement of Work Accomplished, Progress
Photos, and Narrative Report.

Must be Hundred Percent (100%) physical
completed Upon with submission of Billing
Statement, Contractor's accomplishment
reports, Statement of Work Accomplished,
3rd Tranche: 50 % payment of the Progress Photos, Narrative report,
contract cost less 10% Retention Contractor’s certificate of completion,
contractors warranty security, contractors
request for acceptance and turn-over
certificate; and Notarized certificate of
warranty.

Must be one (1) month and without

4th Final Tranche: 10 % payment of the | damage/defect of installed items and Upon
total contract price (10% Retention Submission of Contractors warranty security
Money) issued by the private insurance company,
Notarized Certificate of Warranty.

48




E.) Contractor's Minimum Major Equipment and Tools Requirements
1.) List of Minimum major equipment/ tools
requirement are the following
1-unit one bagger concrete 1-unit Service Truck
mixer (atleast ELF)
F.) Other General Requirements

1 All dimensions/level etc. indicated in the drawing plans are to be verified on the site;

2 All materials are subjected for the approval by the End- user/RPMT Project Engineer;

3 Any discrepancies, either between written dimensions and site dimensions shall be
brought to the RPMT office before executing the works;

4 All equipment, tools, scaffolding and other personnel needed shall be provided
by the service provider/contractor;

5

Removal, dismantling and demolition work shall be coordinated and requested
to the RPMT Implementing Team;

6 All waste materials shall be turned over to the RPMT Implementing
Team with proper documentation;

7 No additional/extra cost to be claimed/charged by the Contractor for the Construction Works
alone other than those expressly approved by the Procuring Entity

8 All works shall comply with the National Building Code of the Philippines, Fire Code of the
Philippines, Philippine Electrical Code and Department rules and Regulations and other relevant
laws, rules and regulations.
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4.2 To ensure the timely implementation of infrastructure projects and effective
management of the performance of contractors, the following calibrated actions in
response to delays in the implementation of infrastructure projects are hereby adopted:

4.2.1 Negative slippage of five percent (5%) - The contractor shall be given a warning and be
required to:

4.2.1.1 Submit a detailed "catch-up" program every two weeks in order to eliminate the slippage
and to restore the project to its original schedule;

4.2.1.2 Accelerate work and identify specific physical targets to be accomplished over a definite
period of time; and

4.2.13 Provide additional input resources such as the following; money, manpower, materials,
equipment, and management, which shall be mobilized for this action.

4.2.2 Negative slippage of ten percent (10%) -

The contractor shall be issued a final warning and be required to come-up with revised detailed
"catch-up" program with weekly physical targets together with the required additional input
resources.

The implementing unit shall intensify on-site supervision and evaluation of the project
performance to at least once a week and prepare contingency plans for a possible termination
of the contract or take-over of the work by administration or contract.

4.2.3 Negative slippage of fifteen percent (15%) -

The contractor shall be issued a final warning and be required to come-up with a revised
detailed "catch-up" program with weekly physical targets together with the required additional
inpt resources.

The implementing unit shall intensify on-site supervision and evaluation of the project
performance to at leat once a week and prepare contingency plans for a possible termination of
the contract or take-over of the work by administration or contract.
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VII. Drawings

[Insert here a list of Drawings. The actual Drawings, including site plans, should be attached
to this section, or annexed in a separate folder.]
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GENERAL NOTES YOSW W

) FROTUCTIVY SERVICES DEVISION
}
1. THE ELECTRICAL INSTALLATION HEREIN SHALL BE DONE IN ACCORDANCE JULCCRRR A
WTH THE PROVISION OF A LATEST EDITION OF THE PHIL®PINE At Le™ e e
ELECTRICAL CODE, THE EXISTING LOCAL CONDITION,  ORDINANCES, Lep e
RULES AND REGULATION WATH THE REQUIREMENTS OF LOCAL POWER AND
2. THE TYPE OF POWER SERVICE TO BE SUPPUED SHALL BE 230V, te, 2~ =] =* FRem
WRES PLUS GROUND, 1] — V12 omm
S AL ¥
3. ALL WRING SHALL BE INSTALLED INSIDE THE APPROVED CONDUIT. ..__i}'__ﬁ},__..m.,. G
4. oA MATERIALS O BE USED SHALL BE BRAND NEW AND OF THE soq e B Ea I R O A
APPROVED TYPE LOCATION AND PURPOSE. — M~ ?’ - MAGALANG. PAMPARGA
5 UNLESS OTHERWISE SPECIFIED THE MINIMUM SIZE OF WIRE AND CONDUIT ST e | e o oo
SHALL BE S.5mm® THHN, WRE AND 18mm® RESPECTIVELY. o -'—-‘_l‘—’ —‘_L‘—’ [~ 10 0na
| |
6. ADECUATE AND EFFECTIVE GROUNDING SMALL BE PROVIDED. . gg-'h—ﬁ}'——i},—-—ww_-m A zuowm
7. THE ELECTRICAL WORK SHALL BE DONE UNDER THE DIRECT AND e Ve o
MEDIATE SUPERVISION OF  DULY LICENSED ELECTRICAL oy | T
ENGINEER /MASTER ELECTRICIAN, ] > e
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A. GENERAL NOTES :

1. BEAD THE DRAWNGS IN CONNECTION WITH OTHER RELATED DRAWRGS AND SPECFICATIONS
THE ARCHITELT AND THE ENGINEER SHALL BE NOTIFED WMEDWTELY OF ANY DESCRIPANCES FOUND THEREN

2, ThE CONTRACTOR SHALL DETERMNE THE ACTUAL LOCATIONDEPTH AND WVENT [LEVATION OF DXSTNG PPES AND
STRUCTURES TO CONFORM WITH THE PROPOSED SAMITARY UTUTES.

3, ThE CONTRACTON Srall BE RESPORSELE FOR ALL RECUED FLOOM AND WALL OFEMNGS.

A, AL PPES SHALL BT NSTALLED AS INDICATERD. ANY RELOCATION RECOUARED TO PROPER CXECUTION OF OTHER TRADES
SHALL BE WITH PRICR AFPEOVAL OF TME ARCMITECT AND THE ENGINCEN.

B AL SLOPE FOR HORMZONTAL FIPES SHALL WANTAN TR A5 MINVUM UNLESS OTHERWSE NOTED,

A, AL PXTURES SMALL BE VENTEDAMLESS OTHERWISE NOTED,

7. AL PIPES SES NDICATED ARE N MELIVETER (MM) DWMITER,UNLESS OTHERWSE MOTED

B, AL UNCEORGROUND G WATENPPES SMALL BIE COATED MITM (2} LAYER OF ASPHALT WITH ATT SADK

9. AL WUER PPES SAL BE PROVIDED WTH 30 OM PIPE DXTENGON AND CAPPED AT ™™E DND,

10, AL WATER APES SHALL BT WYDROSTATICALY TESTED TO PRESSURE OF 1004 KPA FOR TWO (2) MOURS.

11, RS WATER PPES SAL BE MAOUGHLY TLUBMED AND DEXTCTED

T2 AL SANTANY AND STOMMORANAGE PPES SHALL B2 HfDMCSTATICALLY TESTED TO ONSUME TWAT THE SYSTIM ANE WATEN TGHT,

13, WORMANSHIP © THE WORK THROUCHOUT.SHALL BE EXECUTED ™V THE BEST AND THE NOST THOROUGCH VWANNER KNOWN TO TRACE
D TO THE SATISFACTION OF THE ARDHTECT AND THE ENGMEER.

14, THE CONTRACTOR SHALL BE RESPONGELE FOR SECURING AL D OPTRATION PERMTE AND

PAYS AL REQUNED FEES,

LEGEND

WM WATER METER

G¥ GATE VALVE

€V  CHECK VALVE
CWL COLD WATER UNE

FCO FLOOR CLEAN OUT

KSK KITCHEN SINK
FD FLOOR DRAIN
WC  WATER CLOSET
LAV LAVATORY
SHO SHOWER

Wotvde vve

B. SPECIFICATION

1. HOT AND COLD WATER PIPES — ATLANTA PIPE
O BOWL AND WASTE PPES — POUNINYL CHMLORKDE, SERES 1000 ATLANTA PPE
8 PPE SEAUNT - POLYWINYL CHLORDESERIES 1000 ATLANTA PPE
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SCHEDULE OF REQUIREMENTS
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SCHEDULE OF REQUIREMENTS

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is
the date of delivery to the project site:

Lot Particular Contract Duration

SUPPLY AND DELIVERY OF LABOR One H““fggd Eighty
AND MATERIALS FOR THE Calen dér Da)ys ..

CONSTRUCTION OF RESIDENTIAL Calendar Days rom

1 | COTTAGE OF REGIONAL ssuance of Notice 1o

REHABILITATION CENTER FOR

YOUTH (RRCY) AT MAGALANG, Pre-?:ggﬁggl?cﬁ?gnil(t:ivil
PAMPANGA

Work Conference

*Kindly delete the LOT or Project you do not intend to participate in.

Conforme:

Name of Company

Signature of Bidder or Authorized Representative

Name and Designation

Date
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Section VIII. Bill of Quantities

Notes on the Bill of Quantities

Objectives
The objectives of the Bill of Quantities are:

a. to provide sufficient information on the quantities of Works to be performed to enable Bids to be
prepared efficiently and accurately; and

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic
valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to
distinguish between the different classes of Works, or between Works of the same nature carried out in
different locations or in other circumstances which may give rise to different considerations of cost.
Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple
and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside the items
included in the Bill of Quantities, is high. To facilitate checking by the Entity of the realism of rates quoted
by the Bidders, the Daywork Schedule should normally comprise the following:

a. A list of the various classes of labor, materials, and Constructional Plant for which basic daywork
rates or prices are to be inserted by the Bidder, together with a statement of the conditions under
which the Contractor will be paid for work executed on a daywork basis.

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at Daywork rates as Bid.
The rate to be entered by the Bidder against each basic Daywork item should include the
Contractor’s profit, overheads, supervision, and other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including a provisional
sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible price increases
should be provided as a provisional sum in the Summary Bill of Quantities. The inclusion of such
provisional sums often facilitates budgetary approval by avoiding the need to request periodic
supplementary approvals as the future need arises. Where such provisional sums or contingency
allowances are used, the SCC should state the manner in which they will be used, and under whose
authority (usually the Procuring Entity’s Representative’s).
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The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other
contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum
with an appropriate brief description. A separate procurement procedure is normally carried out by the
Procuring Entity to select such specialized contractors. To provide an element of competition among the
Bidders in respect of any facilities, amenities, attendance, etc., to be provided by the successful Bidder as
prime Contractor for the use and convenience of the specialist contractors, each related provisional sum
should be followed by an item in the Bill of Quantities inviting the Bidder to quote a sum for such amenities,
facilities, attendance, etc.

Signature Box
A signature box shall be added at the bottom of each page of the Bill of Quantities where the authorized
representative of the Bidder shall affix his signature. Failure of the authorized representative to sign each

and every page of the Bill of Quantities shall be a cause for rejection of his bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or
the person drafting the Bidding Documents. They should not be included in the final documents.
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BILL OF QUANTITIES
MName of Project: Locatior REGIONAL REHABILITATION CENTER FOR YOUTH,
CONSTRUCTION OF RESIDENTIAL COTTAGE OF BRGY. AYALA, MAGALANG, PAMPANGA
REGIONAL REHABILITATION CENTER FOR YOUTH
Total Project Cost: PHP - |Project Duration- 180 CALENDAR DAYS
Source of Fund: Capital Outlay Mode of Procurement | COMPETITIVE BIDDING
Date: November 8, 2023 Source of Manpower. |OUTSOURCE
e item Description Quantity | unit [ Ma=A | LT ynipcost | Amount
1 |General Requirements
11 Project Biboard 1.00 |ea - -
12 Cmstrudion.SAafetyrmd Health (PPE, Safety & Health 100 lis . .
Programs, Disinfection)
13 Permds & Clearances {Building, Occupancy, Barangay, 100 s . .
’ and Clearance of Local) :
14 Mobilzation / Demobilization 1.00 |s = 3
15 Temporary Facilies (Warehouse, Barracks, Site Office) 8720 [sgm. - -
186 Clearng, Cleaning Upon Completion 100 |s = -
SUB - TOTAL (General Requirements) -
2 e Preparation
21 Clearng, Hauling, & Disposai of Debns 1.00 | = =
2.2 Survey & lay-out 1.00 |is B P
23 Excavation 27 60 |cum. - -
2.4 Onsiie Spreading and levelling of excavated Maienals 36.00 |cum. = =
25 Sail Fill and Compaction 48 00 jcum. - -
26 Sail Poisoning 500.00 {sqm. - _
27 Gravel Bedding / Preparation 38.00 jcum. - -
SUB - TOTAL (Site Preparation) z
STRUCTURAL
3 |Concrete Works
31 Column and Columns Footing 30.00 fcum. - -
3.2 Wall Foofing 16.00 |cum. - -
33 Skab on fill 60.00 {cum. - -
34 Roof Beam 18.00 |cum. - -
SUB - TOTAL (Concrete Works) -
4 |Formworks
4.1 Column and Columns Focting 25421 |sqm. - -
4.2 Wall Foofing 102.00 {sq.m. - -
43 Siab on fill 11.00 {sg.m. - -
44 Roof Beam 130.00 {sq.m. = =
SUB - TOTAL (Formworks) -
5 |Reinforcing Steel Bars
5.1 Column and Column Fooling 3,915.00 |kg. = =
52 Wail Foofing 2.790.00 |kg. = _
53 Stab on fill 284400 |kg. = N
54 Roof Beam 3,073.50 |kg. - =
SUB - TOTAL (Reinforcing Steel Bars) -
6 |Structural Steel (Roof Framing Works}
Structural Steel Raftersincluding Purfins and other
6.1 Consumables needed 1o complete the works including 1.00 |k = z
the application of Paint
SUB - TOTAL (Structural Steel (Roof Framing Works)) -
PAGE1of5
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W@ i DSWD-4S-GF-035 | REV 02| 07 OCT 202
ARCHITECTURAL WORKS AND FINISHES
7 |Masonry Works
Concrete Hollow Blocks Walls, including all required
71 reinforcements dowsl mortar, Sealant or adhesives intel 720.00
) beams concrete stifenirs all in accordance to plans & AU [sam B B
speciications
72 20mm thk_ Plasier both sides on CHB 1,065.00 {sqm. - -
SUB - TOTAL (Masonry Works) -
8 |Metal Works
81 Window Grills in painted finish including consumables 3800 |sqgm. - -
1-1/7 da. X 1.2mm Thk_ SS, 304 Railings incieding
82 boitiey 15.00 |Im = -
SUB - TOTAL (Metal Works) R
9 |Roofing Works
91 GA 24 pre-painted nb type long span rocfing sheets with 650.00
£ double bubble insulation, accessones and consumables 0 {sam. B -
SUB - TOTAL (Roofing Works) .
10 |Painting Works
101 Interior Walls 406 68 |sqm. - =
102 Extenor Wallis 28500 |sqm. - =
103  Ceing 650.00 |sqm. - =
SUB - TOTAL (Painting Works) -
11 |Floor & Wall Finishes
Supply and instafiation of files_ including adhesives,
114 mortar, grout, and al necessary fiang accessones 51204 |sqm. B -
SUB - TOTAL (Floor & Wall Finishes) =
12 Finishes
9mm thk.Gypsum board on 0.40mm Thk light metal
121 frames with wal angle and other accessories 39626 sqm. - -
6mm thk. FICEM board on 0.40mm Thk ght metal
122 frames with wal angle and other accessories 201 ]sqm B B
SUB - TOTAL (Ceiling Finishes) =
13 |Doors and Windows
131 Doors
D1, 2000mm x 2100mm Sclid Wood Double Swing
13.1.1 Panel Door with 2" x 6" metal Jamb and with complete 1.00 |seis = i
accessores @ Entry Porch
D2, 800mm x 2100mm Solid Wood Single Swing Panel
1312 Door with 77 x 6" Metal Jamb and with complete 400 |set
12 accessories @ Staff Room Exit, Kitchen and Uity ol e = =
Room
D3, 800mm x 2100mm Sclid Wood with 6mm Thk
1313 Acryfic Glass for viewing Single Swing Pane! Door with 3,00 |set
©~ 2" x 6" Metal Jamb and with complete accessonies @ Lld et = g
Staff Room Entrance, Additional Room 1 & Room 2
1314 D4, 600mm x 2100mm PVC Door with Louver and with 1.00 lsets
~7  complete accessories @ Staff Room CR = = g
D5, 850mm x 1000mm Louvered Door on Wooed Frame
1315 & Toilet & Bath, Adittionai Room 1 & Room 2 800 15t - -
PAGE 2of 3
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132  Windows
W1, 1200mm x 1200mm Steel Casement Wndow w/
1321 ©mm Thk. Acrylic Glass and with 1200mm x 1200mm 17.00 |seis - -
Steel Grills
W2, 600mm x 1200mm Steel Casement Window w'
1322 6mm Thk. Acrylic Glass and with 600mm x 1200mm 500 |seis = -
Steel Grills
W3, 600mm x 200mm Awning Window on Stee!
1323 craming wi 6mm Thi. Acryiic Glass and with Stee! Grills 400, |sets = =
W4 600mm x 500mm Awning Window on Steel Framing
1324 6mm Thic Acrylic Glass and with Stes! Grils 3.00 sets - -
SUB - TOTAL (Doors and Windows) -
900mm x 2100mm Single Bed on Phenolic Board on
L Tubular Frame 300 |seks B B
900mm x 2400mm Dining Table on Solid Wood on fop
e of tubular frame bolted on flooring S T ) )
2100mm x 250mm Dining Chairs on solid wood on
143 tubular framing 6.00 |seis - -
144 Wooden Cabinet & Shelves @ Kitchen Area 300 |seis - -
145 :V:;den Bench & Tables on tubuiar framing @ Living 10.00 |sets i i
146  Office Tables & Chairs @ Siaff Room 1.00 |seis - -
147 55" Hatscreen TV 1.00 |seis - -
SUB - TOTAL (Furniture and Fixtures) -
15 |Sar umbing Works and Finishes
151 Waterline Systems
Use PPR Ppe PN-20 (22mm@, 25mm@, 20mmd &
1511 15mm@), PPR PN-20 Fittings and other accessornes to 100 |Is - -
complete the work items.
152  Sewer Systems
Use PVC Ppe (150mm@_ 100mm@, 50mm@) Seres
1521 1000, PVC ftiings, accessones and corsumables o 100 |Is - -
complete the work items.
153  Drainage Systems
Use PVC Ppe (150mm@. 100mm@, 75mm@), PVC
1531 fittings, accessories and consumables fo complete the 1.00 |Is = =
work items.
154  Fixture Unit
1541 Wgaler Closet 900 |seis - -
1542 Couniertop Lavatory 7.00 |seis - -
1543 Wall Hung Unnal 900 |seis = -
1544 #304 SS Shower Head & Accs. 12.00 |seis - -
1545 #304 SS Kitchen Sink 200 |seis - -
1546 £304 SS 10GPM Grease Trap 200 |seis - -
155  Septic Tank
1551 10cum capacity 1.00 |lots - -

SUB - TOTAL (Sanitary/Plumbing Works and Finishes)
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16 al Works and Finishes
16.1 ROUGHING INS:
16.1.1 Use UPVC Pipe and fittings for Blectrical Cmdu'rt. 1.00 lis . .
Systems and consumables to compiete the work ilems.
162  WIRES & CABLES:
1621 THHN, 2.0mm? Wire 6.00 |boxes = =
1622 THHN, 3.5mm? Wire 15.00 |boxes - -
1623 THHN, 14mm* Wire 50.00 im - -
1624 THHN, 30mm? Wre 80.00 |m - -
1625 RGSU 1.00 {boxes = =
163  PANEL BOARDS & BREAKERS
1631 PanellPP 1.00 {sets - -
Main: 125AT/225AF, 2P, 240V, MCCB
BR: 20-20AT/100AF, 2P, 240V, MCCB
Bolt-on, w/ ground, in NEMA 1
164  WIRE DEVICES:
1641 1 Gangswitch 3.00 {sets - -
1642 2 Gangswitch 10.00 isets = -
1643 3 Gangswitch 1.00 isets - -
1644 3-Gang3 Way switch 200 isets - -
1645 Duplex Convenience Outlet 3-prong 36.00 {sets = -
1646 Sngle Convenience Outlet 3-prong - ACU 1.00 isets - -
1647 TV Outlet 1.00 isets - -
165  LIGHTING FIXTURES:
1651 6" Downlight with 12W LED Bulb Surface mount 24 00 isets - -
1652 4" Downlight with 12W LED Bulb Recessed mount 77.00 isets - -
1653 Center Light 500 {sets - =
1654 LED Tube (Cabinei Light) 200 isets - -
1655 Emergency Lamp 200 isets - -
166  Testing and Commissioning 1.00 {lois - -
SUB - TOTAL (Electrical Works and Finishes) -
17 al Auxilliaries and Finishes
171 FDAS / PA'BGM / CCTVSYSTEM
Use UPVC Pipe and fitlings for Blectrica auxilliaries and
1711 |consumables to compleie the work ifems.
Apairs Cat 6 UTP Cable ey E ) )
1.2mm2 TF Wre
17.12 |Fire Alarm Conirof Panel 2 zores 100 | sefs - =
17.1.3 |Conventional Smoke Detector 1000 | sefs - -
1714 |Manual Pull Station 100 | sets - -
1715 |Bell 100 | sets - -
1716 |Amplifier 220V and accessores 100 | lots - =
1717 |Wall Mount Speaker, 100W 400 | sets = =
1718 |6 Channeis DVR, monitors, accessories 100 | lots - =
1719 |Camera 400 sets = =
172  |Testing and Commissioning 10| s = _
SUB - TOTAL (Electrical Auxilliaries and Finishes) -
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18 |Mechanical Works and Finishes
18.1 Industnal Kitchen Exhaust Fan, 20" 100 | wits - -
182 |Rangehood including accessories 1.00 | wnits = z
183  |Orbit Ceiling Fan, 16" 18.00 | seis = »
SUB - TOTAL (Mechanical Works and Finishes) -
19 ay Finding and Signages System
Stainless Steel #304 Room and Room Name (88 mm x
181 298 mm) 1000 | ea - -
192  |Pictogram Signages 30| ea - -
Stainless Stee! #304 Cofiage Name
193 10| b - -
SUB - TOTAL (Way Finding and Signages System) =
A Total Direct Cost (Matenal, Labor and Equipment) PHP -
B OCM (% of A)
C Coniractor’s Profit (% of A)
D VAT (% of A+B+C)
E Permits & Clearances
F Mobifzation/Demobization
G Construction Safety and Health (PPE, Safety & Health Programs, Disinfection)
TOTAL PROJECT COST
Prepared by:
PAGESofS
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PROGRAM OF WORKS
Name of Project: CONSTRUCTION OF RESIDENTIAL |Location: REGIONAL REHABILITATION CENTER FOR
COTTAGE OF REGIONAL YOUTH, BRGY. AYALA, MAGALANG,
REHABILITATION CENTER FOR PAMPANGA
YOUTH
Total Project Cost:| PHP - |Project Duration: 180 CALENDAR DAYS
Source of Fund: [Capital Outlay Mode of Procurement: COMPETITIVE BIDDING
Date: November 8, 2023 Source of Manpower: Outsource
ﬁ',“ ltem Description Quantity | Unit | Unit Cost Amount
1 |General Requirements 1.00 |Is -
2 |Site Preparation 1.00 |Is =
3 |Concrete Works 1.00 |Is
4 |Formworks 1.00 |Is
5 |Reinforcing Steel Bars 1.00 |Is
6 |Structural Steel (Roof Framing Works) 1.00 |Is
7 |Masonry Works 1.00 |Is
8 |Metal Works 1.00 |Is
9 |Roofing Works 1.00 |Is
10 |Painting Works 1.00 |Is
11 |Floor & Wall Finishes 1.00 |Is
12 |Ceiling Finishes 1.00 |Is
13 [Doors and Windows 1.00 |Is -
14 |Furniture and Fixtures 1.00 |Is -
15 |Sanitary/Plumbing Works and Finishes 1.00 |Is -
16 |Electrical Works and Finishes 1.00 |Is -
17 |Electrical Auxilliaries and Finishes 1.00 |Is -
18 |Mechanical Works and Finishes 1.00 |Is =
19 [Way Finding and Signages System 1.00 |Is -
A Total Direct Cost (Material, Labor and Equipment) -
B OCM (% of A)
C Contractor’s Profit (% of A)
D VAT (% of A+B+C)
E Permits & Clearances
F Mobilazation/Demobilization
G Construction Safety and Health (PPE, Safety & Health Programs, Disinfection)
TOTAL PROJECT COST
Prepared by:
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Detailed Unit Price Analysis (DUPA)

Form shall be downloaded via link:

https://tinyurl.com/RRCY cottage
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Section I X. Checklist of Technical and Financial
Documents

Notes on the Checklist of Technical and Financial Documents

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but
shall be subject to the following:

a. GPPB Resolution No. 09-2020 on the efficient procurement measures during a State
of Calamity or other similar issuances that shall allow the use of alternate documents
in lieu of the mandated requirements; or

b. any subsequent GPPB issuances adjusting the documentary requirements after the
effectivity of the adoption of the PBDs.

The BAC shall be checking the submitted documents of each Bidder against this checklist
to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to
Section 30 of the 2016 revised IRR of RA No. 9184.
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Checklist of Technical and Financial Documents

TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

[ ] (@ Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in

accordance with Section 8.5.2 of the IRR;

Technical Documents

[ ] (b) Statement of the prospective bidder of all its ongoing government and private

[]©
[] (@)

[]@®

(f)
L]
L]

[

[] @

contracts, including contracts awarded but not yet started, if any, whether similar
or not similar in nature and complexity to the contract to be bid; and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules; and

Special PCAB License in case of Joint Ventures and registration for the type
and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission or_original copy of
Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:
a.  Organizational chart for the contract to be bid;

b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c.  List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement (OSS) and if applicable,
Original Notarized Secretary’s Certificate in case of a corporation,
partnership, or cooperative; or Original Special Power of Attorney of all
members of the joint venture giving full power and authority to its officer to
sign the OSS and do acts to represent the Bidder.

Financial Documents

1M

The prospective bidder’s computation of Net Financial Contracting Capacity
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(NFCC).

Class “B” Documents
[ ] (i) If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the instance
that the bid is successful.

Il. FINANCIAL COMPONENT ENVELOPE
[ ] () Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

[ ] (k) Original of duly signed Bid Prices in the Bill of Quantities; and

[] () Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and

[ ] (m) Cash Flow by Quarter.
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Section X. Bidding Forms
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OMNIBUS SWORN STATEMENT
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Omnibus Sworn Statement (Revised)
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES)
CITY/MUNICIPALITY OF )S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant], after
having been duly sworn in accordance with law, do hereby depose and state that:

1. [Select one, delete the other:]

[If a sole proprietorship:] | am the sole proprietor or authorized representative of [Name of Bidder] with
office address at [address of Bidder];

[If a partnership, corporation, cooperative, or joint venture:] | am the duly authorized and designated
representative of [Name of Bidder] with office address at [address of Bidder];

2. [Select one, delete the other:]

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of [Name of
Bidder], | have full power and authority to do, execute and perform any and all acts necessary to
participate, submit the bid, and to sign and execute the ensuing contract for [Name of the Project] of
the [Name of the Procuring Entity], as shown in the attached duly notarized Special Power of Attorney;

[If a partnership, corporation, cooperative, or joint venture:] | am granted full power and authority to do,
execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute
the ensuing contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the
attached [state title of attached document showing proof of authorization (e.g., duly notarized
Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney, whichever is
applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation, membership,
association, affiliation, or controlling interest with another blacklisted person or entity as
defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic
copy of the original, complete, and all statements and information provided therein are true and
correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. [Select one, delete the rest:]

84



[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the Procuring Entity,
members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the project
consultants by consanguinity or affinity up to the third civil degree;

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is related to
the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the end-user
unit, and the project consultants by consanguinity or affinity up to the third civil degree;

[If a corporation or joint venture:] None of the officers, directors, and controlling stockholders of [Name
of Bidder] is related to the Head of the Procuring Entity, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project Management
Office or the end-user unit, and the project consultants by consanguinity or affinity up to the third civil
degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c.Making an estimate of the facilities available and needed for the contract to be bid, if any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or

any form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute criminal
liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of
confidence through misappropriating or converting any payment received by a person or
entity under an obligation involving the duty to deliver certain goods or services, to the
prejudice of the public and the government of the Philippines pursuant to Article 315 of Act
No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __day of __ , 20 at ,
Philippines.

[Insert NAME OF BIDDER OR ITS AUTHORIZED REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]
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NET FINANCIAL CONTRACTING CAPACITY
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Bidder’s Company Letterhead)

1. The detailed computation must be shown using the formula provided above.
2. The NFCC computation must be at least equal to the ABC of the project

[TITLE OF THE PROJECT]
Approved Budget for the Contract (ABC): Php Approved Budget for the Contract

CERTIFICATE OF NET FINANCIAL CONTRACTING CAPACITY (NFCC)
(Please show figures at how you arrived at the NFCC)

This is to certify that our Net Financial Contracting  Capacity
(NFCC) is (Php___) which is at least equal to the total ceiling price we arebidding. The amount is
computed as follows:

CA Current Assets P
Less: -
CL Current Liabilities P
Sub-Total 1 P
X 15

Sub-Total 2 P
Less: -
C Value of all outstanding or uncompleted P

portions of the projects under on-going

contracts, including awarded contracts yet to

be started coinciding with the contract for this

Project
NFCC P
Issued this day of , 2023.

Name of Company

Signature of Bidder or Authorized Representative

Name and Designation

*** This document must be attached to the Technical Component Envelope ***

3. The phrase “value of the bidder’s current assets and current liabilities” shall be based on the data submitted to the BIR, which refers to the
values of the current assets and current liabilities reflected in the Audited Financial Statements.
4. The value of all outstanding or uncompleted contracts refers to those listed in Annex II.
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BID FORM
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Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: [Name and address of Procuring Entity]

Having examined the Philippine Bidding Documents (PBDs) including the Supplemental or Bid
Bulletin Numbers [insert numbers], the receipt of which is hereby duly acknowledged, we, the
undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for the
Procurement Project: [insert name of contract];

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered below is:
[insert information];

d. The discounts offered and the methodology for their application are: [insert information];

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify the
applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes, and (iv)
other fiscal levies and duties], which are itemized herein and reflected in the detailed
estimates,

f.  Our Bid shall be valid within the a period stated in the PBDs, and it shall remain binding
upon us at any time before the expiration of that period;

g. IfourBid is accepted, we commit to obtain a Performance Security in the amount of [insert
percentage amount] percent of the Contract Price for the due performance of the Contract,
or a Performance Securing Declaration in lieu of the the allowable forms of Performance
Security, subject to the terms and conditions of issued GPPB guidelines? for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process, other
than alternative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
Contract is prepared and executed; and

j-  We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.

2 currently based on GPPB Resolution No. 09-2020
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K.

Name:

We likewise certify/confirm that the undersigned, is the duly authorized representative of the
bidder, and granted full power and authority to do, execute and perform any and all acts
necessary to participate, submit the bid, and to sign and execute the ensuing contract for
the [Name of Project] of the [Name of the Procuring Entity].

We acknowledge that failure to sign each and every page of this Bid Form, including the Bill
of Quantities, shall be a ground for the rejection of our bid.

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:

Date:
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Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted
within ten (10) days after receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] between
[name and address of PROCURING ENTITY] (hereinafter called the “Entity”) and [name and
address of Contractor] (hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for [contract
price in words and figures in specified currency] by the Contractor for the execution and completion
of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. Inthis Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i Drawings/Plans;
ii. Specifications;
iii.  Bill of Quantities;
iv. General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;

b. Winning bidder’s bid, including the Eligibility requirements, Technical and Financial
Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder’s response to
request for clarifications on the bid), including corrections to the bid, if any, resulting from
the Procuring Entity’s bid evaluation;

c. Performance Security;
d. Notice of Award of Contract and the Bidder’'s conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder agrees that additional
contract documents or information prescribed by the GPPB that are
subseguently required for submission after the contract execution, such as
the Notice to Proceed, Variation Orders, and Warranty Security, shall
likewise form part of the Contract.
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3. In consideration for the sum of [total contract price in words and figures] or such other
sums as may be ascertained, [Named of the bidder] agrees to [state the object of the
contract] in accordance with his/her/its Bid.

4. The [Name of the procuring entity] agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the
day and year first before written.

[Insert Name and Signature] [Insert Name and Signature]
[Insert Signatory’s Legal Capacity] [Insert Signatory’s Legal Capacity]
for: for:
[Insert Procuring Entity] [Insert Name of Supplier]

Acknowledgment

[Format shall be based on the latest Rules on Notarial Practice]
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STATEMENT OF ALL ONGOING
GOVERNMENT AND PRIVATE CONTRACTS
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Statement of All On-Going Government and Private Contracts, Including
Contracts Awarded but Not Yet Started, Whether Similar or Not Similarin
Nature and Complexity to the Contract to be Bid

Business Name:
Business Address:
A. Government

Nature of | a. Owner’s | Project | Bidder’s Role a. Date % of Value of
Contract | Name Cost Awarded Accomplishment | Outstanding
(Project | b. Address b. Date Started Works
Title) c. Contact Description | % | c. Target Date Planned | Actual | (Undelivered
Nos. of Completion Portion)
1. a. a.
b. b.
C. c.
2. a. a.
b. b.
c. C.
B. Private
Nature of | a. Owner’s | Project | Bidder’s Role a. Date % of Value of
Contract | Name Cost Awarded Accomplishment | Outstanding
(Project | b. Address b. Date Started Works
Title) c. Contact Description | % | c. Target Date Planned | Actual | (Undelivered
Nos. of Completion Portion)
1. a. a.
b. b.
c. C.
2. a. a.
b.
c C.

Note: The following documents must be attached to support this statement: anditsoriginal copy
of documents must be available upon request of the Bids and AwardCommittee (BAC) or
designated Technical Working Group (TWG) during Post-Qualification:

(a) Notice of Award, (b) Contract or Purchase Order (c) Notice to Proceed
as may be applicable.

Name:

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:
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STATEMENT OF SINGLE LARGEST
COMPLETED CONTRACT
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Statement of Single Largest Completed Contract (SLCC)
Similar to the Contract to be Bid

Business Name:
Business Address:

Nature of | a. Owner’s Name Project Bidder’s Role a. Date Awarded
Contract ™ "Address Cost b. Date Started
(Project _
Title) c. Contact Nos. Descriptio] % c. Date Completed
n

a. a.

b. b.

C C

Note: The following documents must be attached to support this statementanditsoriginal copy
of documents must be available upon request of the Bids and AwardCommittee (BAC) or
designated Technical Working Group (TWG) during Post-Qualification:

(a) Official Receipt(s) or Sales Invoice;

(b) User’s Certificate of Completion and/ or at least Satisfactory CPES Rating or any duly issued
certificate showing the performance of the Contractor; and

(c) Certificate of Final Acceptance

Name:

Legal Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:

1 The Bidder must have completed, within the period specified in the Invitation to Bid and ITB Clause 5.2 of Section Ill. Bid Data
Sheet, a single contract that is similar to the project to be bid, equivalent to a percentage (%) of the ABC specified in ITB Clause
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5.2 of Section Il. Instruction to Bidders.

MANPOWER UTILIZATION SCHEDULE

97



Name of the Procuring Entity
Contract Reference Number
Name of the Contract
Location of the Contract

MANPOWER UTILIZATION SCHEDULE

Month
Category
Contractor’s Name: Name of the Procuring Entity: Contract Name:
Submitted by:
Name of the Representative of the Bidder Date:
Position

Name of the Bidder

The manpower schedule (weekly or monthly scheduling of skilled and unskilled workers, including Project Manager, Project Engineers, Materials Engineers, or Foremen) is required to be in the Technical
Envelope of the Bidder.



Qualification of Key Personnel Proposed to be Assigned to the Contract

Business Name
Business Address

Name

Address

Date of Birth
Employed since
Experience
Previous
Education

PRC License

QINN(RNWININ

Minimum
e One (1) Project Manager (Either a Licensed Civil Engineer with at least 3 years of relevant experience or a Licensed Architect with at least 3 years of
relevant experience)
e One (1) General Foreman with at least five (5) years of relevant experience

Note : Attached individual resume and PRC License of the (professional) personnel.
Submitted by
(Printed Name & Signature)
Designation
Date

One of the requirements from the bidder to be included in its Technical Envelope is a list of contractor’s key personnel (viz., Project Manager, Project Engineers, Materials Engineers, and Foremen), to be
assigned to the contract to be bid, with their complete qualification and experience data (including the key personnel’s signed written commitment to work for the project once awarded the contract).



Name of the Procuring Entity
Contract Reference Number
Name of the Contract
Location of the Contract

List of Equipment, Owned or Leased and/or under Purchase Agreements,
Pledged to the Proposed Contract

Business Name

Business Address

Description Model/Year|  Capacity / Plate No. Motor No. Location Condition Proof of Ownership /
Performance/ Size /Body No. Lessor or Vendor

A. Owned
i.

iv.

V.

B. Leased

iv.

V.

C. Under Purchase Agreements

iv.

V.

List of minimum equipment required for the project:

Submitted by
(Printed Name & Signature)

Designation
Date

One of the requirements from the bidder to be included in its Technical Envelope is the list of its equipment units pledged for the contract to be bid, which are owned (supported by proof/s of ownership), leased,
and/or under purchase agreements (with corresponding engine numbers, chassis numbers and/or serial numbers), supported by certification of availability of equipment from the equipment lessor/vendor for the
duration of the project.



Name of the Procuring Entity
Contract Reference Number
Name of the Contract
Location of the Contract

Statement of Availability of Key Personnel and Equipment

(Date of Issuance)

Name of the Head of the Procuring Entity
Position of the Head of the Procuring Entity
(Name of Procuring Entity)

(Address of Procuring Entity)

Attention : The Chairman

Bids and Awards Committee

Dear Sir / Madame:

In compliance with the requirements of the (Name of the Procuring Entity) BAC for the bidding of
the (Name of the Contract) , we certify that _(Name of the Bidder) has in its employ key personnel,
such as project managers, project engineers, materials engineers and foremen, who may be engaged for the
construction of the said contract.

Further, we likewise certify the availability of equipment that __ (Name of the Bidder) owns, has
under lease, and/or has under purchase agreements, that may be used for the construction contracts.

Very truly yours,

(Name of Representative)
(Position)
(Name of Bidder)



Key Personnel’s Certificate of Employment
Issuance Date

Name of the Head of the Procuring Entity
Position of the Head of the Procuring Entity
Name of the Procuring Entity

Address of the Procuring Entity

Dear Sir / Madame:

I am (Name of Nominee)a Licensed  Engineer with Professional License No. issuedon _  (date
of issuance) at (place of issuance) .

| hereby certify that (Name of Bidder) has engaged my services as (Designation) for (Name of the
Contract), if awarded to it.

As (Designation) , I supervised the following completed projects similar to the contract under bidding):

NAME OF PROJECT OWNER COST DATE COMPLETED

At present, | am supervising the following projects:

NAME OF PROJECT OWNER COST DATE COMPLETED

In case of my separation for any reason whatsoever from the above-mentioned Contractor, |1 shall notify the
(Name of the Procuring Entity)  at least twenty one (21) days before the effective date of my separation.

As _(Designation) , I know I will have to stay in the job site all the time to supervise and manage the
Contractworks to the best of my ability, and aware that 1 am authorized to handle only one (1) contract
at a time.

I do not allow the use of my name for the purpose of enabling the above-mentioned Contractor to qualify
for the Contract without any firm commitment on my part to assume the post of (Designation)
therefor, if the contract is awarded to him since | understand that to do so will be a sufficient ground




for my disqualification as __(Designation) in any future
employment with any Contractor doing business with the

(Name of the Procuring Entity) .

Name of the Procuring Entity
Contract Reference Number
Name of the Contract
Location of the Contract

DRY SEAL

Republic of the Philippines )
) S.S.

SUBSCRIBED AND SWORN TO before me this

(Name of the Procuring Entity)

(Signature of Engineer)

day of 2003 affiant

exhibiting to me his Residence Certificate No.

issued on at

Doc. No.
Page No.
Book No.
Series of

Notary Public
Until December 31, 20
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Key Personnel to be assigned to the contract to be bid, with their complete qualification and experience data (including the key personnel’s signed
written commitment to work for the project once awarded the contract).

Name of the Procuring Entity
Contract Reference Number
Name of the Contract
Location of the Contract

KEY PERSONNEL (FORMAT OF BIO-DATA)

Give the detailed information of the following personnel who are scheduled to be assigned as full-time field staff for the
project. Fill up a form for each person.

Authorized Managing Officer / Representative
Sustained Technical Employee

1. Name

2. Date of Birth

3. Nationality

4.  Education and Degrees

5. Specialty

6.  Registration

7. Length of Service with the Firm : Year from (months)
To (months)

(year)
(vear)

8.  Years of Experience

9. If Item 7 is less than ten (10) years, give name and length of service with previous employers for a ten (10)-year
period (attached additional sheet/s), if necessary:

Name and Address of Employer Length of Service
year(s) from to
year(s) from to

year(s) from to




10. Experience:

This should cover the past ten (10) years of experience. (Attached as many pages as
necessary to show involvementof personnel in projects using the format below).

Name and Signature of Employee

It is hereby certified that the above personnel can be assigned to this project, if the
contract is awardedto our company.

(Place and Date) (The Authorized Representative)
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Contractor’s Organizational Chart for the Contract

Submit Copy of the Organizational Chart that the Contractor intends to use to
execute the Contract ifawarded to him. Indicate in the chart the names of the
Project Manager, Project Engineer, Bridge Engineer, Structural Engineer,

Materials and Quality Control Engineer, Foreman and other Key Engineering
Personnel.

Attach the required Proposed Organizational Chart for the Contract as stated above

1. This organization chart should represent the “Contractor’s Organization” required for the Project,
and not the organizational chart of the entire firm.
2. All these are required to be in the Technical Envelope of the Bidder.
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