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Preface

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure
Projects (hereinafter referred to also as the “Works™) through Competitive Bidding have been
prepared by the Government of the Philippines for use by all branches, agencies, departments,
bureaus, offices, or instrumentalities of the government, including government-owned and/or
-controlled corporations, government financial institutions, state universities and colleges,
local government units, and autonomous regional government. The procedures and practices
presented in this document have been developed through broad experience, and are for
mandatory use in projects that are financed in whole or in part by the Government of the
Philippines or any foreign government/foreign or international financing institution in
accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR)
of Republic Act (RA) No. 9184.

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a
bill of quantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (i) the
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the
eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the obligations,
duties, and/or functions of the winning Bidder.

Care should be taken to check the relevance of the provisions of the PBDs against the
requirements of the specific Works to be procured. If duplication of a subject is inevitable in
other sections of the document prepared by the Procuring Entity, care must be exercised to
avoid contradictions between clauses dealing with the same matter.

Moreover, each section is prepared with notes intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in
the final documents. The following general directions should be observed when using the
documents:

a. All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b. Specific details, such as the “name of the Procuring Entity” and “address for
bid submission,” should be furnished in the Instructions to Bidders, Bid Data
Sheet, and Special Conditions of Contract. The final documents should contain
neither blank spaces nor options.

c. This Preface and the footnotes or notes in italics included in the Invitation to
Bid, BDS, General Conditions of Contract, Special Conditions of Contract,
Specifications, Drawings, and Bill of Quantities are not part of the text of the
final document, although they contain instructions that the Procuring Entity
should strictly follow.

d. The cover should be modified as required to identify the Bidding Documents as
to the names of the Project, Contract, and Procuring Entity, in addition to date
of issue.



Modifications for specific Procurement Project details should be provided in the
Special Conditions of Contract as amendments to the Conditions of Contract.
For easy completion, whenever reference has to be made to specific clauses in
the Bid Data Sheet or Special Conditions of Contract, these terms shall be
printed in bold typeface on Sections I (Instructions to Bidders) and III (General
Conditions of Contract), respectively.

For guidelines on the use of Bidding Forms and the procurement of Foreign-
Assisted Projects, these will be covered by a separate issuance of the
Government Procurement Policy Board.



TABLE OF CONTENTS

Glossary of Terms, Abbreviations, and ACrONYMS........ccccceeessnerccssnnecssnencsanns 5
Section L. Invitation t0 Bid .......ceicieiiiiviiiissniinisnncsisnnicssnncsssnnecsssnsncssnsecsnsees 8
Section II. Instructions t0 Bidders.........iceiiciseiiissnnrcnisnnnccsnencssnnecssnsnccnns 14
| 170 o TS o) il 23 1 F SRR 15
2. Funding InfOrmation ...........coccuieriiiiieiiieeie et 15
3. Bidding ReqUIremMents..........ccccveeiiiiiiiieeiiie ettt etee e e e e s 15
4, Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices .................... 16
5. ELgible Bidders.....c..cooiiiiiiiiieieeeee e 16
6.  Origin of ASsOCIAted GOOAS .....ccuieruiieiieiieiiieieeeie ettt e e eanees 16
T SUDCONIIACES ..ttt ettt ettt e et e e et e e bt e enbeeseeeenneas 16
8. Pre-Bid CONfeIeNCE......ccuiiiiiieiieieieieeeee et 17
9.  Clarification and Amendment of Bidding Documents..............cccceeeieniinieennnnnnen. 17
10. Documents Comprising the Bid: Eligibility and Technical Components............... 17
11.  Documents Comprising the Bid: Financial Component ..............cccceevienieriiennnn. 18
12, AREINAtive BIdS ....ooviiiiiiieieiieriieieeee e 18
I3, BIA PIICES .ooutiieiiieiie ettt ettt ettt e eaneas 18
14. Bid and Payment CUITENCIES .......ccueeeriiieeriiieeiieeeiieeeiieeeieeeeireeeaeeeeaeeeeseeesnseeenens 18
15, BId SECUIILY...coutieiieiiieiie ettt ettt ettt e et eeabe e st e enbeesseeenseas 18
16. Sealing and Marking of Bids........ccccooouiieiiiiiiiieeicceceeeeeeee e 19
17. Deadline for Submission of Bids ..........cccceiiiiiiiiiiiiniiiiieieeee e 19
18.  Opening and Preliminary Examination of Bids ..........ccoccoviiiiiiniiniiniiieee, 19
19. Detailed Evaluation and Comparison of Bids.......c.cceceviriiiniiiiniiniiniiiccieee. 19
20.  PoSt QUalIfICAtION.......ceiiiiiiiiieceiiee et et e e e e et e e e aaeeaean 20
21, Signing of the CONLIACT .......coiiiiiiiiiiieiieeie et 20
Section II1. Bid Data Sheet..........ueeiieiicnieiiissniiisneicsinnecssnencssneecssssencnns 21
Section IV. General Conditions of Contract ..........ceeeeccveeccsneecssneecssnnnecens 28
L. SCOPE OF CONIACT....cciiiiiiiieeiiieeeiee ettt et e e e et e e et e e ete e e eaeeessaeeesnseeennns 29
2. Sectional Completion 0f WOTKS ........ccceeiiiiiiieiiieiiesie e 29
3. POSSESSION OF ST ..ccuuiiiiiiiiiiiie e 29
4. The Contractor’s OblIAtIONS ........cccueeriieriieiiieeiieie sttt et see et see e e seeeeeeas 29
5. Performance SECUTILY .....c..ieicuiiiriiieeriieecieeertee et ere e te et e e e aaeeeaeeesaseeeenneeennsees 29
6.  Site Investigation REPOTLS ......eeviiiiiieiiieiieiie ettt 30



T WAITANLY ...eiieie ettt ettt ettt e et e e st e e s bt e e eabeeesabeeesnbeeesabeeenanes 30

8. Liability of the CONtractor........cccviiiiiieiiieeiee ettt e e e aee e s 30
9. Termination for Other CaUSES.........coteriirierieriieie ettt 30
L B ) A {03 § <SPS 30
L1, Program Of WOTK......ccoooiiiiiiiiicii ettt 31
12. Instructions, Inspections and AUdits ........c..cccveeeviieeiiieeiiieeeeeeee e 31
13, Advance PaAyMeNt..........ccoccuiiiiiiiiieniieeieecie ettt ssaeeneees 31
14, Pro@ress PAYMENLS .....ccoiuiiiiieiiiee ettt ee e e e e e e ea e e e enaaaeeenes 31
15. Operating and Maintenance Manuals.............cccceevuieriiiiiiieniiieniiecie e 31
Section V. Special Conditions of Contract............ccccceeesccereccssnnncscneecssnnnecnns 33
Section VI. SPecifiCations .......cceiievciiiiscniicicnricsssnnisssniesssnnecsssssscssssecssnssecans 37
Section VIL. Drawings......cceiiciceienisnicsssnnicssssnicssssesssssncsssssesssssssssssssssssssssses 39
Section VIII. Bill of QUANEILIES ......ccceeerercrcrcrrscscscscscssssnsnssssssssssssssssssssssssssssses 44
Section IX. Checklist of Technical and Financial Documents.............ccc..... 47



Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(1) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI - Consumer Price Index.

DOLE — Department of Labor and Employment.
5



DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section
5[b)).

GFI — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP - Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs - Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.

SEC — Securities and Exchange Commission.



SLCC - Single Largest Completed Contract.

UN — United Nations.



Section I. Invitation to Bid

Notes on the Invitation to Bid
The Invitation to Bid (IB) provides information that enables potential Bidders to decide
whether to participate in the procurement at hand. The IB shall be posted in accordance with

Section 21.2 of the 2016 revised IRR of RA No. 9184.

Apart from the essential items listed in the Bidding Documents, the IB should also indicate
the following:

a. The date of availability of the Bidding Documents, which shall be from the time the
IB is first advertised/posted until the deadline for the submission and receipt of bids;

b. The place where the Bidding Documents may be acquired or the website where it
may be downloaded;

c. The deadline for the submission and receipt of bids; and
d. Any important bid evaluation criteria.
The IB should be incorporated into the Bidding Documents. The information contained in

the IB must conform to the Bidding Documents and in particular to the relevant information
in the Bid Data Sheet.




% DSWD w

Department of Social Welfare and Development

Field Office 3 - Central Luzon Rl

REPUBLIC OF THE PHILIPPINES

DEPARTMENT OF SOCIAL WELFARE AND DEVELOPMENT
DSWD Field Office III, Diosdado Macapagal Government Center, Maimpis,
City of San Fernando Pampanga, Philippines 2000
Tel: (045) 861 — 2413 ; Telefax: (045) 961 — 2413
Email: quotation.fo3@dswd.gobv.ph website: https://fo3.dswd.gov.ph

INVITATION TO BID

SUPPLY OF LABOR AND MATERIALS FOR THE REPAIR AND IMPROVEMENTS OF
AICS CLIENTS MALE, FEMALE AND PWD COMFORT ROOMS AT THE MAIN
BUILDING, ORD AND AICS SUPPORT OFFICES AND OTHER FACILITIES CY 2025

ITB No. GOP/DSWD3-2025-06-0001

l. The Department of Social Welfare and Development (DSWD) - Field Office III, through
the GAA FY 2025 — Various Funds (PSIF-AICS, DRRP-DF, ICTMS, SFP, AND PAG-
ABOT) of DSWD FO III intends to apply the sum of FOUR MILLION NINE
HUNDRED NINETY THOUSAND PESOS ONLY (PHP 4,990,000.00) being the
Approved Budget for the Contract for the SUPPLY OF LABOR AND MATERIALS
FOR THE REPAIR AND IMPROVEMENTS OF AICS CLIENTS MALE, FEMALE
AND PWD COMFORT ROOMS AT THE MAIN BUILDING, ORD AND AICS
SUPPORT OFFICES AND OTHER FACILITIES CY 2025. Bids received in excess of
the ABC shall be automatically rejected at bid opening.

BIDDING
LOT PARTICULARS ABC DOCUMENT
FEE
SUPPLY OF LABOR AND MATERIALS| PHP 4,990,000.00 Php 5,000.00

FOR THE REPAIR AND
1 IMPROVEMENTS OF AICS CLIENTS
MALE, FEMALE AND PWD COMFORT
ROOMS AT THE MAIN BUILDING, ORD
AND AICS SUPPORT OFFICES AND
OTHER FACILITIES CY 2025

2. The Department of Social Welfare and Development (DSWD) - Field Office III now
invites bids for the above Procurement Project. Completion of the Works should be within
the period appearing in the SCOPE OF WORKS | TERMS OF REFERENCE. Bidder
must have at least three (3) years prior to the date of submission and receipt of bids, a
contract similar to the Project. The description of an eligible bidder is contained in the
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Bidding Documents, particularly, in Section II (Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using a non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules and
Regulations (IRR) of Republic Act (RA) No. 9184.

Interested Bidders may obtain further information from Department of Social Welfare
and Development Field Office III - BAC Secretariat and inspect the Bidding Documents at
the address given below or at the DSWD Field Office III official website.

In compliance with GPPB Resolution 09-2020 entitled, “Approving Measures for the
Efficient Conduct of Procurement Activities during a State of Calamity or
Implementation of Community Quarantine or Similar Restrictions”, the DSWD Bids
and Awards Committee has confirmed, adopted, and approved measures for online or
electronic bidding, as recommended by the GPPB-TSO, for the efficient conduct of all
procurement activities, regardless of the procurement modality, during the pandemic in
preparation for the full implementation of GPPB Resolution No. 21-2021 using E- Bidding
Facility of the Modernized Philippine Government Electronic Procurement System
(mPhilGEPS).

In view of this, the procedure for this procurement project shall be in accordance with
DSWD BAC Resolution No. 2021-10-01 relative to the Implementation of Electronic
Submission and Receipt of Bids and the Bidder’s Kit on Guidelines to Bidders in
Adopting Electronic Submission of Bids is attached herewith as Annex “A.”

A complete set of Bidding Documents may be acquired by interested Bidders on July 3,
2025 to July 15, 2025 (8:30 AM) from the given address and website(s) below and upon
payment of the applicable fee for the Bidding Documents, pursuant to the latest Guidelines
issued by the GPPB. The Procuring Entity shall allow the bidder to present its proof of
payment for the fees in person or electronic mail.

Interested Bidders shall contact the BAC Secretariat through e-mail at
quotation.fo3@dswd.gov.ph for further instructions on the purchase and payment of the
Bidding Documents.

Upon receipt from the BAC of an official Acknowledgement Receipt of Bid and payment
of the Bidding Document Fee, the bidder shall submit to the BAC Secretariat clear digital
copies of the aforementioned Acknowledgement Receipt of Bid and either clear scanned
copy of Official Receipt issued by the DSWD Field Office III Cashier’s Office or any valid
proof of payment made via bank or electronic banking on or before the deadline of
submission of bids.

Department of Social Welfare and Development Field Office III will hold a Pre-Bid
Conference on July 3, 2025 | 10:00 AM through video conferencing or webcasting via
Google Meet which shall be open to prospective bidders.

A pre-registration shall be required for all interested suppliers in order to access the video
conferences and to participate further in the procurement activities as scheduled. Those
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10.

interested bidders must provide complete information in the Google Forms which may be
accessed via this link: Attps://tinyurl.com/DSWDe-bid

Prospective bidders are encouraged to discuss any concerns or clarifications about the
eligibility requirements including the technical specifications on the said conference.

Bids must be duly received and acknowledged by the BAC Secretariat through online or
electronic submission on or before July 15, 2025 at 9:00 AM in the manner compliant with
the submission of eligibility documents for public bidding and in accordance with the above-
mentioned DSWD BAC Resolution No. 2021-10-01 relative to the Implementation of
Electronic Submission and Receipt of Bids and the Bidder’s Kit on Guidelines to Bidders
in Adopting Electronic Submission of Bids.

LATE SUBMISSION OF BIDS SHALL NOT BE ACCEPTED

All Bids must be accompanied by a bid security in any of the acceptable forms and in the
amount stated in ITB Clause 14.

Bid opening shall be on July 15, 2025 at 10:00 AM via Google Meet video conferencing.
Bids will be opened in the presence of the bidders’ representatives who choose to attend the
activity.

Prospective bidders are requested to organize and submit their Bids electronically as
provided under the Bidder’s Kit on Guidelines to Bidders in Adopting Electronic
Submission of Bids and suppliers are hereby reminded as follows:

a) The submission of the Legal and Technical Documents (First Envelope) and
Financial Documents (Second Envelope) shall be in PDF file;

b)  Scan the original copies of the Legal and Technical Requirements and save them
as PDF files. Place the scanned documents in a single folder named "Legal and
Technical Requirements".;

% Note: The scanned documents must be arranged following the sequence
stated in the Checklist of Technical and Financial Requirements with
correct filename based on the Checklist.

c) Compress the folder using WinRAR Extractor Application (or its equivalent) and
name the compressed file "FOLDER 1 — LEGAL AND TECHNICAL
DOCUMENTS". Assign a strong password to the compressed file.

d)  Scan the original copies of the Financial Requirements and save them as PDF
files. Place the scanned documents in a single folder named "Financial
Requirements";

e) Compress the folder using WinRAR Extractor Application (or its equivalent) and
name the compressed file "FOLDER 2 — FINANCIAL DOCUMENTS". Assign
a strong password to the compressed file;
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f)  After encrypting both the Legal and Technical Documents and the Financial
Documents, compress these two encrypted files into a single archive using
WinRAR Extractor Application (or its equivalent). Name the final compressed
file as: "DSWD-FOIII ITB No. [Insert ITB Number] - (Name of Company)";

g) Assign another different unique, strong password to the final compressed file (i.e.,
different from the passwords assigned in Folder 1 and Folder 2).

+ Summary on Passwords:

e Folder 1 — Legal and Technical Documents: Password 1 (unique)

e Folder 2 — Financial Documents: Password 2 (unique, different from
Password 1)

e Final compressed file: Password 3 (unique, different from Password 1
and Password 2)

Same passwords for any and all files are strictly not allowed

The original bid submitted shall not be retrieved. Instead, the modified bid shall be uploaded to
the BAC Secretariat's official uploading site, properly secured with a strong and unique password,
properly identified, and submitted on or before the set deadline.

Important: Passwords shall bear a unique combination for each file. Same passwords for any
and all files are strictly not allowed. Please see attached ANNEX for your guidance.

a)  Submit/Upload your bids thru this link: https://tinyurl.com/dswdfo3cbupload on
or before the set deadline;

b)  After submission of your bids, wait for an acknowledgement of BAC via email
for the confirmation of your submitted bids indicating the Date and Time of your
submission; and

c) Also, the link for the Opening of Bids will be sent to your registered email upon
submission of the copy of the Acknowledgement Receipt of Bid and proof of
payment of the bidding document to the BAC Secretariat as stated in item no.6
hereof.

Important: All bids submitted after the deadline will NOT be considered in the bid opening.
It is the responsibility of the bidders who submitted their bids electronically to monitor receipt of
an auto-generated bid receipt acknowledging their bid submission. Failure to receive a bid receipt

means the submission was not successful.

In case the bidder fails to submit any or all of the folders containing the documentary requirements
in unique password-protected RAR files, the bid/quotation will automatically be disqualified and
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shall be declared as “FAILED” and the supplier will no longer be allowed to participate further
in the procurement activities scheduled for this project.

After the opening and evaluation of bids, the BAC, its staff and personnel, Secretariat and
Technical Working Group (TWGQG), as well as Observers are prohibited from making or accepting
any communication with any bidder regarding the evaluation of their bids until issuance of Notice
of Award (NOA). However, the BAC, through its Secretariat, may ask in writing the bidder for
clarification of its request in writing. All responses to requests for clarification shall be in writing.

11.  The DSWD FO III reserves the right to reject any and all bids, declare a failure of bidding,
or not award the contract at any time prior to contract award in accordance with Sections
35.6 and 41 of the 2016 revised IRR of RA No. 9184, without thereby incurring any liability to the
affected bidder or bidders.

12. For further information, please refer to.

THE CHAIRPERSON
Bids and awards Committee ¢/o BAC Secretariat

DSWD Field Office III, Diosdado Macapagal Government Center, Maimpis,
City of San Fernando, Pampanga, Philippines
Tel: (045) 961 — 2143

13.  You may visit the following websites:

For downloading of Bidding Documents:

ps-philgeps.gov.ph - Website of the Philippine Government Electronic
Procurement System (PhilGEPS)

www.fo3.dswd.gov.ph — Website of the DSWD Field Office 111

Prospective bidders are required to pay for the purchase of the project’s
Philippine Bidding Documents personally at DSWD FO III.

DIR. MARIBEL M. BLANCO
Bids and Awards Committee Chairpers
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Section I1. Instructions to Bidders

Notes on the Instructions to Bidders

This Section on the Instruction to Bidders (ITB) provides the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Entity. It also provides information on bid submission, eligibility check, opening and
evaluation of bids, post-qualification, and on the award of contract.
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Scope of Bid

The Procuring Entityy, DEPARTMENT OF SOCIAL WELFARE AND
DEVELOPMENT FIELD OFFICE III invites Bids for the SUPPLY OF LABOR
AND MATERIALS FOR THE REPAIR AND IMPROVEMENTS OF AICS
CLIENTS MALE, FEMALE AND PWD COMFORT ROOMS AT THE MAIN
BUILDING, ORD AND AICS SUPPORT OFFICES AND OTHER FACILITIES
CY 2025, with Project Identification Number GOP/DSWD3-2025-06-0001.

Note: The Project Identification Number is assigned by the Procuring Entity based on
its own coding scheme and is not the same as the PhilGEPS reference number, which
is generated after the posting of the bid opportunity on the PhilGEPS website.

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1.  The GOP through the source of funding as indicated below for CURRENT
FUNDS FY 2025 - Various Funds (PSIF-AICS, DRRP-DF, ICTMS, SFP,
AND PAG-ABOT) in the amount of FOUR MILLION NINE HUNDRED
NINETY THOUSAND PESOS ONLY (PHP 4,990,000.00).

2.2.  The source of funding is:

a. NGA, the General Appropriations Act or Special Appropriations.

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.
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Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
obstructive practices defined under Annex “I”” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.

Eligible Bidders

5.1.  Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

5.2. The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

53. For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

5.4.  The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter VII of the Charter of the UN.

Subcontracts

7.1.  The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than fifty percent (50%)
of the Project.
The Procuring Entity has prescribed that:

a. SUBCONTRACTING IS NOT ALLOWED.
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10.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and through Google Meet Videoconferencing as indicated in paragraph 6
of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1. The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

(Reference must be made to herewith attached Guidelines to Bidders in
Adopting Electronic Submission of Bids)

10.2. If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

10.3. A valid special PCAB License in case of Joint Ventures, and registration for
the type and cost of the contract for this Project. Any additional type of
Contractor license or permit shall be indicated in the BDS.

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract to be
bid, with their complete qualification and experience data shall be provided.
These key personnel must meet the required minimum years of experience set
in the BDS.

10.5. A List of Contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership,
certification of availability of equipment from the equipment lessor/vendor for
the duration of the project, as the case may be, must meet the minimum
requirements for the contract set in the BDS.
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11.

12.

13.

14.

15.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

(Reference must be made to herewith attached Guidelines to Bidders in
Adopting Electronic Submission of Bids)

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2.  Payment of the contract price shall be made in:

a. Philippine Pesos.

Bid Security
15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security

in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.
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16.

17.

18.

19.

15.2. The Bid and bid security shall be valid within ONE HUNDRED TWENTY
(120) CALENDAR DAYS FROM THE SUBMISSION OF BID. Any bid
not accompanied by an acceptable bid security shall be rejected by the Procuring
Entity as non-responsive.

Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic copy
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

(Reference must be made to herewith attached Guidelines to Bidders in
Adopting Electronic Submission of Bids)

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address
or through online submission as indicated in paragraph 7 of the IB.

Submit via https://tinyurl.com/dswdfo3cbupload

(Reference must be made to herewith attached Guidelines to Bidders in
Adopting Electronic Submission of Bids)

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
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20.

21.

shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by ITB
Clause 15 shall be submitted for each contract (lot) separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.
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Section III. Bid Data Sheet

Notes on the Bid Data Sheet (BDS)

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in
detail, information, or requirements included in the ITB found in Section II, which are
specific to each procurement.

This Section is intended to assist the Procuring Entity in providing the specific information
in relation to corresponding clauses in the ITB and has to be prepared for each specific
procurement.

The Procuring Entity should specify in the BDS information and requirements specific to
the circumstances of the Procuring Entity, the processing of the procurement, and the bid
evaluation criteria that will apply to the Bids. In preparing the BDS, the following aspects
should be checked:

a. Information that specifies and complements provisions of the ITB must be
incorporated.

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by
the circumstances of the specific procurement, must also be incorporated.
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Bid Data Sheet

ITB Clause

3.0

Site Inspection shall be performed by the Participating Bidders within
July 3, 2025 to July 11, 2025 (except Saturday and Sunday).

Certificate of Site Inspection duly signed by the Implementing Officer of
DSWD FO 111, or his duly authorized representative, is required to be
submitted.

This shall include all of the following documents as attachment to the Certificate
of Site Inspection and shall form part of the bidder’s technical documents:

a) Copy of company ID of the person who conducted the site
inspection;

b) Picture of the proposed site including the personnel who
conducted the site inspection together with the Officer-In-Charge
or his/her duly authorized representative of the Implementing
Office.

BIDS NOT COMPLYING WITH THE ABOVE INSTRUCTION SHALL
BE DISQUALIFIED.

5.2

For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:

Any related civil and architectural works construction; civil engineering
projects; and infrastructure projects such as construction; improvement;
rehabilitation; repair; interior/ exterior works completed within the three (3)
years prior to the deadline of bid submission.

The prospective bidder must have completed an SLCC that is similar to the
contract to be bid, and whose value, adjusted to current prices using the PSA
consumer price indices, must be at least fifty percent (50%) of the ABC to be
bid supported by the Contractors Performance Evaluation System rating or a
certificate of satisfactory rating or certificate of satisfactory completion of the
project issued by the owner of the project.

7.1

SUBCONTRACTING IS NOT ALLOWED

10.3

In accordance with PCAB BOARD RESOLUTION No. 201 Series of 2017,
the minimum required licensed category for this Project is license category:

Size Range Allowable License Classification
Range Category
Small B < 30 Million C&D General
Building
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10.4 The key personnel must meet the required minimum years of experience set
below:
Key Personnel General Experience Relevant Experience
One (1) Project Must be Licensed Civil | Minimum of three (3)
Engineer Engineer years of relevant
experience
One (1) Project Must be Licensed | Minimum of three (3)
Architect Architect years of relevant
experience
One (1) Electrical | Must be Licensed | Minimum of three (3)
Engineer Electrical Engineer years of relevant
Experience
One (1) Master | Must be Master | Minimum of three (3)
Electrician Electrician years of experience in
construction industry
One (1) General N/A Minimum of three (3)
Foreman years of experience in
finishing works in
construction industry
Note: In absence of the Master Electrician, the Registered Electrical
Engineer assigned to the project must regularly supervise and monitor
electrical works.
The Contractor must provide such sufficient number of workforce
necessary to complete the project within schedule / target timeline.
10.5 The minimum major equipment requirements are the following:
Equipment Number of Units
Service Truck One (1)
Chipping Gun / One (1)
Drilling Tools
Grinder Portable One (1)
Welding Machine (at One (1)
least portable)
12 No further instruction
15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the

following forms and amounts:
a.  The amount of not less than two percent (2%) of ABC, if bid security is
in cash, cashier’s/manager’s check, bank draft/guarantee or irrevocable
letter of credit;
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b.  The amount of not less than five percent (5%) of ABC, if bid security is
in Surety Bond.

19.2

Partial bid is not allowed. The infrastructure project is packaged in a single lot
and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.

In all cases, the NFCC computation must be sufficient for the contract to be
awarded to the Bidder

20

No further instructions

21

Additional contract documents relevant to the Project that may be required by
existing laws and/or the Procuring Entity, such as construction schedule and S-
curve, manpower schedule, construction methods, equipment utilization
schedule, construction safety and health program approved by the DOLE, and
other acceptable tools of project scheduling.

Additional Documentary Requirements
FOR SUBMISSION ON OPENING OF BIDS
1. Site Inspection Certificate with supporting documents as required by
FOR SUBMISSION ON POST OUALIFICATION

1. The Supplier’s Audited Financial Statements for year 2024 and 2023
(in comparative form or separate form):

e Independent Auditor’s Report
¢ Balance Sheet (Statement of Financial Position) and
¢ Income Statement (Statement of Comprehensive Income)

Each of the above statements must have stamped “received” by the Bureau of
Internal Revenue (BIR) or its duly accredited institutions.

2. Supporting Documents for the STATEMENT OF THE BIDDER OF ALL ITS
ONGOING GOVERNMENT AND PRIVATE CONTRACTS

v" Notice of Award;
v" Contract if necessary; and/or

v Notice to Proceed if necessary

3. Supporting Documents for the STATEMENT OF THE BIDDER OF ITS
SINGLE LARGEST COMPLETED CONTRACT (SLCC).

v' Official Receipt(s) or Sales Invoice;
v User’s Certificate of Completion and/ or at least Satisfactory CPES
Rating or any duly issued certificate showing the performance of the

Contractor; and

v' Certificate of Final Acceptance
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4. All documents submitted during Opening of Bids including those Permits
indicated in the Philgeps Registration Certificate — Annex

Downloadable General Forms

Please refer to link below for the general forms to be used:
or

CERTIFICATION OF AUTHENTICITY OF SUBMITTED DOCUMENTS

Scanned copies of mere duplicate or photocopy of all documents supporting the bids
must be duly certified as true copies thereof.

USE OF PRESCRIBED FORMS & TEMPLATES

Format and Content of herewith attached Templates and Forms provided in this
Bidding Documents MUST BE USED.

FAILURE TO USE THE PRESCRIBED FORMS PROVIDED IN THE
BIDDING DOCUMENTS SHALL RESULT IN THE DISQUALIFICATION
OF THE BID.

Reference must be made to herewith attached Guidelines to Bidders in
Adopting Electronic Submission of Bids

For Submission of Bids

a) The submission of the Legal and Technical Documents
(First Envelope) and Financial Documents (Second
Envelope) shall be in PDF file;

b) Scan the original copies of the Legal and Technical
Requirements and save them as PDF files. Place the
scanned documents in a single folder named "Legal and
Technical Requirements".;

+ Note: The scanned documents must be arranged
following the sequence stated in the Checklist of
Technical and Financial Requirements with
correct filename based on the Checklist.

c) Compress the folder wusing WinRAR Extractor
Application (or its equivalent) and name the compressed
file "FOLDER 1 - LEGAL AND TECHNICAL
DOCUMENTS". Assign a strong password to the
compressed file.

d) Scan the original copies of the Financial Requirements
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and save them as PDF files. Place the scanned documents
in a single folder named "Financial Requirements";

Compress the folder wusing WinRAR Extractor
Application (or its equivalent) and name the compressed
file "FOLDER 2 - FINANCIAL DOCUMENTS".
Assign a strong password to the compressed file;

After encrypting both the Legal and Technical Documents
and the Financial Documents, compress these two
encrypted files into a single archive using WinRAR
Extractor Application (or its equivalent). Name the final
compressed file as: "DSWD-FOIII ITB No. [Insert ITB
Number] - (Name of Company)";

Assign another different unique, strong password to the
final compressed file (i.e., different from the passwords
assigned in Folder 1 and Folder 2).

1 Summary on Passwords:

e Folder I — Legal and Technical Documents:
Password 1 (unique)

e Folder 2 — Financial Documents: Password 2
(unique, different from Password 1)

¢ Final compressed file: Password 3 (unique,
different from Password 1 and Password

Same passwords for any and all files are
strictly not allowed

IMPORTANT: All bids submitted after the deadline will NOT be considered in the
bid opening.

For Opening of Bids

Step 1: Open the email and access the link provided by the BAC Secretariat to join the
video conference. Wait for the BAC Secretariat's confirmation before entering the
meeting room.

Step 2: When prompted, disclose the password for the password-protected folder in
the chat box. The BAC Secretariat will specifically prompt you to disclose the
password for the document containing the Legal and Technical Requirements. If you
are present during the meeting, the Secretariat will request the corresponding
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password in the chat box of the Google Meet video conference during the bid opening.

Step 3: If the Legal and Technical Requirements are declared “PASSED,” you will
then be prompted to disclose the password for the PDF document containing the
Financial Requirements. You must respond promptly.

IMPORTANT NOTE:

If you are not present in the online Google Meet session, the BAC Secretariat
will send you a text message inquiry requesting the password via your registered
mobile number. You will be given a maximum of five (5) minutes to respond.

e Ifyou fail to respond with the password within five (5) minutes, the
BAC shall proceed to open the next bid, if any.

o If'there are no other bids to be considered, the Secretariat shall send
another text message requesting the password, and you will be given
another five (5) minutes to respond.

e Should you still fail to respond within the given time, YOUR
SUBMITTED BID WILL NO LONGER BE CONSIDERED.

The prospective bidder is allowed only three (3) attempts to provide the correct
password. Failure to provide the correct password within three attempts shall
result in the disqualification of the bid.
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Section IV. General Conditions of Contract

Notes on the General Conditions of Contract

The General Conditions of Contract (GCC) in this Section, read in conjunction with the
Special Conditions of Contract in Section V and other documents listed therein, should be a
complete document expressing all the rights and obligations of the parties.

Matters governing performance of the Contractor, payments under the contract, or matters
affecting the risks, rights, and obligations of the parties under the contract are included in
the GCC and Special Conditions of Contract.

Any complementary information, which may be needed, shall be introduced only through
the Special Conditions of Contract.
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

3.1 The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
indicating their designation, in accordance with ITB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

Performance Security
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10.

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2.  The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
1s found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as stated in ITB Clause 4.

Dayworks
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11.

12.

13.

14.

15.

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.

Advanced Payment is not allowed for this procurement project

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.

Operating and Maintenance Manuals
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15.1.

15.2.

If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.

If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated
in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC
found in Section IV.

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual
requirements linked to the special circumstances of the Procuring Entity, the Procuring
Entity’s country, the sector, and the Works procured. In preparing this Section, the following
aspects should be checked:

a. Information that complements provisions of the GCC must be incorporated.

b. Amendments and/or supplements to provisions of the GCC as necessitated by the
circumstances of the specific purchase, must also be incorporated.

However, no special condition which defeats or negates the general intent and purpose of
the provisions of the GCC should be incorporated herein.

33




Special Conditions of Contract

GCC Clause

2

Pre-Construction Meeting shall be conducted by the key personnel of the
Implementing Unit and contractor within 3 calendar days upon receipt of
the NTP by the Contractor.

Duration of the Contract: within 120 calendar days from the date of
conduct of Pre-Construction Meeting

The Implementation of the Contract shall only be commenced upon
completion of the Pre-Construction Meeting

In the event that the delay in the conduct of the Pre-Construction Meeting
is attributable to the Implementing Unit, the said unit shall prepare a report
and corresponding justification stating the reasons for the delay. In such
case, the Contractor shall not be held liable for Liquidated Damages for
the number of days exceeding the prescribed three (3) calendar days from
receipt of the Notice to Proceed (NTP).

4.1

The Procuring Entity shall give possession of the site to the Contractor
from the date of completion of the Pre-Construction Meeting

The site investigation report needed shall be the Site Ocular Inspection
Report.

7.2

As may be applicable:
Reference: Section 62.2.3.2 of 2016 IRR of RA 9184.

10

Dayworks are applicable at the rate shown in the Contractor’s original
Bid.

11.1

The Contractor shall submit the Program of Work, and other documents
to the Procuring Entity’s Representative within 10 calendar days of
delivery of the Notice of Award, to wit;

Performance Security

Owned Construction Schedule
Manpower Deployment Schedule
Equipment/Tools’ Schedule

List of Manpower to be deployed
Project Site Organizational Structure

VVVYVYYVY

11.2

The amount to be withheld for late submission of an updated Program of
Work is Ten percent (10%) of the remaining value of works.

13

NO ADVANCE PAYMENT SHALL BE APPLIED

The Schedule of Payment is as follows:
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Payment
Tranches

Outputs/ Deliverables

1st Tranche: 35% of the
total contract cost less
10% of 35% as retention
fee

Must be 35% of project completion/ physical
accomplishment with the submission of Billing
Statement, Progress/Accomplishment Report,
Statement of Work Accomplished, Progress
Photos, and Narrative Report.

2nd Tranche: 50% of the
total contract cost less
10% of 50% as retention
fee

Must be 50% of project completion/physical
accomplishment with the submission of Billing
Statement, Progress/Accomplishment Report,
Statement of Work Accomplished, Progress
Photos, and Narrative Report

3rd Tranche: 75% of the
total contract cost less
10% of 75% as retention
fee

Must be 75% of project completion/physical
accomplishment with the submission of Billing
Statemen, Progress/Accomplishment Report,
Statement of Work Accomplished, Progress
Photos, and Narrative Report

4th Tranche: 100% of the
total contract cost less
10% of 100% as
retention fee

Must be 100% physically completed upon with
submission of Billing Statement, Contractor’s
accomplishment reports, Statement of Work
Accomplished, Progress Photos, Narrative
Report, Contractors Certificate of Completion,
Contractors Warranty Security, Contractor’s
request for acceptance and turn-over certificate,
and Notarized Certificate of Warranty

Retention Fee

Must be one (1) month and without
damage/defect of installed items and upon
submission of Contractors warranty security
issued by the private insurance company,
Notarized Certificate of Warranty.

LIQUIDATED DAMAGES

In accordance with Section 68 of the 2016 Revised IRR of Republic Act
No. 9184, liquidated damages which shall be payable by the contractor in
case of breach thereof shall be as follows: For the procurement of Goods,
and Consulting Services, the amount of the
liquidated damages shall be at least equal to one-tenth of one percent
(0.001) of the cost of the unperformed portion for every day of delay.
Once the cumulative number of liquidated damages reaches ten percent
(10%) of the amount of the contract, the Procuring Entity may rescind or
terminate the contract, without prejudice to other courses of action and

Infrastructure Projects

remedies available under the circumstances

14 Materials and equipment delivered on the site but not completely put
in place shall not be included for payment.
15.1 NOT APPLICABLE
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PLEASE REFER TO OTHER GENERAL REQUIREMENTS
STATED IN THE CONTRACTOR’S TERMS OF REFERENCE

15.2 NOT APPLICABLE

26.1 Non-compliance by the bidder and its implementation partner/s with the
provisions of Republic Act No. 10173, known as the “Data Privacy Act
of 2012” and its Implementing Rules and Regulations is also considered
as “Unlawful Act”.

CONTRACTOR’S RESPONSIBILITIES AND CONDITIONS

C.) Contractor's Responsibilities and Conditions

1) Contractor/Service Provider shall request a Pre-Construction Meeting with Admin-
BGMS/Implementing Team before the start of work.

2) Contractor shall control the generation of dust and flying particles from the operation and shall
provide a temporary closure to prevent creation of nuisance to the adjacent offices/rooms;

3) Contractor/ Service Provider shall submit performance security, own construction schedule,
manpower deployment schedule, equipment’s/ tools schedule, list of manpower to be deployed
and Project Site organizational structure within Ten (10) days upon received of Notice of Award.
Non-compliance for the submission of documents on the alloted period shall be grounds for
sanctions stated on section 40 of 2016 Revised IRR of the RA 9184 GPPB.

4) the end user may require at least one Licensed Civil Engineer or Licensed Architect as a project
Engineer/ Supervisor from the start until completion stage;

5.) Contractor/Service provider shall coordinate to the Admin-BGMS/Implementing Team all the
execution of works;
6.) Contractor/Service provider shall provide warning signages on on-going works;

1) Contractor/Service provider's workers shall sign on the logbook before entering the premises as
reference of the DSWD-Regional Center security guards.

8.) Contractor/Service provider shall provide/submit Statement of Works Accomplishment, Progress
Photos and other necessary documents as requirement of the billing request;

9.) Contractor/Service provider shall conduct a weekly progress site meeting and submit weekly
progress reports with attached progress photos to Admin-BGMS/Implementing Team with
completed signed by the contractor project imlpementation team;

10.) Contractor/Service provider shall provide delivery receipt or list of all materials brought inside the
compound including the list of equipment and tools;

11.) Contractor/Service provider shall provide complete uniform with ID and basic PPE for all the
construction worker and personnel; and

12)) Contractor/Service Provider shall strictly comply/observe the Construction Safety Guidelines for
the Implementation of All Infrastructure Projects during the Covid-19 Public Health Crisis as per
DPWH Department Order No. 35 Series of 2020.

13.) Contractor/Service Provider shall assist the DSWD in securing Building Permit, Occupancy Permit
and other clearances without additional cost.

14.) Contractor/Sevice Provider shall issue a Certification to the Procuring Entity that the Equipment
listed in their Previous Awarded Project/s will no longer be used to the other DSWD Project/s for
Bidding except for Service Truck. In case, the Equipment is rented; the Contractor/Service
Provider shall submit a copy of Lease of Agreement.

15.) The Service Provider must conform with the warranty provision in accordance with section 62.2 of
revised IRR of RA 9184, one (1) year from project completion up to final acceptance or the defects
liability period.
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Section VI. Specifications

Notes on Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically
and competitively to the requirements of the Procuring Entity without qualifying or
conditioning their Bids. In the context of international competitive bidding, the
specifications must be drafted to permit the widest possible competition and, at the same
time, present a clear statement of the required standards of workmanship, materials, and
performance of the goods and services to be procured. Only if this is done will the objectives
of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be
ensured, and the subsequent task of bid evaluation facilitated. The specifications should
require that all goods and materials to be incorporated in the Works be new, unused, of the
most recent or current models, and incorporate all recent improvements in design and
materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use
of metric units is mandatory. Most specifications are normally written specially by the
Procuring Entity or its representative to suit the Works at hand. There is no standard set of
Specifications for universal application in all sectors in all regions, but there are established
principles and practices, which are reflected in these PBDs.

There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions prevail.
The General Specifications should cover all classes of workmanship, materials, and
equipment commonly involved in construction, although not necessarily to be used in a
particular Works Contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.
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Care must be taken in drafting specifications to ensure that they are not restrictive. In the
specification of standards for goods, materials, and workmanship, recognized international
standards should be used as much as possible. Where other particular standards are used,
whether national standards or other standards, the specifications should state that goods,
materials, and workmanship that meet other authoritative standards, and which ensure
substantially equal or higher quality than the standards mentioned, will also be acceptable.
The following clause may be inserted in the SCC.

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by the
goods and materials to be furnished, and work performed or tested, the provisions of the
latest current edition or revision of the relevant standards and codes in effect shall apply,
unless otherwise expressly stated in the Contract. Where such standards and codes are
national, or relate to a particular country or region, other authoritative standards that ensure
a substantially equal or higher quality than the standards and codes specified will be accepted
subject to the Procuring Entity’s Representative’s prior review and written consent.
Differences between the standards specified and the proposed alternative standards shall be
fully described in writing by the Contractor and submitted to the Procuring Entity’s
Representative at least twenty-eight (28) days prior to the date when the Contractor desires
the Procuring Entity’s Representative’s consent. In the event the Procuring Entity’s
Representative determines that such proposed deviations do not ensure substantially equal
or higher quality, the Contractor shall comply with the standards specified in the documents.

These notes are intended only as information for the Procuring Entity or the person drafting
the Bidding Documents. They should not be included in the final Bidding Documents.
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CONTRACTOR’S TERMS OF REFERENCE

CONTRACTORS TERM OF REFERENCE

DSWD FO Ill: SUPPLY OF LABOR AND
MATERIALS FOR THE REPAIR AND

IMPROVEMNETS OF AICS CLIENTS DSWD Region [ll FO3 Main Building
Name of Project: MALE, FEMALE AND PWD COMFORT  |Location: and Annex Building DMGC
ROOMS AT THE MAIN BUILDING, ORD Maimpis, CSFP

AND AICS SUPPORT OFFICES AND
OTHER FACILITIES

Total Project Cost:  |©4,990,000.00 Project Duration: | 120 Calendar days
Source of Fund:  |PBSC- CAPITAL OUTLAY BUILDING ~ [Medeof 1o ompetitive Bidding
Procurement:
. ; Source of
Date: Friday, 31 January 2025 Manpower Qutsource

1)

2)

3.)

A.) Contractor's Qualifications

Service Provider/ Contractor shall have competence and meaningful experience of minimum of Three (3)
years of Construction/repair/renovation/improvement works.

Service Provider/ Contractor shall have a Single Largest Contract with similar project contract and scope
such as construction, improvement/ rehabilitation/ repair of building intenor/ exterior works completed within
the three (3) years from the deadline of bid submission, whose the value of contract amount must be at least
fifty percent (50%) of the ABC with supported by the Contractors Performance Evaluation System rating or a
certificate of satisfactory rating or certificate of satisfactory completion of the project issued by the owner of
the previous completed project.

Service Provider/ Contractor required minimum license shall be at least:

Size Range Allowable Range for License Category Classification

Small B = 30 Million C&D General Building

3)

Service Provider/ Contractor shall have at least a License Civil Engineer with minimum experience of three
(3) years, License Architect with minimum experience of three (3) years, License Electrical Engineer with
minimum experience of three (3) years, Master Electrician with minimum experience of three (3) years for
construction industry and General Foreman with minimum experience of three (3) years of finishing works in
construction industry.

In absence of the Master Electrician, the Registered Electrical Engineer assigned to the project must
reqularly supervise and monitor electrical works.

1)

2)

B.) Contractor's Working Hours

All normal works for regular days of this contract shall be performed during office hours (8:00am
to 5:00Pm) and noisy works shall be performed during after office hours, including Weekends,
Holiday and Special Holiday with proper coordination/approval to Admin-BGMS/Implementing

The Contractor/Service Provider shall be required to furnish safe, proper and sufficient lighting
arrangement during overnight works.

Weekends/holidays shall deploy a maximum number of manpower based on the submitted
Contractors Schedule, just to catch-up the possible delays due to possible stoppage instructed by
Admin BGMS/Implementing Team.

39




c)

Contractor's Responsibilities and Conditions

1)

2)

3.)

10.)

11.)

12.)

13.)

14.)

15.)

Contractor/Service Provider shall request a Pre-Construction Meeting with Admin-
BGMS/Implementing Team before the start of work.

Contractor shall control the generation of dust and flying particles from the operation and shall
provide a temporary closure to prevent creation of nuisance to the adjacent offices/rooms;
Contractor/ Service Provider shall submit performance security, own construction schedule,
manpower deployment schedule, equipment’s/ tools schedule, list of manpower to be deployed
and Project Site organizational structure within Ten (10) days upon received of Notice of Award.
Non-compliance for the submission of documents on the alloted period shall be grounds for
sanctions stated on section 40 of 2016 Revised IRR of the RA 9184 GPPB.

the end user may require at least one Licensed Civil Engineer or Licensed Architect as a project
Engineer/ Supervisor from the start until completion stage;

Contractor/Service provider shall coordinate to the Admin-BGMS/Implementing Team all the
execution of works;
Contractor/Service provider shall provide warning signages on on-going works;

Contractor/Service provider's workers shall sign on the logbook before entering the premises as
reference of the DSWD-Regional Center security guards.

Contractor/Service provider shall provide/submit Statement of Works Accomplishment, Progress
Photos and other necessary documents as requirement of the billing request;
Contractor/Service provider shall conduct a weekly progress site meeting and submit weekly
progress reports with attached progress photos to Admin-BGMS/Implementing Team with
completed signed by the contractor project imlpementation team;

Contractor/Service provider shall provide delivery receipt or list of all materials brought inside the
compound including the list of equipment and tools;

Contractor/Service provider shall provide complete uniform with 1D and basic PPE for all the
construction worker and personnel; and

Contractor/Service Provider shall strictly comply/observe the Construction Safety Guidelines for
the Implementation of All Infrastructure Projects during the Covid-19 Public Health Crisis as per
DPWH Department Order No. 35 Series of 2020.

Contractor/Service Provider shall assist the DSWD in securing Building Permit, Occupancy Permit
and other clearances without additional cost.

Contractor/Sevice Provider shall issue a Certification to the Procuring Entity that the Equipment
listed in their Previous Awarded Project/s will no longer be used to the other DSWD Project/s for
Bidding except for Service Truck. In case, the Equipment is rented; the Contractor/Service
Provider shall submit a copy of Lease of Agreement.

The Service Provider must conform with the warranty provision in accordance with section 62.2 of
revised IRR of RA 9184, one (1) year from project completion up to final acceptance or the defects
liability period.
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D.) RECOMMENDED PAYMENT ARRANGEMENT SCHEDULE

1.) The Payment for this project shall be made upon completion of the following activity/ scope of works:

Payment Tranches Outputs/ Deliverables

1st Tranche: 35% of the total contract  |Must be Thirty Five Percent (35%) of project completion/ physical
cost less 10% of 35% as retention fee  |accomplishment with the submission of Billing Statement,

Progress/Accomplishment Report, Statement of Work
Accomplished, Progress Photos, and Narrative Report.

2nd Tranche: 50 % of the total contract |Must be Fifty Percent (50%) of project completion/ physical
cost less 10% of 50% as retention fee  |accomplishment with the submission of Billing Statement,

Progress/Accomplishment Report, Statement of Work
Accomplished, Progress Photos, and Narrative Report.

3rd Tranche: 75 % of the total contract |Must be Seventy Five Percent (75%) of project completion/ physical
cost less 10% of 75% as retention fee  |accomplishment with the submission of Billing Statement,

Progress/Accomplishment Report, Statement of Work
Accomplished, Progress Photos, and Narrative Report.

4th Tranche: 100 % of the total contract |Must be Hundred Percent (100%) physical completed Upon with
cost less 10% of 100% as retention fee |submission of Billing Statement, Contractors accomplishment

reports, Statement of Work Accomplished, Progress Photos,
Narrative report, Contractors certificate of completion, contractors
warranty security, contractors request for acceptance and turn-over
certificate; and Notarized certificate of warranty.

Retention Fee Must be one (1) month and without damage/defect of installed

items and Upon Submission of Contractors warranty secunity issued
by the private insurance company, Notarized Certificate of

E.) CONTRACTOR'S MINIMUM MAJOR EQUIPMENTS AND TOOLS REQUIREMENTS

1.) List of Minimum majorequipments/ tools requirement are the following
a) 1-Unit Service truck
b) 1-units Chipping Gun/ Drilling Tools
) 1-units Grinder Portable
4}  1-unit Welding Machine (at least portable)

F.) OTHER GENERAL REQUIREMENTS

10.)

All dimensions/level etc. indicated in the drawing plans are to be verified on the site and/or Admin
BGMS/Implementing Team;

All materials are subjected for the approval by the End- user/Admin-BGMS/Implementing Team;

Any discrepancies, either between written dimensions and site dimensions shall be brought to the
Admin-BGMS/Implementing Team office before executing the works;

All equipment, tools, scaffolding and other personnel needed shall be provided by the service
provider/contractor;

Removal, dismantling and demolition work shall be coordinated and requested to the Admin-
BGMS/Implementing Team;

All waste materials shall be turned over to the Admin-BGMS/Implementing Team with proper
documentation;

All works shall comply with the National Bulidling Code of the Philippines, Fire Code of the
Philippines, Philippine Electrical Code and Department rules and Regulations and othe relevant
laws, rules and regulations.

No additional/extra cost to be claimed/charged by the Contractor for the Construction Works
alone other than those expressly approved by the Procuring Entity

All actual and neccessary expenses incurred during the application of Building Permit,Occupancy
Permit and other clearances will be shouldered by DSWD except those incurred by the
Contractor/Service Provider in assisting the DSWD and No Construction will commence without
Building Permit.

The Service Provider shall ensure quality of work and warranty of at least one (1)year from the
completion of project.
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11.) To ensure the timely implementation of infrastructure projects and effective management of the
performance of contractors, the following calibrated actions in response to delays in the
implementation of infrastructure projects are hereby adopted:

11.1) Negative slippage of five percent (5%) - The contractor shall be given a warmning and be
required to:

11.2) Submit a detailed "catch-up" program every two weeks in order to eliminate the slippage
and to restore the project to its original schedule;

11.3) Accelerate work and identify specific physical targets to be accomplished over a definite
period of time; and

11.4) Provide additional input resources such as the following; money, manpower, materials,
equipment, and management, which shall be mobilized for this action.

11.5) Negative slippage of ten percent (10%) -

The contractor shall be issued a final warning and be required to come-up with revised detailed
"catch-up” program with weekly physical targets together with the required additional input
resources.

The implementing unit shall intensify on-site supervision and evaluation of the project
performance to at least once a week and prepare contingency plans for a possible termination of
the contract or take-over of the work by administration or contract.

11.6) Negative slippage of fifteen percent (15%) -
The contractor shall be issued a final warning and be required to come-up with a revised detailed
"catch-up" program with weekly physical targets together with the required additional inpt

The implementing unit shall intensify on-site supervision and evaluation of the project
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Section VII. Drawings

ALL DRAWINGS CAN BE ACCESSED THROUGH THE LINK BELOW:

https://tinyurl.com/fo3biddingfiles

OPEN THE FOLDER GOP/DSWD3-2025-06-0001

The actual Drawings, including site plans, are available at the DSWD FO III,
Procurement Section, upon procurement of the corresponding bidding documents.
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Section VIII. Bill of Quantities

Notes on the Bill of Quantities

Objectives
The objectives of the Bill of Quantities are:

a. to provide sufficient information on the quantities of Works to be performed to
enable Bids to be prepared efficiently and accurately; and

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use
in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of
the same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost. Consistent with these requirements, the layout and
content of the Bill of Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, 1s high. To facilitate checking by the Entity of
the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise
the following:

a. A list of the various classes of labor, materials, and Constructional Plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a
statement of the conditions under which the Contractor will be paid for work
executed on a daywork basis.

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at
Daywork rates as Bid. The rate to be entered by the Bidder against each basic
Daywork item should include the Contractor’s profit, overheads, supervision, and
other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by
including a provisional sum in the Summary Bill of Quantities. Similarly, a contingency
allowance for possible price increases should be provided as a provisional sum in the
Summary Bill of Quantities. The inclusion of such provisional sums often facilitates
budgetary approval by avoiding the need to request periodic supplementary approvals as the
future need arises. Where such provisional sums or contingency allowances are used, the
SCC should state the manner in which they will be used, and under whose authority (usually
the Procuring Entity’s Representative’s).
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The estimated cost of specialized work to be carried out, or of special goods to be supplied,
by other contractors should be indicated in the relevant part of the Bill of Quantities as a
particular provisional sum with an appropriate brief description. A separate procurement
procedure is normally carried out by the Procuring Entity to select such specialized
contractors. To provide an element of competition among the Bidders in respect of any
facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime
Contractor for the use and convenience of the specialist contractors, each related provisional
sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a
sum for such amenities, facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities where the
authorized representative of the Bidder shall affix his signature. Failure of the authorized
representative to sign each and every page of the Bill of Quantities shall be a cause for
rejection of his bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They should not be included
in the final documents.
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TEMPLATE OF BILL OF QUANTITIES, DUPA, AND PROGRAM OF WORKS
CAN BE ACCESSED AND DOWNLOADED THROUGH THE LINK BELOW:

https://tinyurl.com/fo3biddingfiles

=]
¥

OPEN THE FOLDER GOP/DSWD3-2025-06-0001
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Section IX. Checklist of Technical and Financial
Documents

Notes on the Checklist of Technical and Financial Documents

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but
shall be subject to the following:

a. GPPB Resolution No. 09-2020 on the efficient procurement measures during a State
of Calamity or other similar issuances that shall allow the use of alternate documents
in lieu of the mandated requirements; or

b. any subsequent GPPB issuances adjusting the documentary requirements after the
effectivity of the adoption of the PBDs.

The BAC shall be checking the submitted documents of each Bidder against this checklist
to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to
Section 30 of the 2016 revised IRR of RA No. 9184.
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ChecKklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

(2)

Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in
accordance with Section 8.5.2 of the IRR;

Technical Documents

(b) Statement of the prospective bidder of all its ongoing government and private

(©)

(d)

(e)

®

(2

contracts, including contracts awarded but not yet started, if any, whether similar
or not similar in nature and complexity to the contract to be bid; and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules;
and

Special PCAB License in case of Joint Ventures and registration for the type
and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission or_original copy of
Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:
a.  Organizational chart for the contract to be bid;

b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c.  List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement (OSS) and if applicable,
Original Notarized Secretary’s Certificate in case of a corporation,
partnership, or cooperative; or Original Special Power of Attorney of all
members of the joint venture giving full power and authority to its officer to
sign the OSS and do acts to represent the Bidder.

Financial Documents

(h)

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents
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(i)  If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the instance
that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE
() Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184
(k)  Original of duly signed Bid Prices in the Bill of Quantities; and
(I)  Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and
(m) Cash Flow by Quarter.
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BIDDING FORMS

Bidding Forms can be downloaded through the following link:

Name of Documents

Link

Omnibus Sworn Statement

https://tinvurl.com/fo3bacsite

https://www.gppb.gov.ph/downloadable-

forms/#tab-61412

https://tinvurl.com/fo3biddingfiles

and select the folder with

GOP/DSWD3-2025-06-0001

name:

Bid Securing Declaration

https://tinvurl.com/fo3bacsite

https://www.gppb.gov.ph/downloadable-

forms/#tab-61412

https://tinvurl.com/fo3biddingfiles

and select the folder with

GOP/DSWD3-2025-06-0001

name:

Bid Form https://tinvurl.com/fo3bacsite
https://www.oppb.gov.ph/downloadable-
forms/#tab-61412
https://tinvurl.com/fo3biddingfiles
and select the folder with name:
GOP/DSWD3-2025-06-0001

NFCC https://tinvurl.com/fo3biddingfiles
and select the folder with name:
GOP/DSWD3-2025-06-0001

Statement of All On-Going Government | https://tinyurl.com/fo3biddingfiles

and Private Contracts, Including Contracts '

Awarded but Not Yet Started, Whether | and select the folder with name:

GOP/DSWD3-2025-06-0001
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https://tinyurl.com/fo3bacsite
https://www.gppb.gov.ph/downloadable-forms/#tab-61412
https://www.gppb.gov.ph/downloadable-forms/#tab-61412
https://tinyurl.com/fo3biddingfiles
https://drive.google.com/open?id=1FcbzWmZIbiUJYlE3WGi5_rl0cBAEQFRa&usp=drive_copy
https://tinyurl.com/fo3bacsite
https://www.gppb.gov.ph/downloadable-forms/#tab-61412
https://www.gppb.gov.ph/downloadable-forms/#tab-61412
https://tinyurl.com/fo3biddingfiles
https://drive.google.com/open?id=1FcbzWmZIbiUJYlE3WGi5_rl0cBAEQFRa&usp=drive_copy
https://tinyurl.com/fo3bacsite
https://www.gppb.gov.ph/downloadable-forms/#tab-61412
https://www.gppb.gov.ph/downloadable-forms/#tab-61412
https://tinyurl.com/fo3biddingfiles
https://drive.google.com/open?id=1FcbzWmZIbiUJYlE3WGi5_rl0cBAEQFRa&usp=drive_copy
https://tinyurl.com/fo3biddingfiles
https://drive.google.com/open?id=1FcbzWmZIbiUJYlE3WGi5_rl0cBAEQFRa&usp=drive_copy
https://tinyurl.com/fo3biddingfiles
https://drive.google.com/open?id=1FcbzWmZIbiUJYlE3WGi5_rl0cBAEQFRa&usp=drive_copy

Similar or Not Similar in Nature and
Complexity to the Contract to be Bid

Statement of Single Largest Completed
Contract (SLCC) Similar to the Contract to
be Bid

https://tinyurl.com/fo3biddingfiles

and select the folder with

GOP/DSWD3-2025-06-0001

name:

MANPOWER
SCHEDULE FORM

UTILIZATION

https://tinvurl.com/fo3biddingfiles

and select the folder with

GOP/DSWD3-2025-06-0001

name:

Qualification of Key Personnel Proposed to
be Assigned to the Contract

https://tinvurl.com/fo3biddingfiles

and select the folder with

GOP/DSWD3-2025-06-0001

name:

List of Equipment, Owned or Leased and/or
under Purchase Agreements, Pledged to the
Proposed Contract

https://tinyurl.com/fo3biddingfiles

and select the folder with

GOP/DSWD3-2025-06-0001

name:

Statement of Availability of Key Personnel
and Equipment

Key Personnel’s Certificate of Employment

Key Personne’s Bio Data

https://tinvurl.com/fo3biddingfiles

and select the folder with

GOP/DSWD3-2025-06-0001

name:

Contractor’s Organizational Chart for the
Contract

https://tinvurl.com/fo3biddingfiles

and select the folder with

GOP/DSWD3-2025-06-0001

name:

Bill of Quantities, Program of Works,
Schedule of Works, and DUPA

https://tinvurl.com/fo3biddingfiles

and select the folder with

GOP/DSWD3-2025-06-0001

name:

In case of difficulty accessing the link provided, you may reach the Bids and Awards
Committee through official email address: quotation.fo3@dswd.gov.ph.
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https://tinyurl.com/fo3biddingfiles
https://drive.google.com/open?id=1FcbzWmZIbiUJYlE3WGi5_rl0cBAEQFRa&usp=drive_copy
https://tinyurl.com/fo3biddingfiles
https://drive.google.com/open?id=1FcbzWmZIbiUJYlE3WGi5_rl0cBAEQFRa&usp=drive_copy
https://tinyurl.com/fo3biddingfiles
https://drive.google.com/open?id=1FcbzWmZIbiUJYlE3WGi5_rl0cBAEQFRa&usp=drive_copy
https://tinyurl.com/fo3biddingfiles
https://drive.google.com/open?id=1FcbzWmZIbiUJYlE3WGi5_rl0cBAEQFRa&usp=drive_copy
https://tinyurl.com/fo3biddingfiles
https://drive.google.com/open?id=1FcbzWmZIbiUJYlE3WGi5_rl0cBAEQFRa&usp=drive_copy
https://tinyurl.com/fo3biddingfiles
https://drive.google.com/open?id=1FcbzWmZIbiUJYlE3WGi5_rl0cBAEQFRa&usp=drive_copy
https://tinyurl.com/fo3biddingfiles
https://drive.google.com/open?id=1FcbzWmZIbiUJYlE3WGi5_rl0cBAEQFRa&usp=drive_copy
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